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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3600000.00 3700000.00  3900000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1000000.00 2000000.00  465000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 350000.00 71500.00  94000.00FIELD OFFICE

0004 0001000000-E 200 Lump Sum 24002039.24 10000000.00  16150000.00CLEARING & GRUBBING

0005 0008000000-E 200  3 ACR 5000.00 15000.00 100.00 300.00 5000.00  15000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  66,000 CY  9.00 594000.00 10.00 660000.00 8.50  561000.00UNCLASSIFIED EXCAVATION

0007 0030000000-N SP  Lump Sum 48459.35 48459.35  40000.00BRG APP SUB REG TIER**
(166+72.51 -L- LT)

0008 0030000000-N SP  Lump Sum 44871.10 44871.10  40000.00BRG APP SUB REG TIER**
(166+72.51 -L- RT)

0009 0030000000-N SP  Lump Sum 41282.86 41282.86  35000.00BRG APP SUB REG TIER**
(200+91.89 -L- LT)

0010 0030000000-N SP  Lump Sum 41282.86 41282.86  35000.00BRG APP SUB REG TIER**
(200+91.89 -L- RT)

0011 0030000000-N SP  Lump Sum 41282.86 41282.86  35000.00BRG APP SUB REG TIER**
(219+22.38 -L- LT)

0012 0030000000-N SP  Lump Sum 49356.41 49356.41  35000.00BRG APP SUB REG TIER**
(219+22.38 -L- RT)

0013 0030000000-N SP  Lump Sum 41282.86 41282.86  35000.00BRG APP SUB REG TIER**
(281+39.19 -L- LT)

0014 0030000000-N SP  Lump Sum 41282.86 41282.86  35000.00BRG APP SUB REG TIER**
(281+39.19 -L- RT)

0015 0030000000-N SP  Lump Sum 43076.98 43076.98  40000.00BRG APP SUB REG TIER**
(342+97.24 -L- LT)

0016 0030000000-N SP  Lump Sum 43076.98 43076.98  35000.00BRG APP SUB REG TIER**
(342+97.24 -L- RT)

0017 0030000000-N SP  Lump Sum 37694.61 37694.61  25000.00BRG APP SUB REG TIER**
(364+28.98 -L- LT)

0018 0030000000-N SP  Lump Sum 37694.61 37694.61  25000.00BRG APP SUB REG TIER**
(364+28.98 -L- RT)

0019 0030000000-N SP  Lump Sum 44874.10 44874.10  35000.00BRG APP SUB REG TIER**
(89+28.52 -L- LT)

0020 0030000000-N SP  Lump Sum 44871.10 44871.10  35000.00BRG APP SUB REG TIER**
(89+28.52 -L- RT)

0021 0036000000-E 225  47,600 CY  6.00 285600.00 4.75 226100.00 6.00  285600.00UNDERCUT EXCAVATION

0022 0106000000-E 230  3,740,000 CY  0.01 37400.00 0.01 37400.00 3.25  12155000.00BORROW EXCAVATION

0023 0134000000-E 240  19,010 CY  7.03 133640.30 3.60 68436.00 5.50  104555.00DRAINAGE DITCH EXCAVATION

0024 0156000000-E 250  36,170 SY  6.43 232573.10 6.40 231488.00 5.50  198935.00REMOVAL OF EXT ASPHALT PVMT

0025 0192000000-N 260  80 HR  195.26 15620.80 300.00 24000.00 200.00  16000.00PROOF ROLLING

0026 0195000000-E 265  48,500 CY  0.01 485.00 0.01 485.00 3.25  157625.00SELECT GRANULAR MATERIAL

0027 0196000000-E 270  860,700 SY  0.32 275424.00 0.01 8607.00 1.00  860700.00GEOTEXTILE SOIL STABILIZATION

0028 0255000000-E SP   500 TON 28.03 14015.00 25.90 12950.00 42.50  21250.00GENERIC GRADING ITEM (TON)
CLASS IV AGGREGATE STABILIZA- TION

0029 0318000000-E 300  3,410 TON 27.12 92479.20 25.40 86614.00 38.50  131285.00FND CONDIT MATL MINOR STRS

0030 0320000000-E 300  10,700 SY  0.96 10272.00 0.40 4280.00 5.00  53500.00FND CONDIT GEOTEXTILE
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0031 0342000000-E 310  20 LF  80.50 1610.00 102.00 2040.00 54.00  1080.00**" SIDE DRAIN PIPE
(36")

0032 0343000000-E 310  7,196 LF  28.40 204366.40 32.35 232790.60 25.00  179900.0015" SIDE DRAIN PIPE

0033 0344000000-E 310  1,264 LF  31.18 39411.52 38.65 48853.60 29.00  36656.0018" SIDE DRAIN PIPE

0034 0345000000-E 310  504 LF  42.58 21460.32 45.40 22881.60 36.50  18396.0024" SIDE DRAIN PIPE

0035 0350000000-E SP   552 LF  365.74 201888.48 302.00 166704.00 364.00  200928.00***" RC PIPE CULV, CONTR DESIGN
(54")

0036 0354000000-E 310  428 LF  69.46 29728.88 67.40 28847.20 76.00  32528.00***" RC PIPE CULV *****
(24", V)

0037 0354000000-E 310  328 LF  123.99 40668.72 107.00 35096.00 119.00  39032.00***" RC PIPE CULV *****
(36", V)

0038 0354000000-E 310  464 LF  196.80 91315.20 165.00 76560.00 187.00  86768.00***" RC PIPE CULV *****
(48", V)

0039 0366000000-E 310  3,180 LF  36.15 114957.00 35.25 112095.00 34.00  108120.0015" RC PIPE CULV III

0040 0372000000-E 310  1,612 LF  40.91 65946.92 36.75 59241.00 40.00  64480.0018" RC PIPE CULV III

0041 0378000000-E 310  1,640 LF  52.36 85870.40 48.45 79458.00 48.00  78720.0024" RC PIPE CULV III

0042 0384000000-E 310  992 LF  69.64 69082.88 67.40 66860.80 70.00  69440.0030" RC PIPE CULV III

0043 0390000000-E 310  2,180 LF  95.78 208800.40 81.90 178542.00 82.00  178760.0036" RC PIPE CULV III

0044 0396000000-E 310  1,212 LF  120.41 145936.92 102.00 123624.00 104.00  126048.0042" RC PIPE CULV III

0045 0414000000-E 310  220 LF  244.84 53864.80 207.00 45540.00 238.00  52360.0060" RC PIPE CULV III

0046 0420000000-E 310  212 LF  309.33 65577.96 265.00 56180.00 349.00  73988.0066" RC PIPE CULV III

0047 0448000000-E 310  320 LF  170.33 54505.60 141.00 45120.00 157.00  50240.00***" RCP CULV CLASS IV
(48")

0048 0448000000-E 310  120 LF  294.85 35382.00 277.00 33240.00 326.00  39120.00***" RCP CULV CLASS IV
(60")

0049 0448000000-E 310  144 LF  378.31 54476.64 310.00 44640.00 358.00  51552.00***" RCP CULV CLASS IV
(66")

0050 0448000000-E 310  436 LF  405.06 176606.16 346.00 150856.00 419.00  182684.00***" RCP CULV CLASS IV
(72")

0051 0448200000-E 310  3,276 LF  39.23 128517.48 39.00 127764.00 36.25  118755.0015" RCP CULV CLASS IV

0052 0448300000-E 310  748 LF  44.98 33645.04 51.90 38821.20 44.50  33286.0018" RCP CULV CLASS IV

0053 0448400000-E 310  956 LF  59.31 56700.36 58.90 56308.40 60.00  57360.0024" RCP CULV CLASS IV

0054 0448500000-E 310  300 LF  79.28 23784.00 77.90 23370.00 71.50  21450.0030" RCP CULV CLASS IV

0055 0448600000-E 310  572 LF  106.92 61158.24 97.90 55998.80 93.51  53487.7236" RCP CULV CLASS IV

0056 0448700000-E 310  292 LF  134.18 39180.56 120.00 35040.00 128.00  37376.0042" RCP CULV CLASS IV

0057 0582000000-E 310  2,356 LF  34.27 80740.12 40.50 95418.00 33.50  78926.0015" CS PIPE CULV 0.064"

0058 0588000000-E 310  160 LF  38.13 6100.80 43.40 6944.00 40.50  6480.0018" CS PIPE CULV 0.064"

0059 0594000000-E 310  236 LF  45.80 10808.80 49.50 11682.00 45.50  10738.0024" CS PIPE CULV 0.064"

0060 0636000000-E 310  60 EA  248.98 14938.80 270.00 16200.00 345.00  20700.00**" CS ELBOW *****" THICK
(15", 0.064")

0061 0636000000-E 310  4 EA  278.53 1114.12 295.00 1180.00 424.00  1696.00**" CS ELBOW *****" THICK
(18", 0.064")

0062 0636000000-E 310  8 EA  332.78 2662.24 340.00 2720.00 486.00  3888.00**" CS ELBOW *****" THICK
(24", 0.064")
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0063 0995000000-E 340  2,462 LF  29.70 73121.40 9.25 22773.50 18.00  44316.00PIPE REMOVAL

0064 0996000000-N 350  2 EA  2593.93 5187.86 8720.00 17440.00 1350.00  2700.00PIPE CLEAN-OUT

0065 1000000000-E 462  1,750 SY  60.00 105000.00 95.00 166250.00 90.00  157500.006" SLOPE PROTECTION

0066 1011000000-N 500 Lump Sum 4700000.00 10766400.00  2000000.00FINE GRADING

0067 1099500000-E 505  4,100 CY  6.41 26281.00 8.85 36285.00 19.00  77900.00SHALLOW UNDERCUT

0068 1099700000-E 505  8,800 TON 21.17 186296.00 20.20 177760.00 23.00  202400.00CLASS IV SUBGRD STABILIZATION

0069 1121000000-E 520  137,300 TON 20.50 2814650.00 22.20 3048060.00 24.00  3295200.00AGGREGATE BASE COURSE

0070 1220000000-E 545  500 TON 28.03 14015.00 47.75 23875.00 24.50  12250.00INCIDENTAL STONE BASE

0071 1245000000-E SP  0.1 SMI 38195.20 3819.52 2700.00 270.00 60000.00  6000.00SHOULDER RECONSTRUCTION

0072 1275000000-E 600  4,870 GAL 4.00 19480.00 4.00 19480.00 3.40  16558.00PRIME COAT

0073 1330000000-E 607  1,000 SY  7.12 7120.00 20.00 20000.00 8.02  8020.00INCIDENTAL MILLING

0074 1489000000-E 610  10,390 TON 46.00 477940.00 46.00 477940.00 52.60  546514.00ASP CONC BASE CRS B25.0B

0075 1491000000-E 610  9,170 TON 47.00 430990.00 47.00 430990.00 51.90  475923.00ASP CONC BASE CRS B25.0C

0076 1498000000-E 610  58,570 TON 37.00 2167090.00 37.00 2167090.00 49.65  2908000.50ASP CONC INTR CRS I19.0B

0077 1503000000-E 610  6,600 TON 43.00 283800.00 43.00 283800.00 54.55  360030.00ASP CONC INTR CRS I19.0C

0078 1519000000-E 610  52,340 TON 38.00 1988920.00 38.00 1988920.00 52.40  2742616.00ASP CONC SURF CRS S9.5B

0079 1523000000-E 610  5,860 TON 43.00 251980.00 43.00 251980.00 57.15  334899.00ASP CONC SURF CRS S9.5C

0080 1525000000-E 610  2,330 TON 44.00 102520.00 44.00 102520.00 50.80  118364.00ASP CONC SURF CRS SF9.5A

0081 1575000000-E 620  7,635 TON 370.00 2824950.00 370.00 2824950.00 275.00  2099625.00ASP FOR PLANT MIX

0082 1693000000-E 654  290 TON 191.71 55595.90 250.00 72500.00 197.43  57254.70ASPH PLT MIX PVMT REPAIR

0083 1840000000-E 665  113,200 LF  0.13 14716.00 0.08 9056.00 0.15  16980.00MILLED RUMBLE STRIPS

0084 2022000000-E 815  1,008 CY  28.31 28536.48 28.00 28224.00 28.00  28224.00SUBDRAIN EXCAVATION

0085 2026000000-E 815  3,000 SY  9.10 27300.00 9.00 27000.00 9.00  27000.00GEOTEXTILE FOR SUBSURF DRNS

0086 2036000000-E 815  504 CY  60.67 30577.68 60.00 30240.00 60.00  30240.00SUBDRAIN COARSE AGGREGATE

0087 2044000000-E 815  3,000 LF  15.17 45510.00 15.00 45000.00 15.00  45000.006" PERF SUBDRN PIPE

0088 2070000000-N 815  6 EA  353.92 2123.52 350.00 2100.00 350.00  2100.00SUBDRN PIPE OUTLET

0089 2077000000-E 815  36 LF  40.45 1456.20 40.00 1440.00 40.00  1440.006" OUTLET PIPE

0090 2209000000-E 838 56.9 CY  967.45 55047.91 1030.00 58607.00 790.00  44951.00ENDWALLS

0091 2220000000-E 838  43 CY  893.63 38426.09 860.00 36980.00 900.00  38700.00REINFORCED ENDWALLS

0092 2253000000-E 840 2.7 CY  1526.67 4122.01 2100.00 5670.00 1200.00  3240.00PIPE COLLARS

0093 2275000000-E SP   27 CY  187.30 5057.10 310.00 8370.00 400.00  10800.00FLOWABLE FILL

0094 2286000000-N 840  213 EA  2079.91 443020.83 1165.00 248145.00 1800.00  383400.00MASNRY DRAINAGE STRUCT

0095 2308000000-E 840 32.5 LF  508.87 16538.28 240.00 7800.00 380.00  12350.00MASNRY DRAINAGE STRUCT

0096 2364000000-N 840  3 EA  743.29 2229.87 475.00 1425.00 555.00  1665.00FRAME W/2GRTS 840.16 STD

0097 2364200000-N 840  94 EA  762.42 71667.48 410.00 38540.00 555.00  52170.00FRAME W/2GRTS 840.20 STD

0098 2365000000-N 840  87 EA  753.08 65517.96 955.00 83085.00 550.00  47850.00FRAME W/2GRTS 840.22 STD

0099 2366000000-N 840  1 EA  744.19 744.19 470.00 470.00 540.00  540.00FRAME W/2GRTS 840.24 STD

0100 2374000000-N 840  4 EA  876.59 3506.36 535.00 2140.00 630.00  2520.00FRAME-GRT-HD 840.03 **
(E)
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0101 2374000000-N 840  10 EA  905.28 9052.80 535.00 5350.00 655.00  6550.00FRAME-GRT-HD 840.03 **
(F)

0102 2374000000-N 840  9 EA  905.28 8147.52 535.00 4815.00 655.00  5895.00FRAME-GRT-HD 840.03 **
(G)

0103 2396000000-N 840  1 EA  675.71 675.71 335.00 335.00 435.00  435.00FRAME W/COVER STD 840.54

0104 2451000000-N 852  3 EA  1200.00 3600.00 1120.00 3360.00 3550.00  10650.00CONC TRANS SECT FOR DROP INLET

0105 2462000000-E SP   1 EA  4201.69 4201.69 3830.00 3830.00 11500.00  11500.00**" SLUICE GATE
(30")

0106 2462000000-E SP   1 EA  5520.78 5520.78 4920.00 4920.00 12000.00  12000.00**" SLUICE GATE
(36")

0107 2549000000-E 846  5,040 LF  20.65 104076.00 15.90 80136.00 18.00  90720.002'-6" CONC CURB & GUTTER

0108 2556000000-E 846  15,080 LF  21.65 326482.00 16.00 241280.00 17.30  260884.00SHOULDER BERM GUTTER

0109 2570000000-N SP   1 EA  2500.00 2500.00 2200.00 2200.00 3200.00  3200.00MODIFIED CONCRETE FLUME

0110 2655000000-E 852  500 SY  60.00 30000.00 55.60 27800.00 54.00  27000.005" MONO CONC ISLDS (KEY IN)

0111 2815000000-N 858  3 EA  1140.48 3421.44 1000.00 3000.00 1190.00  3570.00ADJ DROP INLETS

0112 3030000000-E 862  23,750 LF  15.25 362187.50 15.25 362187.50 15.25  362187.50STL BM GUARDRAIL

0113 3150000000-N 862  25 EA  45.00 1125.00 45.00 1125.00 45.00  1125.00ADDIT GUARDRAIL POSTS

0114 3210000000-N 862  16 EA  580.00 9280.00 580.00 9280.00 580.00  9280.00GR ANCHOR TYPE CAT-1

0115 3287000000-N SP   31 EA  3100.00 96100.00 3100.00 96100.00 3100.00  96100.00GR END TYPE TL-3

0116 3317000000-N 862  41 EA  1600.00 65600.00 1600.00 65600.00 1600.00  65600.00GR ANCHOR TYPE B-77

0117 3360000000-E 863  800 LF  1.00 800.00 1.00 800.00 1.00  800.00REMOVE EXISTING GUARDRAIL

0118 3389200000-E 865  29,000 LF  6.95 201550.00 6.95 201550.00 6.95  201550.00CABLE GUIDERAIL

0119 3389500000-N 865  21 EA  75.00 1575.00 75.00 1575.00 75.00  1575.00ADDITIONAL GUIDERAIL POSTS

0120 3389600000-N 865  34 EA  1600.00 54400.00 1600.00 54400.00 1600.00  54400.00CBL GUIDERAIL ANCH UNIT

0121 3503000000-E 866  68,700 LF  3.45 237015.00 3.45 237015.00 3.45  237015.00WOVEN WIRE FENCE 47" FAB

0122 3509000000-E 866  4,410 EA  16.00 70560.00 16.00 70560.00 16.00  70560.004" TIMBER POSTS 7'-6"LONG

0123 3515000000-E 866  910 EA  32.00 29120.00 32.00 29120.00 32.00  29120.005" TIMBER POSTS 8'-0"LONG

0124 3628000000-E 876  605 TON 60.32 36493.60 52.25 31611.25 50.00  30250.00RIP RAP, CLASS I

0125 3649000000-E 876  340 TON 58.61 19927.40 53.70 18258.00 48.50  16490.00RIP RAP, CLASS B

0126 3656000000-E 876  16,510 SY  2.26 37312.60 0.01 165.10 4.30  70993.00GEOTEXTILE FOR DRAINGE

0127 4025000000-E 901  2,098 SF  17.00 35666.00 25.85 54233.30 15.50  32519.00CONTR FURN, TYPE ***SIGN
(A)

0128 4025000000-E 901  80 SF  21.00 1680.00 28.00 2240.00 17.00  1360.00CONTR FURN, TYPE ***SIGN
(B)

0129 4025000000-E 901  182 SF  23.00 4186.00 21.00 3822.00 12.00  2184.00CONTR FURN, TYPE ***SIGN
(D)

0130 4025000000-E 901  1,091 SF  15.00 16365.00 13.00 14183.00 9.00  9819.00CONTR FURN, TYPE ***SIGN
(E)

0131 4025000000-E 901  167 SF  14.00 2338.00 13.00 2171.00 9.00  1503.00CONTR FURN, TYPE ***SIGN
(F)

0132 4025000000-E 901  32 SF  18.00 576.00 16.00 512.00 9.00  288.00CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0133 4048000000-E 902  7 CY  900.00 6300.00 875.00 6125.00 800.00  5600.00REINF CONC FOUNDTN
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0134 4054000000-E 902  2 CY  800.00 1600.00 750.00 1500.00 800.00  1600.00PLN CONC FOUNDTN

0135 4057000000-E SP   37 CY  1600.00 59200.00 1075.00 39775.00 1000.00  37000.00OVERHEAD FOOTING

0136 4060000000-E 903  9,072 LB  5.50 49896.00 4.00 36288.00 3.50  31752.00SUPPORT, BREAKAWAY STL BM

0137 4066000000-E 903  761 LB  4.50 3424.50 1.75 1331.75 3.00  2283.00SUPPORTS, SIMPLE STL BM

0138 4072000000-E 903  260 LF  7.00 1820.00 10.00 2600.00 7.00  1820.00SUPPORT, 3-LB STL U-CHAN

0139 4078000000-E 903  12 EA  90.00 1080.00 160.00 1920.00 5.00  60.00SUPPORT, 2-LB STL U-CHAN

0140 4082000000-E 903  3,234 LF  16.00 51744.00 23.00 74382.00 11.00  35574.00SUPPORT, WOOD

0141 4082100000-N SP  Lump Sum 55000.00 41275.00  50000.00SUPPORT, OVRHD SIGN STR ****
(317+60)

0142 4082100000-N SP  Lump Sum 55000.00 38750.00  50000.00SUPPORT, OVRHD SIGN STR ****
(344+00)

0143 4096000000-N 904  12 EA  170.00 2040.00 140.00 1680.00 115.00  1380.00SIGN ERECTION, TYPE D

0144 4102000000-N 904  139 EA  65.00 9035.00 95.00 13205.00 60.00  8340.00SIGN ERECTION, TYPE E

0145 4108000000-N 904  15 EA  130.00 1950.00 70.00 1050.00 120.00  1800.00SIGN ERECTION, TYPE F

0146 4109000000-N 904  4 EA  800.00 3200.00 650.00 2600.00 1800.00  7200.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0147 4110000000-N 904  14 EA  350.00 4900.00 650.00 9100.00 500.00  7000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0148 4110000000-N 904  2 EA  350.00 700.00 425.00 850.00 500.00  1000.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0149 4114000000-N 904  12 EA  75.00 900.00 15.00 180.00 125.00  1500.00SIGN ERECTION, MILEMARKERS

0150 4116100000-N 904  3 EA  300.00 900.00 98.00 294.00 2500.00  7500.00SIGN ERECT, RELOC ** GRD MTD
(E)

0151 4152000000-N 907  1 EA  75.00 75.00 1200.00 1200.00 25.00  25.00DISPOSE SIGN SYST STL BM

0152 4158000000-N 907  46 EA  10.00 460.00 1.00 46.00 1.00  46.00DISPOSE SIGN SYST WOOD

0153 4400000000-E 1110  4,690 SF  8.00 37520.00 7.00 32830.00 8.00  37520.00WORK ZONE SIGNS (STAT)

0154 4405000000-E 1110  384 SF  8.85 3398.40 30.40 11673.60 50.00  19200.00WORK ZONE SIGNS (PORT)

0155 4410000000-E 1110  624 SF  8.65 5397.60 13.25 8268.00 8.65  5397.60WORK ZONE SIGNS (BARR)

0156 4415000000-N 1115  6 EA  3850.00 23100.00 2450.00 14700.00 1810.00  10860.00FLASHING ARROW BOARD

0157 4420000000-N 1120  2 EA  14400.00 28800.00 11110.00 22220.00 12700.00  25400.00PORTABLE CHANGE MSG SIGN

0158 4422000000-N 1120  137 DAY 58.72 8044.64 67.00 9179.00 160.00  21920.00PORT CHANGE MSG SIGN (SHORT TERM)

0159 4430000000-N 1130  1,165 EA  39.00 45435.00 40.00 46600.00 40.00  46600.00DRUMS

0160 4445000000-E 1145  1,048 LF  25.00 26200.00 32.00 33536.00 25.00  26200.00BARRICADES (TYPE III)

0161 4450000000-N 1150  3,280 HR  29.62 97153.60 15.00 49200.00 20.00  65600.00FLAGGER

0162 4465000000-N 1160  2 EA  5500.00 11000.00 5500.00 11000.00 5500.00  11000.00TEMPORARY CRASH CUSHIONS

0163 4480000000-N 1165  2 EA  19200.00 38400.00 20000.00 40000.00 10600.00  21200.00TMA

0164 4485000000-E 1170  1,699 LF  25.00 42475.00 25.00 42475.00 25.00  42475.00PORT CONC BARRIER

0165 4510000000-N SP   576 HR  35.00 20160.00 40.00 23040.00 40.00  23040.00LAW ENFORCEMENT

0166 4650000000-N 1251  180 EA  14.00 2520.00 10.00 1800.00 10.00  1800.00TEMP RAISED PVMT MRKS

0167 4686000000-E 1205  41 LF  2.45 100.45 0.50 20.50 0.50  20.50THERMO PVT MKG LINES 4"120

0168 4688000000-E 1205  159,347 LF  0.89 141818.83 0.89 141818.83 0.89  141818.83THERMO PVT MKG LINES,6"90 MILS

0169 4690000000-E 1205  26,982 LF  1.12 30219.84 0.99 26712.18 0.99  26712.18THERMO PVT MKG LINES 6"120 MILS
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0170 4700000000-E 1205  8,859 LF  3.35 29677.65 1.75 15503.25 1.75  15503.2512"WIDE THERMO 90 MILS

0171 4702000000-E 1205  3,459 LF  3.60 12452.40 1.75 6053.25 1.75  6053.2512"WIDE THERMO 120 MILS

0172 4710000000-E 1205  168 LF  20.00 3360.00 15.00 2520.00 15.00  2520.0024"WIDE THERMO 120 MILS

0173 4721000000-E 1205  4 EA  350.00 1400.00 150.00 600.00 150.00  600.00THERMO PVT MKG CHARACTER 120

0174 4725000000-E 1205  73 EA  265.00 19345.00 175.00 12775.00 175.00  12775.00THERMO PVT SYMBOL 90MILS

0175 4810000000-E 1205  299,714 LF  0.24 71931.36 0.10 29971.40 0.10  29971.40PAINT PVMT MARKINGS 4"

0176 4815000000-E 1205  195,859 LF  0.29 56799.11 0.10 19585.90 0.10  19585.90PAINT PVMT MARKINGS 6"

0177 4820000000-E 1205  2,244 LF  1.15 2580.60 1.00 2244.00 1.00  2244.00PAINT PVMT MARKINGS 8"

0178 4825000000-E 1205  13,194 LF  1.25 16492.50 1.00 13194.00 1.00  13194.00PAINT PVMT MARKINGS 12"

0179 4835000000-E 1205  890 LF  4.00 3560.00 4.00 3560.00 4.00  3560.00PAINT PVT MKG LINES 24"

0180 4840000000-N 1205  4 EA  100.00 400.00 25.00 100.00 25.00  100.00PAINT PVT MKG CHARACTER

0181 4845000000-N 1205  79 EA  125.00 9875.00 50.00 3950.00 50.00  3950.00PAINT PVT MKG SYMBOL

0182 4847100000-E 1205  9,492 LF  3.65 34645.80 2.90 27526.80 2.90  27526.80POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE MEDIA)

0183 4847120000-E 1205  914 LF  6.00 5484.00 5.80 5301.20 5.80  5301.20POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE MEDIA)

0184 4850000000-E 1205  320 LF  5.00 1600.00 1.00 320.00 1.00  320.00LINE REMOVAL 4" WIDE

0185 4860000000-E 1205  115 LF  8.00 920.00 2.00 230.00 2.00  230.00LINE REMOVAL 8" WIDE

0186 4875000000-N 1205  2 EA  350.00 700.00 50.00 100.00 50.00  100.00REMOVAL OF SYMBL & CHARAC

0187 4890000000-E SP   825 LF  18.25 15056.25 2.90 2392.50 2.90  2392.50GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES, (BLACK) 6"

0188 4900000000-N 1251  112 EA  14.00 1568.00 10.00 1120.00 10.00  1120.00PERM RAISED PVMT MARKERS

0189 4905000000-N 1253  1,626 EA  28.50 46341.00 28.50 46341.00 28.50  46341.00SNOWPLB PVMT MRKER

0190 6000000000-E 1605  235,000 LF  0.01 2350.00 0.01 2350.00 1.58  371300.00TEMPORARY SILT FENCE

0191 6006000000-E 1610  4,450 TON 0.01 44.50 35.00 155750.00 47.50  211375.00EROS CONTRL STONE CL A

0192 6009000000-E 1610  24,192 TON 0.01 241.92 35.00 846720.00 39.00  943488.00EROS CONTRL STONE CL B

0193 6012000000-E 1610  41,200 TON 0.01 412.00 20.00 824000.00 4.10  168920.00SEDIMENT CONTROL STONE

0194 6015000000-E 1615 412.5 ACR 615.00 253687.50 615.00 253687.50 615.00  253687.50TEMPORARY MULCHING

0195 6018000000-E 1620  15,000 LB  2.97 44550.00 2.97 44550.00 2.97  44550.00SEED FOR TEMP SEEDING

0196 6021000000-E 1620 76.5 TON 846.50 64757.25 846.50 64757.25 846.50  64757.25FERT FOR TEMP SEEDING

0197 6024000000-E 1622  39,000 LF  0.01 390.00 4.00 156000.00 1.35  52650.00TEMPORARY SLOPE DRAINS

0198 6029000000-E SP   18,000 LF  1.75 31500.00 0.01 180.00 1.58  28440.00SAFETY FENCE

0199 6030000000-E 1630  144,000 CY  0.01 1440.00 0.01 1440.00 1.35  194400.00SILT EXCAVATION

0200 6036000000-E 1631  477,350 SY  0.01 4773.50 0.75 358012.50 1.19  568046.50MATTING FOR EROS CONTROL

0201 6037000000-E SP   1,550 SY  6.00 9300.00 4.50 6975.00 4.50  6975.00COIR FIBER MAT

0202 6038000000-E SP   2,000 SY  5.00 10000.00 4.50 9000.00 4.50  9000.00PERM SOIL REINF MAT

0203 6042000000-E 1632  7,800 LF  3.50 27300.00 0.50 3900.00 3.50  27300.001/4" HARDWARE CLOTH

0204 6043000000-E SP   3,250 SY  4.00 13000.00 1.50 4875.00 4.00  13000.00LOW PERMEABILITY GEOTEXTILE

0205 6046000000-E 1636  300 LF  58.36 17508.00 70.00 21000.00 31.50  9450.00TEMP PIPE FOR STREAM CROSS

0206 6069000000-E 1638  117 CY  0.01 1.17 4.75 555.75 23.00  2691.00STILLING BASINS

0207 6070000000-N 1639  68 EA  215.01 14620.68 300.00 20400.00 445.00  30260.00SPECIAL STILLING BASINS
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0208 6071012000-E SP   32,700 LF  6.00 196200.00 1.00 32700.00 6.75  220725.00COIR FIBER WATTLE

0209 6071020000-E SP   17,150 LB  3.50 60025.00 1.00 17150.00 0.65  11147.50POLYACRYLAMIDE (PAM)

0210 6071030000-E 1640  41,900 LF  3.95 165505.00 0.01 419.00 0.35  14665.00COIR FIBER BAFFLE

0211 6071050000-E SP   10 EA  622.02 6220.20 930.00 9300.00 2600.00  26000.00**" SKIMMER
(1-1/2")

0212 6071050000-E SP   9 EA  746.60 6719.40 1085.00 9765.00 3800.00  34200.00**" SKIMMER
(2")

0213 6071050000-E SP   4 EA  849.20 3396.80 1260.00 5040.00 4000.00  16000.00**" SKIMMER
(2-1/2")

0214 6071050000-E SP   2 EA  1003.09 2006.18 1500.00 3000.00 4225.00  8450.00**" SKIMMER
(3")

0215 6071050000-E SP   1 EA  1413.48 1413.48 1990.00 1990.00 4725.00  4725.00**" SKIMMER
(4")

0216 6084000000-E 1660  350 ACR 1600.00 560000.00 1600.00 560000.00 1600.00  560000.00SEEDING AND MULCHING

0217 6087000000-E 1660  400 ACR 92.50 37000.00 92.50 37000.00 92.50  37000.00MOWING

0218 6090000000-E 1661  3,950 LB  9.50 37525.00 9.50 37525.00 9.50  37525.00SEED FOR REPAIR SEEDING

0219 6093000000-E 1661 22.75 TON 1000.00 22750.00 1000.00 22750.00 1000.00  22750.00FERT FOR REPAIR SEEDING

0220 6096000000-E 1662  11,325 LB  4.25 48131.25 4.25 48131.25 4.25  48131.25SEED FOR SUPP SEEDING

0221 6108000000-E 1665 339.25 TON 789.00 267668.25 789.00 267668.25 789.00  267668.25FERTILIZER TOPDRESSING

0222 6111000000-E SP   188 LF  5.85 1099.80 165.00 31020.00 129.00  24252.00IMPERVIOUS DIKE

0223 6114500000-N 1667  270 MHR 55.00 14850.00 55.00 14850.00 55.00  14850.00SPECIALIZED HAND MOWING

0224 6117000000-N SP   150 EA  75.00 11250.00 350.00 52500.00 275.00  41250.00RESPONSE FOR EROS CONTROL

0225 6120000000-E SP   3,156 CY  13.38 42227.28 4.25 13413.00 8.00  25248.00CULVERT DIVERSION CHANNEL

0226 6123000000-E 1670  5 ACR 1200.00 6000.00 2400.00 12000.00 2400.00  12000.00REFORESTATION

0227 6132000000-N SP   20 EA  293.13 5862.60 250.00 5000.00 1000.00  20000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0228 7948000000-N 1757  1 EA  3000.00 3000.00 2500.00 2500.00 8250.00  8250.00TRAFFIC SIGNAL REMOVAL

0229 7990000000-E SP   3,700 LF  4.85 17945.00 4.85 17945.00 6.50  24050.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0277 0255000000-E SP   50 TON 97.35 4867.50 115.00 5750.00 200.00  10000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

CULVERT ITEMS

0230 8126000000-N 414 Lump Sum 21000.00 28000.00  42000.00CULV EXCAV @ ************
(67+55.47-L-)

0231 8133000000-E 414  70 TON 25.00 1750.00 50.00 3500.00 50.00  3500.00FND CONDIT MAT, BOX CULV

0232 8196000000-E 420  82 CY  1198.00 98236.00 1200.00 98400.00 1200.00  98400.00CLASS A CONCRETE (CULV)

0233 8245000000-E 425  14,027 LB  1.05 14728.35 1.00 14027.00 1.00  14027.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0234 8017000000-N SP  Lump Sum 1658513.08 4658513.08  1100000.00CM&R TEMP ACCESS ***********
(219+22.38-L-)
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0235 8084000000-N 410 Lump Sum 10160.18 10160.16  10000.00FND EXCAV EB** STA*******
(1, 342+97.24-L-) LT LANE

0236 8084000000-N 410 Lump Sum 10160.18 10160.18  10000.00FND EXCAV EB** STA*******
(1, 342+97.24-L-) RT LANE

0237 8084000000-N 410 Lump Sum 4090.68 4090.68  5000.00FND EXCAV EB** STA*******
(1, 364+28.98-L-) LT LANE

0238 8084000000-N 410 Lump Sum 4090.68 4090.68  5000.00FND EXCAV EB** STA*******
(1,364+28.98-L-) RT LANE

0239 8096000000-E 450  480 LF  49.49 23755.20 49.49 23755.20 155.00  74400.00PILE EXCAVATION IN SOIL

0240 8112730000-N 450  16 EA  2100.00 33600.00 2100.00 33600.00 4000.00  64000.00PDA TESTING

0241 8147000000-E 420  162,855 SF  30.70 4999648.50 30.70 4999648.50 33.00  5374215.00REINF CONCRETE DECK SLAB

0242 8161000000-E 420  164,988 SF  0.46 75894.48 0.46 75894.48 0.36  59395.68GROOVING BRIDGE FLOORS

0243 8182000000-E 420  1,913 CY  865.09 1654917.17 865.09 1654917.17 650.00  1243450.00CLASS A CONCRETE (BRIDGE)

0244 8210000000-N 422 Lump Sum 69656.55 69565.55  60000.00BRG APPR SLAB ***********
(166+72.51-L-) LT LANE

0245 8210000000-N 422 Lump Sum 64220.03 64220.03  55000.00BRG APPR SLAB ***********
(166+72.51-L-) RT LANE

0246 8210000000-N 422 Lump Sum 64111.87 64111.67  55000.00BRG APPR SLAB ***********
(200+91.89-L-) LT LANE

0247 8210000000-N 422 Lump Sum 64111.57 64111.57  55000.00BRG APPR SLAB ***********
(200+91.89-L-) RT LANE

0248 8210000000-N 422 Lump Sum 64010.03 64010.08  55000.00BRG APPR SLAB ***********
(219+22.38-L-) LT LANE

0249 8210000000-N 422 Lump Sum 64010.03 64010.03  55000.00BRG APPR SLAB ***********
(219+22.38-L-) RT LANE

0250 8210000000-N 422 Lump Sum 64111.57 64111.57  55000.00BRG APPR SLAB ***********
(281+39.19-L-) LT LANE

0251 8210000000-N 422 Lump Sum 64111.57 64111.57  55000.00BRG APPR SLAB ***********
(281+39.19-L-) RT LANE

0252 8210000000-N 422 Lump Sum 67569.16 67589.16  60000.00BRG APPR SLAB ***********
(342+97.24-L- ) RT LANE

0253 8210000000-N 422 Lump Sum 64246.86 64246.86  55000.00BRG APPR SLAB ***********
(342+97.24-L-) LT LANE

0254 8210000000-N 422 Lump Sum 55136.16 55136.16  45000.00BRG APPR SLAB ***********
(364+28.98-L-) LT LANE

0255 8210000000-N 422 Lump Sum 55136.16 55136.16  45000.00BRG APPR SLAB ***********
(364+28.98-L-) RT LANE

0256 8210000000-N 422 Lump Sum 67422.87 67422.87  60000.00BRG APPR SLAB ***********
(89+28.52-L-) LT LANE

0257 8210000000-N 422 Lump Sum 67422.87 67422.87  60000.00BRG APPR SLAB ***********
(89+28.52-L-) RT LANE

0258 8217000000-E 425  286,974 LB  0.54 154965.96 0.54 154965.96 1.00  286974.00REINF STEEL (BRIDGE)

0259 8238000000-E 425  4,754 LB  1.12 5324.48 1.12 5324.48 2.00  9508.00SPIRAL COL REINF STL BRG

0260 8265000000-E 430 2,008.76 LF  222.03 446004.98 222.03 446004.98 240.00  482102.4054" PRESTR CONCRETE GIRDR

0261 8274000000-E 430 12,741.23 LF  224.27 2857475.65 224.27 2857475.65 245.00  3121601.3563" MOD PRESTR CONC GIRDR

0262 8277000000-E 430 1,158.96 LF  267.80 310369.49 267.80 310369.49 295.00  341893.2072" MOD PRESTR CONC GIRDR

0263 8280000000-E 440 Lump Sum 754045.82 3917890.82  616000.00STRUCTURAL STEEL
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0264 8328000000-E SP   136 EA  2062.21 280460.56 2062.21 280460.56 2425.00  329800.00PILE DRV EQUIP SETUP * PRESTR CONC PILES
(24")

0265 8328200000-E SP   332 EA  912.20 302850.40 912.20 302850.40 500.00  166000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0266 8350000000-E 450  6,200 LF  90.00 558000.00 90.00 558000.00 130.00  806000.0024" PRESTR CONC PILES

0267 8364000000-E 450  17,126 LF  22.47 384821.22 22.47 384821.22 25.00  428150.00HP12X53 PILES

0268 8391000000-N 450  176 EA  107.00 18832.00 107.00 18832.00 200.00  35200.00STEEL PILE POINTS

0269 8392500000-E 450  3,731 LF  45.28 168939.68 45.28 168939.68 50.00  186550.00PREDRILLING FOR PILES

0270 8393000000-N 450  263 EA  1.00 263.00 1.00 263.00 50.00  13150.00PILE REDRIVES

0271 8503000000-E 460 7,233.78 LF  103.27 747032.46 103.27 747032.46 80.00  578702.40CONCRETE BARRIER RAIL

0272 8531000000-E 462  7,633 SY  109.19 833447.27 109.19 833447.27 75.00  572475.004" SLOPE PROTECTION

0273 8608000000-E 876  2,498 TON 54.39 135866.22 54.39 135866.22 48.00  119904.00RIP RAP II (2'-0")

0274 8622000000-E 876  2,775 SY  3.21 8907.75 3.21 8907.75 3.00  8325.00GEOTEXTILE FOR DRAINAGE

0275 8657000000-N 430 Lump Sum 47875.35 47875.35  70000.00ELASTOMERIC BEARINGS

0276 8706000000-N SP  Lump Sum 128449.50 128449.50  178000.00EXPANSION JOINT SEALS

 

    TOTAL 73528585.00 TOTAL 73766198.12 TOTAL  78396288.11CONTRACT TOTAL

 

    SUB-TOTAL 55878831.41 SUB-TOTAL 49944458.05 SUB-TOTAL  61172565.08ROADWAY ITEMS

    SUB-TOTAL 135714.35 SUB-TOTAL 143927.00 SUB-TOTAL  157927.00CULVERT ITEMS

    SUB-TOTAL 17514039.24 SUB-TOTAL 23677813.07 SUB-TOTAL  17065796.03STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4324900.00 4850000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 788000.00 713316.00  CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 100000.00 123735.00  FIELD OFFICE

0004 0001000000-E 200 Lump Sum 5740000.00 6016640.00  CLEARING & GRUBBING

0005 0008000000-E 200  3 ACR 5100.00 15300.00 6317.00 18951.00  SUPP CLEARING & GRUBBING

0006 0022000000-E 225  66,000 CY  5.00 330000.00 7.50 495000.00  UNCLASSIFIED EXCAVATION

0007 0030000000-N SP  Lump Sum 22000.00 48000.00  BRG APP SUB REG TIER**
(166+72.51 -L- LT)

0008 0030000000-N SP  Lump Sum 20000.00 38000.00  BRG APP SUB REG TIER**
(166+72.51 -L- RT)

0009 0030000000-N SP  Lump Sum 16000.00 28000.00  BRG APP SUB REG TIER**
(200+91.89 -L- LT)

0010 0030000000-N SP  Lump Sum 16000.00 28000.00  BRG APP SUB REG TIER**
(200+91.89 -L- RT)

0011 0030000000-N SP  Lump Sum 17000.00 33000.00  BRG APP SUB REG TIER**
(219+22.38 -L- LT)

0012 0030000000-N SP  Lump Sum 17000.00 33000.00  BRG APP SUB REG TIER**
(219+22.38 -L- RT)

0013 0030000000-N SP  Lump Sum 16000.00 29000.00  BRG APP SUB REG TIER**
(281+39.19 -L- LT)

0014 0030000000-N SP  Lump Sum 16000.00 29000.00  BRG APP SUB REG TIER**
(281+39.19 -L- RT)

0015 0030000000-N SP  Lump Sum 18000.00 38000.00  BRG APP SUB REG TIER**
(342+97.24 -L- LT)

0016 0030000000-N SP  Lump Sum 11000.00 33000.00  BRG APP SUB REG TIER**
(342+97.24 -L- RT)

0017 0030000000-N SP  Lump Sum 13000.00 21000.00  BRG APP SUB REG TIER**
(364+28.98 -L- LT)

0018 0030000000-N SP  Lump Sum 13000.00 21000.00  BRG APP SUB REG TIER**
(364+28.98 -L- RT)

0019 0030000000-N SP  Lump Sum 18000.00 44000.00  BRG APP SUB REG TIER**
(89+28.52 -L- LT)

0020 0030000000-N SP  Lump Sum 18000.00 44000.00  BRG APP SUB REG TIER**
(89+28.52 -L- RT)

0021 0036000000-E 225  47,600 CY  5.30 252280.00 8.75 416500.00  UNDERCUT EXCAVATION

0022 0106000000-E 230  3,740,000 CY  7.07 26441800.00 7.40 27676000.00  BORROW EXCAVATION

0023 0134000000-E 240  19,010 CY  3.50 66535.00 7.00 133070.00  DRAINAGE DITCH EXCAVATION

0024 0156000000-E 250  36,170 SY  6.50 235105.00 4.20 151914.00  REMOVAL OF EXT ASPHALT PVMT

0025 0192000000-N 260  80 HR  130.00 10400.00 203.00 16240.00  PROOF ROLLING

0026 0195000000-E 265  48,500 CY  5.75 278875.00 12.00 582000.00  SELECT GRANULAR MATERIAL

0027 0196000000-E 270  860,700 SY  1.65 1420155.00 2.15 1850505.00  GEOTEXTILE SOIL STABILIZATION

0028 0255000000-E SP   500 TON 24.00 12000.00 24.00 12000.00  GENERIC GRADING ITEM (TON)
CLASS IV AGGREGATE STABILIZA- TION

0029 0318000000-E 300  3,410 TON 34.00 115940.00 27.00 92070.00  FND CONDIT MATL MINOR STRS

0030 0320000000-E 300  10,700 SY  2.70 28890.00 2.50 26750.00  FND CONDIT GEOTEXTILE
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0031 0342000000-E 310  20 LF  77.00 1540.00 90.00 1800.00  **" SIDE DRAIN PIPE
(36")

0032 0343000000-E 310  7,196 LF  32.00 230272.00 37.00 266252.00  15" SIDE DRAIN PIPE

0033 0344000000-E 310  1,264 LF  35.00 44240.00 42.00 53088.00  18" SIDE DRAIN PIPE

0034 0345000000-E 310  504 LF  46.00 23184.00 56.00 28224.00  24" SIDE DRAIN PIPE

0035 0350000000-E SP   552 LF  380.00 209760.00 359.00 198168.00  ***" RC PIPE CULV, CONTR DESIGN
(54")

0036 0354000000-E 310  428 LF  66.00 28248.00 85.00 36380.00  ***" RC PIPE CULV *****
(24", V)

0037 0354000000-E 310  328 LF  120.00 39360.00 142.00 46576.00  ***" RC PIPE CULV *****
(36", V)

0038 0354000000-E 310  464 LF  215.00 99760.00 211.00 97904.00  ***" RC PIPE CULV *****
(48", V)

0039 0366000000-E 310  3,180 LF  34.00 108120.00 45.00 143100.00  15" RC PIPE CULV III

0040 0372000000-E 310  1,612 LF  40.00 64480.00 56.00 90272.00  18" RC PIPE CULV III

0041 0378000000-E 310  1,640 LF  54.00 88560.00 72.00 118080.00  24" RC PIPE CULV III

0042 0384000000-E 310  992 LF  70.00 69440.00 92.00 91264.00  30" RC PIPE CULV III

0043 0390000000-E 310  2,180 LF  92.00 200560.00 116.00 252880.00  36" RC PIPE CULV III

0044 0396000000-E 310  1,212 LF  120.00 145440.00 139.00 168468.00  42" RC PIPE CULV III

0045 0414000000-E 310  220 LF  250.00 55000.00 241.00 53020.00  60" RC PIPE CULV III

0046 0420000000-E 310  212 LF  337.00 71444.00 313.00 66356.00  66" RC PIPE CULV III

0047 0448000000-E 310  320 LF  190.00 60800.00 186.00 59520.00  ***" RCP CULV CLASS IV
(48")

0048 0448000000-E 310  120 LF  292.00 35040.00 280.00 33600.00  ***" RCP CULV CLASS IV
(60")

0049 0448000000-E 310  144 LF  387.00 55728.00 358.00 51552.00  ***" RCP CULV CLASS IV
(66")

0050 0448000000-E 310  436 LF  440.00 191840.00 424.00 184864.00  ***" RCP CULV CLASS IV
(72")

0051 0448200000-E 310  3,276 LF  36.00 117936.00 48.00 157248.00  15" RCP CULV CLASS IV

0052 0448300000-E 310  748 LF  44.00 32912.00 60.00 44880.00  18" RCP CULV CLASS IV

0053 0448400000-E 310  956 LF  57.00 54492.00 78.00 74568.00  24" RCP CULV CLASS IV

0054 0448500000-E 310  300 LF  80.00 24000.00 100.00 30000.00  30" RCP CULV CLASS IV

0055 0448600000-E 310  572 LF  115.00 65780.00 127.00 72644.00  36" RCP CULV CLASS IV

0056 0448700000-E 310  292 LF  137.00 40004.00 155.00 45260.00  42" RCP CULV CLASS IV

0057 0582000000-E 310  2,356 LF  46.00 108376.00 45.00 106020.00  15" CS PIPE CULV 0.064"

0058 0588000000-E 310  160 LF  55.00 8800.00 48.00 7680.00  18" CS PIPE CULV 0.064"

0059 0594000000-E 310  236 LF  55.00 12980.00 59.00 13924.00  24" CS PIPE CULV 0.064"

0060 0636000000-E 310  60 EA  555.00 33300.00 384.00 23040.00  **" CS ELBOW *****" THICK
(15", 0.064")

0061 0636000000-E 310  4 EA  629.00 2516.00 421.00 1684.00  **" CS ELBOW *****" THICK
(18", 0.064")

0062 0636000000-E 310  8 EA  634.00 5072.00 353.00 2824.00  **" CS ELBOW *****" THICK
(24", 0.064")
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0063 0995000000-E 340  2,462 LF  14.00 34468.00 15.80 38899.60  PIPE REMOVAL

0064 0996000000-N 350  2 EA  2200.00 4400.00 2632.00 5264.00  PIPE CLEAN-OUT

0065 1000000000-E 462  1,750 SY  110.00 192500.00 132.00 231000.00  6" SLOPE PROTECTION

0066 1011000000-N 500 Lump Sum 1300000.00 2255908.00  FINE GRADING

0067 1099500000-E 505  4,100 CY  3.00 12300.00 10.00 41000.00  SHALLOW UNDERCUT

0068 1099700000-E 505  8,800 TON 25.00 220000.00 23.01 202488.00  CLASS IV SUBGRD STABILIZATION

0069 1121000000-E 520  137,300 TON 25.00 3432500.00 23.50 3226550.00  AGGREGATE BASE COURSE

0070 1220000000-E 545  500 TON 35.00 17500.00 31.00 15500.00  INCIDENTAL STONE BASE

0071 1245000000-E SP  0.1 SMI 13000.00 1300.00 132204.00 13220.40  SHOULDER RECONSTRUCTION

0072 1275000000-E 600  4,870 GAL 4.00 19480.00 4.20 20454.00  PRIME COAT

0073 1330000000-E 607  1,000 SY  5.20 5200.00 31.00 31000.00  INCIDENTAL MILLING

0074 1489000000-E 610  10,390 TON 46.00 477940.00 48.45 503395.50  ASP CONC BASE CRS B25.0B

0075 1491000000-E 610  9,170 TON 47.00 430990.00 49.50 453915.00  ASP CONC BASE CRS B25.0C

0076 1498000000-E 610  58,570 TON 37.00 2167090.00 38.95 2281301.50  ASP CONC INTR CRS I19.0B

0077 1503000000-E 610  6,600 TON 43.00 283800.00 45.25 298650.00  ASP CONC INTR CRS I19.0C

0078 1519000000-E 610  52,340 TON 38.00 1988920.00 40.00 2093600.00  ASP CONC SURF CRS S9.5B

0079 1523000000-E 610  5,860 TON 43.00 251980.00 45.25 265165.00  ASP CONC SURF CRS S9.5C

0080 1525000000-E 610  2,330 TON 44.00 102520.00 46.35 107995.50  ASP CONC SURF CRS SF9.5A

0081 1575000000-E 620  7,635 TON 370.00 2824950.00 390.00 2977650.00  ASP FOR PLANT MIX

0082 1693000000-E 654  290 TON 155.00 44950.00 261.00 75690.00  ASPH PLT MIX PVMT REPAIR

0083 1840000000-E 665  113,200 LF  0.16 18112.00 0.30 33960.00  MILLED RUMBLE STRIPS

0084 2022000000-E 815  1,008 CY  7.00 7056.00 29.50 29736.00  SUBDRAIN EXCAVATION

0085 2026000000-E 815  3,000 SY  2.20 6600.00 9.50 28500.00  GEOTEXTILE FOR SUBSURF DRNS

0086 2036000000-E 815  504 CY  52.00 26208.00 63.00 31752.00  SUBDRAIN COARSE AGGREGATE

0087 2044000000-E 815  3,000 LF  6.00 18000.00 16.00 48000.00  6" PERF SUBDRN PIPE

0088 2070000000-N 815  6 EA  275.00 1650.00 369.00 2214.00  SUBDRN PIPE OUTLET

0089 2077000000-E 815  36 LF  13.00 468.00 42.00 1512.00  6" OUTLET PIPE

0090 2209000000-E 838 56.9 CY  1100.00 62590.00 870.00 49503.00  ENDWALLS

0091 2220000000-E 838  43 CY  1150.00 49450.00 1368.00 58824.00  REINFORCED ENDWALLS

0092 2253000000-E 840 2.7 CY  1400.00 3780.00 1579.00 4263.30  PIPE COLLARS

0093 2275000000-E SP   27 CY  338.00 9126.00 263.00 7101.00  FLOWABLE FILL

0094 2286000000-N 840  213 EA  1920.00 408960.00 1395.00 297135.00  MASNRY DRAINAGE STRUCT

0095 2308000000-E 840 32.5 LF  340.00 11050.00 274.00 8905.00  MASNRY DRAINAGE STRUCT

0096 2364000000-N 840  3 EA  550.00 1650.00 679.00 2037.00  FRAME W/2GRTS 840.16 STD

0097 2364200000-N 840  94 EA  480.00 45120.00 611.00 57434.00  FRAME W/2GRTS 840.20 STD

0098 2365000000-N 840  87 EA  480.00 41760.00 1153.00 100311.00  FRAME W/2GRTS 840.22 STD

0099 2366000000-N 840  1 EA  490.00 490.00 1153.00 1153.00  FRAME W/2GRTS 840.24 STD

0100 2374000000-N 840  4 EA  605.00 2420.00 748.00 2992.00  FRAME-GRT-HD 840.03 **
(E)
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0101 2374000000-N 840  10 EA  605.00 6050.00 748.00 7480.00  FRAME-GRT-HD 840.03 **
(F)

0102 2374000000-N 840  9 EA  605.00 5445.00 748.00 6732.00  FRAME-GRT-HD 840.03 **
(G)

0103 2396000000-N 840  1 EA  425.00 425.00 521.00 521.00  FRAME W/COVER STD 840.54

0104 2451000000-N 852  3 EA  1200.00 3600.00 1579.00 4737.00  CONC TRANS SECT FOR DROP INLET

0105 2462000000-E SP   1 EA  4200.00 4200.00 3948.00 3948.00  **" SLUICE GATE
(30")

0106 2462000000-E SP   1 EA  5200.00 5200.00 5107.00 5107.00  **" SLUICE GATE
(36")

0107 2549000000-E 846  5,040 LF  18.50 93240.00 41.00 206640.00  2'-6" CONC CURB & GUTTER

0108 2556000000-E 846  15,080 LF  19.50 294060.00 35.50 535340.00  SHOULDER BERM GUTTER

0109 2570000000-N SP   1 EA  5100.00 5100.00 5664.00 5664.00  MODIFIED CONCRETE FLUME

0110 2655000000-E 852  500 SY  61.00 30500.00 111.00 55500.00  5" MONO CONC ISLDS (KEY IN)

0111 2815000000-N 858  3 EA  1500.00 4500.00 1053.00 3159.00  ADJ DROP INLETS

0112 3030000000-E 862  23,750 LF  15.50 368125.00 16.00 380000.00  STL BM GUARDRAIL

0113 3150000000-N 862  25 EA  46.00 1150.00 47.00 1175.00  ADDIT GUARDRAIL POSTS

0114 3210000000-N 862  16 EA  590.00 9440.00 611.00 9776.00  GR ANCHOR TYPE CAT-1

0115 3287000000-N SP   31 EA  3200.00 99200.00 3264.00 101184.00  GR END TYPE TL-3

0116 3317000000-N 862  41 EA  1625.00 66625.00 1685.00 69085.00  GR ANCHOR TYPE B-77

0117 3360000000-E 863  800 LF  1.05 840.00 1.10 880.00  REMOVE EXISTING GUARDRAIL

0118 3389200000-E 865  29,000 LF  7.10 205900.00 7.30 211700.00  CABLE GUIDERAIL

0119 3389500000-N 865  21 EA  77.00 1617.00 79.00 1659.00  ADDITIONAL GUIDERAIL POSTS

0120 3389600000-N 865  34 EA  1630.00 55420.00 1685.00 57290.00  CBL GUIDERAIL ANCH UNIT

0121 3503000000-E 866  68,700 LF  3.50 240450.00 3.65 250755.00  WOVEN WIRE FENCE 47" FAB

0122 3509000000-E 866  4,410 EA  19.00 83790.00 16.90 74529.00  4" TIMBER POSTS 7'-6"LONG

0123 3515000000-E 866  910 EA  25.00 22750.00 33.70 30667.00  5" TIMBER POSTS 8'-0"LONG

0124 3628000000-E 876  605 TON 50.00 30250.00 54.00 32670.00  RIP RAP, CLASS I

0125 3649000000-E 876  340 TON 65.00 22100.00 51.00 17340.00  RIP RAP, CLASS B

0126 3656000000-E 876  16,510 SY  1.75 28892.50 2.25 37147.50  GEOTEXTILE FOR DRAINGE

0127 4025000000-E 901  2,098 SF  18.00 37764.00 27.25 57170.50  CONTR FURN, TYPE ***SIGN
(A)

0128 4025000000-E 901  80 SF  22.00 1760.00 29.50 2360.00  CONTR FURN, TYPE ***SIGN
(B)

0129 4025000000-E 901  182 SF  24.00 4368.00 22.00 4004.00  CONTR FURN, TYPE ***SIGN
(D)

0130 4025000000-E 901  1,091 SF  16.00 17456.00 13.70 14946.70  CONTR FURN, TYPE ***SIGN
(E)

0131 4025000000-E 901  167 SF  15.00 2505.00 13.70 2287.90  CONTR FURN, TYPE ***SIGN
(F)

0132 4025000000-E 901  32 SF  19.00 608.00 16.90 540.80  CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0133 4048000000-E 902  7 CY  925.00 6475.00 921.00 6447.00  REINF CONC FOUNDTN
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0134 4054000000-E 902  2 CY  825.00 1650.00 790.00 1580.00  PLN CONC FOUNDTN

0135 4057000000-E SP   37 CY  1645.00 60865.00 1132.00 41884.00  OVERHEAD FOOTING

0136 4060000000-E 903  9,072 LB  5.70 51710.40 4.20 38102.40  SUPPORT, BREAKAWAY STL BM

0137 4066000000-E 903  761 LB  4.70 3576.70 1.85 1407.85  SUPPORTS, SIMPLE STL BM

0138 4072000000-E 903  260 LF  7.20 1872.00 10.50 2730.00  SUPPORT, 3-LB STL U-CHAN

0139 4078000000-E 903  12 EA  93.00 1116.00 168.00 2016.00  SUPPORT, 2-LB STL U-CHAN

0140 4082000000-E 903  3,234 LF  17.00 54978.00 24.00 77616.00  SUPPORT, WOOD

0141 4082100000-N SP  Lump Sum 57000.00 43458.00  SUPPORT, OVRHD SIGN STR ****
(317+60)

0142 4082100000-N SP  Lump Sum 57000.00 40800.00  SUPPORT, OVRHD SIGN STR ****
(344+00)

0143 4096000000-N 904  12 EA  175.00 2100.00 147.00 1764.00  SIGN ERECTION, TYPE D

0144 4102000000-N 904  139 EA  67.00 9313.00 100.00 13900.00  SIGN ERECTION, TYPE E

0145 4108000000-N 904  15 EA  135.00 2025.00 73.00 1095.00  SIGN ERECTION, TYPE F

0146 4109000000-N 904  4 EA  825.00 3300.00 684.00 2736.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0147 4110000000-N 904  14 EA  360.00 5040.00 684.00 9576.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0148 4110000000-N 904  2 EA  360.00 720.00 447.00 894.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0149 4114000000-N 904  12 EA  77.00 924.00 15.80 189.60  SIGN ERECTION, MILEMARKERS

0150 4116100000-N 904  3 EA  310.00 930.00 103.00 309.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0151 4152000000-N 907  1 EA  77.00 77.00 1363.00 1363.00  DISPOSE SIGN SYST STL BM

0152 4158000000-N 907  46 EA  11.00 506.00 1.10 50.60  DISPOSE SIGN SYST WOOD

0153 4400000000-E 1110  4,690 SF  8.50 39865.00 12.00 56280.00  WORK ZONE SIGNS (STAT)

0154 4405000000-E 1110  384 SF  9.50 3648.00 19.80 7603.20  WORK ZONE SIGNS (PORT)

0155 4410000000-E 1110  624 SF  9.00 5616.00 17.50 10920.00  WORK ZONE SIGNS (BARR)

0156 4415000000-N 1115  6 EA  3900.00 23400.00 3947.00 23682.00  FLASHING ARROW BOARD

0157 4420000000-N 1120  2 EA  14000.00 28000.00 18129.00 36258.00  PORTABLE CHANGE MSG SIGN

0158 4422000000-N 1120  137 DAY 46.00 6302.00 108.00 14796.00  PORT CHANGE MSG SIGN (SHORT TERM)

0159 4430000000-N 1130  1,165 EA  40.00 46600.00 56.00 65240.00  DRUMS

0160 4445000000-E 1145  1,048 LF  26.00 27248.00 45.00 47160.00  BARRICADES (TYPE III)

0161 4450000000-N 1150  3,280 HR  33.00 108240.00 27.00 88560.00  FLAGGER

0162 4465000000-N 1160  2 EA  8300.00 16600.00 10589.00 21178.00  TEMPORARY CRASH CUSHIONS

0163 4480000000-N 1165  2 EA  13000.00 26000.00 14050.00 28100.00  TMA

0164 4485000000-E 1170  1,699 LF  29.00 49271.00 36.00 61164.00  PORT CONC BARRIER

0165 4510000000-N SP   576 HR  42.00 24192.00 58.00 33408.00  LAW ENFORCEMENT

0166 4650000000-N 1251  180 EA  10.50 1890.00 6.30 1134.00  TEMP RAISED PVMT MRKS

0167 4686000000-E 1205  41 LF  0.51 20.91 26.30 1078.30  THERMO PVT MKG LINES 4"120

0168 4688000000-E 1205  159,347 LF  0.90 143412.30 1.40 223085.80  THERMO PVT MKG LINES,6"90 MILS

0169 4690000000-E 1205  26,982 LF  1.00 26982.00 1.60 43171.20  THERMO PVT MKG LINES 6"120 MILS
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0170 4700000000-E 1205  8,859 LF  1.77 15680.43 1.75 15503.25  12"WIDE THERMO 90 MILS

0171 4702000000-E 1205  3,459 LF  1.77 6122.43 2.35 8128.65  12"WIDE THERMO 120 MILS

0172 4710000000-E 1205  168 LF  15.20 2553.60 7.40 1243.20  24"WIDE THERMO 120 MILS

0173 4721000000-E 1205  4 EA  152.00 608.00 174.00 696.00  THERMO PVT MKG CHARACTER 120

0174 4725000000-E 1205  73 EA  177.00 12921.00 147.00 10731.00  THERMO PVT SYMBOL 90MILS

0175 4810000000-E 1205  299,714 LF  0.10 29971.40 0.25 74928.50  PAINT PVMT MARKINGS 4"

0176 4815000000-E 1205  195,859 LF  0.10 19585.90 0.30 58757.70  PAINT PVMT MARKINGS 6"

0177 4820000000-E 1205  2,244 LF  1.05 2356.20 1.10 2468.40  PAINT PVMT MARKINGS 8"

0178 4825000000-E 1205  13,194 LF  1.05 13853.70 1.30 17152.20  PAINT PVMT MARKINGS 12"

0179 4835000000-E 1205  890 LF  4.05 3604.50 4.20 3738.00  PAINT PVT MKG LINES 24"

0180 4840000000-N 1205  4 EA  26.00 104.00 68.40 273.60  PAINT PVT MKG CHARACTER

0181 4845000000-N 1205  79 EA  51.00 4029.00 68.40 5403.60  PAINT PVT MKG SYMBOL

0182 4847100000-E 1205  9,492 LF  3.00 28476.00 1.70 16136.40  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE MEDIA)

0183 4847120000-E 1205  914 LF  6.00 5484.00 3.15 2879.10  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE MEDIA)

0184 4850000000-E 1205  320 LF  1.05 336.00 1.50 480.00  LINE REMOVAL 4" WIDE

0185 4860000000-E 1205  115 LF  2.05 235.75 3.15 362.25  LINE REMOVAL 8" WIDE

0186 4875000000-N 1205  2 EA  51.00 102.00 79.00 158.00  REMOVAL OF SYMBL & CHARAC

0187 4890000000-E SP   825 LF  3.00 2475.00 3.15 2598.75  GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES, (BLACK) 6"

0188 4900000000-N 1251  112 EA  10.50 1176.00 5.25 588.00  PERM RAISED PVMT MARKERS

0189 4905000000-N 1253  1,626 EA  29.00 47154.00 32.00 52032.00  SNOWPLB PVMT MRKER

0190 6000000000-E 1605  235,000 LF  1.60 376000.00 1.80 423000.00  TEMPORARY SILT FENCE

0191 6006000000-E 1610  4,450 TON 45.00 200250.00 45.50 202475.00  EROS CONTRL STONE CL A

0192 6009000000-E 1610  24,192 TON 46.00 1112832.00 45.50 1100736.00  EROS CONTRL STONE CL B

0193 6012000000-E 1610  41,200 TON 34.00 1400800.00 41.30 1701560.00  SEDIMENT CONTROL STONE

0194 6015000000-E 1615 412.5 ACR 615.00 253687.50 1158.00 477675.00  TEMPORARY MULCHING

0195 6018000000-E 1620  15,000 LB  3.00 45000.00 1.10 16500.00  SEED FOR TEMP SEEDING

0196 6021000000-E 1620 76.5 TON 847.00 64795.50 526.00 40239.00  FERT FOR TEMP SEEDING

0197 6024000000-E 1622  39,000 LF  9.00 351000.00 15.00 585000.00  TEMPORARY SLOPE DRAINS

0198 6029000000-E SP   18,000 LF  1.60 28800.00 1.85 33300.00  SAFETY FENCE

0199 6030000000-E 1630  144,000 CY  4.40 633600.00 1.25 180000.00  SILT EXCAVATION

0200 6036000000-E 1631  477,350 SY  1.21 577593.50 1.30 620555.00  MATTING FOR EROS CONTROL

0201 6037000000-E SP   1,550 SY  4.50 6975.00 6.32 9796.00  COIR FIBER MAT

0202 6038000000-E SP   2,000 SY  4.50 9000.00 5.26 10520.00  PERM SOIL REINF MAT

0203 6042000000-E 1632  7,800 LF  5.10 39780.00 3.69 28782.00  1/4" HARDWARE CLOTH

0204 6043000000-E SP   3,250 SY  4.05 13162.50 5.10 16575.00  LOW PERMEABILITY GEOTEXTILE

0205 6046000000-E 1636  300 LF  65.00 19500.00 118.00 35400.00  TEMP PIPE FOR STREAM CROSS

0206 6069000000-E 1638  117 CY  30.00 3510.00 40.00 4680.00  STILLING BASINS

0207 6070000000-N 1639  68 EA  750.00 51000.00 532.00 36176.00  SPECIAL STILLING BASINS
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0208 6071012000-E SP   32,700 LF  6.90 225630.00 6.80 222360.00  COIR FIBER WATTLE

0209 6071020000-E SP   17,150 LB  10.50 180075.00 3.70 63455.00  POLYACRYLAMIDE (PAM)

0210 6071030000-E 1640  41,900 LF  3.30 138270.00 4.15 173885.00  COIR FIBER BAFFLE

0211 6071050000-E SP   10 EA  650.00 6500.00 836.00 8360.00  **" SKIMMER
(1-1/2")

0212 6071050000-E SP   9 EA  850.00 7650.00 930.00 8370.00  **" SKIMMER
(2")

0213 6071050000-E SP   4 EA  950.00 3800.00 997.00 3988.00  **" SKIMMER
(2-1/2")

0214 6071050000-E SP   2 EA  1050.00 2100.00 1114.00 2228.00  **" SKIMMER
(3")

0215 6071050000-E SP   1 EA  1350.00 1350.00 1497.00 1497.00  **" SKIMMER
(4")

0216 6084000000-E 1660  350 ACR 1600.00 560000.00 1790.00 626500.00  SEEDING AND MULCHING

0217 6087000000-E 1660  400 ACR 93.00 37200.00 147.00 58800.00  MOWING

0218 6090000000-E 1661  3,950 LB  9.50 37525.00 2.10 8295.00  SEED FOR REPAIR SEEDING

0219 6093000000-E 1661 22.75 TON 1000.00 22750.00 737.00 16766.75  FERT FOR REPAIR SEEDING

0220 6096000000-E 1662  11,325 LB  4.30 48697.50 3.15 35673.75  SEED FOR SUPP SEEDING

0221 6108000000-E 1665 339.25 TON 790.00 268007.50 790.00 268007.50  FERTILIZER TOPDRESSING

0222 6111000000-E SP   188 LF  45.00 8460.00 74.00 13912.00  IMPERVIOUS DIKE

0223 6114500000-N 1667  270 MHR 55.00 14850.00 90.00 24300.00  SPECIALIZED HAND MOWING

0224 6117000000-N SP   150 EA  205.00 30750.00 79.00 11850.00  RESPONSE FOR EROS CONTROL

0225 6120000000-E SP   3,156 CY  25.00 78900.00 28.00 88368.00  CULVERT DIVERSION CHANNEL

0226 6123000000-E 1670  5 ACR 2400.00 12000.00 1263.00 6315.00  REFORESTATION

0227 6132000000-N SP   20 EA  1100.00 22000.00 5500.00 110000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0228 7948000000-N 1757  1 EA  8500.00 8500.00 8686.00 8686.00  TRAFFIC SIGNAL REMOVAL

0229 7990000000-E SP   3,700 LF  6.60 24420.00 6.85 25345.00  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0277 0255000000-E SP   50 TON 80.00 4000.00 321.00 16050.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

CULVERT ITEMS

0230 8126000000-N 414 Lump Sum 8500.00 15000.00  CULV EXCAV @ ************
(67+55.47-L-)

0231 8133000000-E 414  70 TON 38.00 2660.00 80.00 5600.00  FND CONDIT MAT, BOX CULV

0232 8196000000-E 420  82 CY  750.00 61500.00 1200.00 98400.00  CLASS A CONCRETE (CULV)

0233 8245000000-E 425  14,027 LB  0.85 11922.95 2.00 28054.00  REINF STEEL (CULVERT)

STRUCTURE ITEMS

0234 8017000000-N SP  Lump Sum 1300000.00 6067000.00  CM&R TEMP ACCESS ***********
(219+22.38-L-)
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0235 8084000000-N 410 Lump Sum 12000.00 6500.00  FND EXCAV EB** STA*******
(1, 342+97.24-L-) LT LANE

0236 8084000000-N 410 Lump Sum 12000.00 6500.00  FND EXCAV EB** STA*******
(1, 342+97.24-L-) RT LANE

0237 8084000000-N 410 Lump Sum 7000.00 4000.00  FND EXCAV EB** STA*******
(1, 364+28.98-L-) LT LANE

0238 8084000000-N 410 Lump Sum 7000.00 4000.00  FND EXCAV EB** STA*******
(1,364+28.98-L-) RT LANE

0239 8096000000-E 450  480 LF  125.00 60000.00 125.00 60000.00  PILE EXCAVATION IN SOIL

0240 8112730000-N 450  16 EA  3800.00 60800.00 2700.00 43200.00  PDA TESTING

0241 8147000000-E 420  162,855 SF  37.00 6025635.00 30.16 4911706.80  REINF CONCRETE DECK SLAB

0242 8161000000-E 420  164,988 SF  0.50 82494.00 0.48 79194.24  GROOVING BRIDGE FLOORS

0243 8182000000-E 420  1,913 CY  950.00 1817350.00 944.00 1805872.00  CLASS A CONCRETE (BRIDGE)

0244 8210000000-N 422 Lump Sum 60000.00 60000.00  BRG APPR SLAB ***********
(166+72.51-L-) LT LANE

0245 8210000000-N 422 Lump Sum 50000.00 50000.00  BRG APPR SLAB ***********
(166+72.51-L-) RT LANE

0246 8210000000-N 422 Lump Sum 49000.00 50000.00  BRG APPR SLAB ***********
(200+91.89-L-) LT LANE

0247 8210000000-N 422 Lump Sum 49000.00 50000.00  BRG APPR SLAB ***********
(200+91.89-L-) RT LANE

0248 8210000000-N 422 Lump Sum 49000.00 50000.00  BRG APPR SLAB ***********
(219+22.38-L-) LT LANE

0249 8210000000-N 422 Lump Sum 49000.00 50000.00  BRG APPR SLAB ***********
(219+22.38-L-) RT LANE

0250 8210000000-N 422 Lump Sum 49000.00 50000.00  BRG APPR SLAB ***********
(281+39.19-L-) LT LANE

0251 8210000000-N 422 Lump Sum 49000.00 50000.00  BRG APPR SLAB ***********
(281+39.19-L-) RT LANE

0252 8210000000-N 422 Lump Sum 55000.00 55000.00  BRG APPR SLAB ***********
(342+97.24-L- ) RT LANE

0253 8210000000-N 422 Lump Sum 50000.00 50000.00  BRG APPR SLAB ***********
(342+97.24-L-) LT LANE

0254 8210000000-N 422 Lump Sum 35000.00 30000.00  BRG APPR SLAB ***********
(364+28.98-L-) LT LANE

0255 8210000000-N 422 Lump Sum 35000.00 30000.00  BRG APPR SLAB ***********
(364+28.98-L-) RT LANE

0256 8210000000-N 422 Lump Sum 55000.00 55000.00  BRG APPR SLAB ***********
(89+28.52-L-) LT LANE

0257 8210000000-N 422 Lump Sum 55000.00 55000.00  BRG APPR SLAB ***********
(89+28.52-L-) RT LANE

0258 8217000000-E 425  286,974 LB  0.88 252537.12 0.80 229579.20  REINF STEEL (BRIDGE)

0259 8238000000-E 425  4,754 LB  1.45 6893.30 1.82 8652.28  SPIRAL COL REINF STL BRG

0260 8265000000-E 430 2,008.76 LF  250.00 502190.00 234.00 470049.84  54" PRESTR CONCRETE GIRDR

0261 8274000000-E 430 12,741.23 LF  250.00 3185307.50 240.00 3057895.20  63" MOD PRESTR CONC GIRDR

0262 8277000000-E 430 1,158.96 LF  310.00 359277.60 300.00 347688.00  72" MOD PRESTR CONC GIRDR

0263 8280000000-E 440 Lump Sum 775000.00 1758000.00  STRUCTURAL STEEL



NC-148 (HARVEY PKWY) FROM NC-58 TO NC-11.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

W C ENGLISH INCORPORATED

LYNCHBURG,  VA  

JAN 09, 2018 09:51 AM LENOIR 2:00 PM 18 /  18 001

46375.3.1 DEC 19 2017 C204014

TIP NO 5.815 MIR-5703

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

0264 8328000000-E SP   136 EA  850.00 115600.00 1700.00 231200.00  PILE DRV EQUIP SETUP * PRESTR CONC PILES
(24")

0265 8328200000-E SP   332 EA  800.00 265600.00 220.00 73040.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0266 8350000000-E 450  6,200 LF  110.00 682000.00 154.00 954800.00  24" PRESTR CONC PILES

0267 8364000000-E 450  17,126 LF  32.00 548032.00 44.00 753544.00  HP12X53 PILES

0268 8391000000-N 450  176 EA  150.00 26400.00 125.00 22000.00  STEEL PILE POINTS

0269 8392500000-E 450  3,731 LF  160.00 596960.00 59.00 220129.00  PREDRILLING FOR PILES

0270 8393000000-N 450  263 EA  1100.00 289300.00 200.00 52600.00  PILE REDRIVES

0271 8503000000-E 460 7,233.78 LF  75.00 542533.50 80.00 578702.40  CONCRETE BARRIER RAIL

0272 8531000000-E 462  7,633 SY  85.00 648805.00 133.00 1015189.00  4" SLOPE PROTECTION

0273 8608000000-E 876  2,498 TON 70.00 174860.00 61.00 152378.00  RIP RAP II (2'-0")

0274 8622000000-E 876  2,775 SY  3.00 8325.00 3.00 8325.00  GEOTEXTILE FOR DRAINAGE

0275 8657000000-N 430 Lump Sum 225000.00 145000.00  ELASTOMERIC BEARINGS

0276 8706000000-N SP  Lump Sum 110000.00 91000.00  EXPANSION JOINT SEALS

 

    TOTAL 86499270.69 TOTAL 96999580.71  CONTRACT TOTAL

 

    SUB-TOTAL 67026787.72 SUB-TOTAL 73009781.75  ROADWAY ITEMS

    SUB-TOTAL 84582.95 SUB-TOTAL 147054.00  CULVERT ITEMS

    SUB-TOTAL 19387900.02 SUB-TOTAL 23842744.96  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  73528585.00   BRANCH CIVIL INC

     2  73766198.12   BARNHILL CONTRACTING COMPANY

     3  78396288.11   S T WOOTEN CORPORATION

     4  86499270.69   FLATIRON CONSTRUCTORS INC

     5  96999580.71   W C ENGLISH INCORPORATED
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 755000.00 785000.00  997950.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 1500000.00 2130000.00  1513435.00CLEARING & GRUBBING

0003 0008000000-E 200  2 ACR 5000.00 10000.00 6000.00 12000.00 4900.00  9800.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  16 EA  2000.00 32000.00 2500.00 40000.00 2600.00  41600.00SEALING ABANDONED WELLS

0005 0022000000-E 225  161,970 CY  6.00 971820.00 5.50 890835.00 5.68  919989.60UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  2,400 CY  15.00 36000.00 13.00 31200.00 17.50  42000.00UNDERCUT EXCAVATION

0007 0106000000-E 230  78,490 CY  11.00 863390.00 0.01 784.90 15.65  1228368.50BORROW EXCAVATION

0008 0134000000-E 240  2,880 CY  10.10 29088.00 5.50 15840.00 6.45  18576.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  2,900 LF  1.90 5510.00 3.00 8700.00 2.25  6525.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  1,020 SY  5.25 5355.00 15.00 15300.00 7.30  7446.00REMOVAL OF EXT ASPHALT PVMT

0011 0163000000-E 250  7,820 SY  20.10 157182.00 35.00 273700.00 16.50  129030.00REMOVAL OF EXT CONC PVMT

0012 0177000000-E 250  1,680 SY  2.45 4116.00 4.00 6720.00 2.40  4032.00BREAKING OF EXT ASPH PVMT

0013 0195000000-E 265  1,600 CY  36.00 57600.00 30.00 48000.00 36.00  57600.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  2,750 SY  1.35 3712.50 2.40 6600.00 2.00  5500.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  610 TON 35.80 21838.00 35.00 21350.00 38.00  23180.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,900 SY  1.00 1900.00 2.40 4560.00 2.30  4370.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  40 LF  75.65 3026.00 86.00 3440.00 120.00  4800.00**" SIDE DRAIN PIPE
(30")

0018 0343000000-E 310  32 LF  57.80 1849.60 60.00 1920.00 69.00  2208.0015" SIDE DRAIN PIPE

0019 0354000000-E 310  296 LF  79.30 23472.80 95.00 28120.00 102.00  30192.00***" RC PIPE CULV *****
(30", V)

0020 0354000000-E 310  272 LF  130.30 35441.60 146.00 39712.00 162.00  44064.00***" RC PIPE CULV *****
(42", V)

0021 0366000000-E 310  2,916 LF  29.10 84855.60 42.00 122472.00 43.20  125971.2015" RC PIPE CULV III

0022 0372000000-E 310  544 LF  38.00 20672.00 52.00 28288.00 56.00  30464.0018" RC PIPE CULV III

0023 0378000000-E 310  168 LF  49.70 8349.60 62.00 10416.00 61.00  10248.0024" RC PIPE CULV III

0024 0384000000-E 310  448 LF  68.60 30732.80 76.00 34048.00 84.00  37632.0030" RC PIPE CULV III

0025 0390000000-E 310  88 LF  92.60 8148.80 100.00 8800.00 112.00  9856.0036" RC PIPE CULV III

0026 0396000000-E 310  196 LF  107.80 21128.80 125.00 24500.00 142.00  27832.0042" RC PIPE CULV III

0027 0582000000-E 310  720 LF  41.40 29808.00 50.00 36000.00 36.00  25920.0015" CS PIPE CULV 0.064"

0028 0636000000-E 310  24 EA  325.20 7804.80 350.00 8400.00 390.00  9360.00**" CS ELBOW *****" THICK
(15", 0.064")

0029 0995000000-E 340  552 LF  14.10 7783.20 15.00 8280.00 12.00  6624.00PIPE REMOVAL

0030 0996000000-N 350  5 EA  2000.00 10000.00 1300.00 6500.00 1495.00  7475.00PIPE CLEAN-OUT

0031 1011000000-N 500 Lump Sum 219000.00 800000.00  344230.00FINE GRADING

0032 1115000000-E SP   9,570 SY  2.70 25839.00 3.10 29667.00 3.00  28710.00GEOTEXTILE FOR PVMT STABILIZ

0033 1121000000-E 520  24,700 TON 24.45 603915.00 25.00 617500.00 22.90  565630.00AGGREGATE BASE COURSE

0034 1154000000-E 540  320 TON 40.85 13072.00 50.92 16294.40 27.00  8640.00AGGR FOR CEM TREAT BASE CRS

0035 1165000000-E 540  13 TON 1500.00 19500.00 1162.00 15106.00 325.00  4225.00PORT CEM FOR CEM TRTD BASE CRSE

0036 1209000000-E 543  70 GAL 75.00 5250.00 10.00 700.00 12.00  840.00ASPHALT CURING SEAL

0037 1275000000-E 600  1,840 GAL 7.20 13248.00 5.00 9200.00 7.00  12880.00PRIME COAT
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0038 1489000000-E 610  4,670 TON 64.55 301448.50 44.00 205480.00 61.35  286504.50ASP CONC BASE CRS B25.0B

0039 1498000000-E 610  7,090 TON 61.25 434262.50 44.00 311960.00 54.40  385696.00ASP CONC INTR CRS I19.0B

0040 1519000000-E 610  6,110 TON 62.80 383708.00 54.00 329940.00 52.10  318331.00ASP CONC SURF CRS S9.5B

0041 1525000000-E 610  590 TON 85.55 50474.50 85.00 50150.00 75.25  44397.50ASP CONC SURF CRS SF9.5A

0042 1575000000-E 620  955 TON 370.00 353350.00 410.00 391550.00 405.00  386775.00ASP FOR PLANT MIX

0043 1847000000-E 710  9,570 SY  118.50 1134045.00 118.50 1134045.00 144.30  1380951.00******"PCC PVMT THRU LNS
(13-1/2")

0044 1881000000-E SP   5,390 LF  1.00 5390.00 1.00 5390.00 1.50  8085.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETE SHOULDERS)

0045 1902000000-N 710 Lump Sum 10000.00 15000.00  10850.00SURF TEST CONC PAVEMENT

0046 1913000000-E 720  3,272 SY  118.50 387732.00 130.00 425360.00 135.65  443846.80CONC SHLD ADJ ******"PVMT
(13-1/2")

0047 2000000000-N 806  25 EA  236.00 5900.00 250.00 6250.00 325.00  8125.00RIGHT OF WAY MARKERS

0048 2020000000-N 806  28 EA  286.00 8008.00 250.00 7000.00 380.00  10640.00CONTROL OF ACCESS MARKERS

0049 2022000000-E 815  336 CY  25.00 8400.00 25.00 8400.00 27.00  9072.00SUBDRAIN EXCAVATION

0050 2033000000-E 815  252 CY  45.00 11340.00 45.00 11340.00 49.00  12348.00SUBDRAIN FINE AGGREGATE

0051 2044000000-E 815  1,500 LF  18.00 27000.00 18.00 27000.00 19.50  29250.006" PERF SUBDRN PIPE

0052 2070000000-N 815  3 EA  350.00 1050.00 350.00 1050.00 380.00  1140.00SUBDRN PIPE OUTLET

0053 2077000000-E 815  18 LF  35.00 630.00 35.00 630.00 38.00  684.006" OUTLET PIPE

0054 2099000000-E 816  3,700 LF  6.75 24975.00 6.75 24975.00 7.30  27010.00SHOULDER DRAIN

0055 2110000000-E 816  3,650 LF  1.50 5475.00 1.50 5475.00 1.65  6022.504" SHOULDER DRAIN PIPE

0056 2121000000-E 816  190 LF  7.80 1482.00 7.80 1482.00 8.50  1615.004" OUTLET PIPE FOR SHDR DRN

0057 2132000000-N 816  6 EA  300.00 1800.00 300.00 1800.00 325.00  1950.00CONC PAD SHLDR DRN OUTLET

0058 2143000000-E 818  10 TON 130.45 1304.50 73.41 734.10 217.00  2170.00BLOTTING SAND

0059 2209000000-E 838  9 CY  661.30 5951.70 1400.00 12600.00 840.00  7560.00ENDWALLS

0060 2253000000-E 840 3.062 CY  1704.00 5217.65 1900.00 5817.80 2750.00  8420.50PIPE COLLARS

0061 2286000000-N 840  50 EA  1150.00 57500.00 2300.00 115000.00 1665.00  83250.00MASNRY DRAINAGE STRUCT

0062 2308000000-E 840 33.1 LF  279.50 9251.45 130.00 4303.00 355.00  11750.50MASNRY DRAINAGE STRUCT

0063 2364000000-N 840  6 EA  455.00 2730.00 1100.00 6600.00 605.00  3630.00FRAME W/2GRTS 840.16 STD

0064 2364200000-N 840  4 EA  455.00 1820.00 1100.00 4400.00 605.00  2420.00FRAME W/2GRTS 840.20 STD

0065 2365000000-N 840  16 EA  460.00 7360.00 1100.00 17600.00 605.00  9680.00FRAME W/2GRTS 840.22 STD

0066 2366000000-N 840  3 EA  470.00 1410.00 1100.00 3300.00 617.00  1851.00FRAME W/2GRTS 840.24 STD

0067 2367000000-N 840  1 EA  460.00 460.00 1100.00 1100.00 605.00  605.00FRAME W/2GRTS 840.29 STD

0068 2374000000-N 840  3 EA  595.00 1785.00 725.00 2175.00 650.00  1950.00FRAME-GRT-HD 840.03 **
(E)

0069 2374000000-N 840  7 EA  615.00 4305.00 750.00 5250.00 665.00  4655.00FRAME-GRT-HD 840.03 **
(F)

0070 2374000000-N 840  7 EA  615.00 4305.00 750.00 5250.00 665.00  4655.00FRAME-GRT-HD 840.03 **
(G)

0071 2396000000-N 840  3 EA  345.00 1035.00 575.00 1725.00 820.00  2460.00FRAME W/COVER STD 840.54

0072 2451000000-N 852  8 EA  400.00 3200.00 400.00 3200.00 4040.00  32320.00CONC TRANS SECT FOR DROP INLET
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0073 2473000000-N SP   3 EA  1345.00 4035.00 1900.00 5700.00 1530.00  4590.00GENERIC DRAINAGE ITEM (EA)
TIE PROPOSED PIPE TO EXIST DRAINAGE STRUCTURE

0074 2542000000-E 846  4,440 LF  12.62 56032.80 14.00 62160.00 30.70  136308.001'-6" CONC CURB & GUTTER

0075 2549000000-E 846  5,380 LF  14.88 80054.40 16.00 86080.00 34.00  182920.002'-6" CONC CURB & GUTTER

0076 2556000000-E 846  527 LF  17.89 9428.03 20.00 10540.00 49.00  25823.00SHOULDER BERM GUTTER

0077 2605000000-N 848  2 EA  1850.00 3700.00 1850.00 3700.00 3360.00  6720.00CONCRETE CURB RAMP

0078 2619000000-E 850  70 SY  38.25 2677.50 39.15 2740.50 70.50  4935.004" CONCRETE PAVED DITCH

0079 2655000000-E 852  560 SY  66.15 37044.00 67.05 37548.00 92.25  51660.005" MONO CONC ISLDS (KEY IN)

0080 2724000000-E 857  110 LF  160.00 17600.00 150.00 16500.00 102.00  11220.00PC REINF BARRIER SNGL FC

0081 2738000000-E SP   1,920 SY  126.10 242112.00 125.00 240000.00 156.55  300576.00GENERIC PAVING ITEM (SY)
BRICK PAVERS FOR ISLANDS AND ROUNDABOUTS

0082 2752000000-E SP   200 LF  200.00 40000.00 325.00 65000.00 265.00  53000.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0083 2815000000-N 858  1 EA  500.00 500.00 1000.00 1000.00 925.00  925.00ADJ DROP INLETS

0084 3000000000-N SP   2 EA  12400.00 24800.00 15800.00 31600.00 16100.00  32200.00IMPACT ATTEN TYPE 350

0085 3030000000-E 862  5,200 LF  15.50 80600.00 15.80 82160.00 17.15  89180.00STL BM GUARDRAIL

0086 3045000000-E 862 437.5 LF  17.50 7656.25 18.50 8093.75 20.10  8793.75SBGR SHOP CURVED

0087 3105000000-N 862  2 EA  75.00 150.00 75.00 150.00 81.00  162.00SBGR TERM SECT

0088 3150000000-N 862  46 EA  42.00 1932.00 42.00 1932.00 45.60  2097.60ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  11 EA  550.00 6050.00 550.00 6050.00 600.00  6600.00GR ANCHOR TYPE CAT-1

0090 3287000000-N SP   16 EA  3000.00 48000.00 3150.00 50400.00 3400.00  54400.00GR END TYPE TL-3

0091 3317000000-N 862  7 EA  1650.00 11550.00 1550.00 10850.00 1680.00  11760.00GR ANCHOR TYPE B-77

0092 3345000000-E 864  310 LF  9.50 2945.00 10.50 3255.00 11.00  3410.00REMOVE & RESET GUARDRAIL

0093 3503000000-E 866  6,340 LF  3.50 22190.00 3.50 22190.00 3.80  24092.00WOVEN WIRE FENCE 47" FAB

0094 3509000000-E 866  385 EA  16.00 6160.00 16.00 6160.00 17.40  6699.004" TIMBER POSTS 7'-6"LONG

0095 3515000000-E 866  125 EA  32.00 4000.00 32.00 4000.00 34.00  4250.005" TIMBER POSTS 8'-0"LONG

0096 3628000000-E 876  3,006 TON 45.00 135270.00 45.00 135270.00 45.60  137073.60RIP RAP, CLASS I

0097 3635000000-E 876  80 TON 59.85 4788.00 65.00 5200.00 45.60  3648.00RIP RAP, CLASS II

0098 3649000000-E 876  220 TON 53.95 11869.00 55.00 12100.00 45.00  9900.00RIP RAP, CLASS B

0099 3656000000-E 876  3,868 SY  1.80 6962.40 2.70 10443.60 2.50  9670.00GEOTEXTILE FOR DRAINGE

0100 4025000000-E 901 2,135.5 SF  27.00 57658.50 27.00 57658.50 29.30  62570.15CONTR FURN, TYPE ***SIGN
(A)

0101 4025000000-E 901 218.75 SF  35.00 7656.25 35.00 7656.25 38.00  8312.50CONTR FURN, TYPE ***SIGN
(B)

0102 4025000000-E 901 104.5 SF  22.00 2299.00 22.00 2299.00 24.00  2508.00CONTR FURN, TYPE ***SIGN
(D)

0103 4025000000-E 901 508.5 SF  14.00 7119.00 14.00 7119.00 15.20  7729.20CONTR FURN, TYPE ***SIGN
(E)

0104 4025000000-E 901 73.5 SF  16.00 1176.00 16.00 1176.00 17.40  1278.90CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0105 4025000000-E 901  4 SF  13.00 52.00 13.00 52.00 14.00  56.00CONTR FURN, TYPE ***SIGN
(OVERLAY)

0106 4048000000-E 902  9 CY  1300.00 11700.00 1300.00 11700.00 1410.00  12690.00REINF CONC FOUNDTN
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0108 4057000000-E SP  105.4 CY  2900.00 305660.00 2200.00 231880.00 1765.00  186031.00OVERHEAD FOOTING

0109 4060000000-E 903  8,991 LB  4.50 40459.50 4.50 40459.50 4.90  44055.90SUPPORT, BREAKAWAY STL BM

0110 4066000000-E 903  1,434 LB  2.75 3943.50 2.75 3943.50 3.00  4302.00SUPPORTS, SIMPLE STL BM

0111 4072000000-E 903  1,447 LF  10.00 14470.00 10.00 14470.00 10.85  15699.95SUPPORT, 3-LB STL U-CHAN

0112 4096000000-N 904  9 EA  125.00 1125.00 125.00 1125.00 135.65  1220.85SIGN ERECTION, TYPE D

0113 4102000000-N 904  68 EA  70.00 4760.00 70.00 4760.00 75.95  5164.60SIGN ERECTION, TYPE E

0114 4110000000-N 904  9 EA  675.00 6075.00 675.00 6075.00 730.00  6570.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4114000000-N 904  5 EA  15.00 75.00 15.00 75.00 16.00  80.00SIGN ERECTION, MILEMARKERS

0116 4116000000-N 904  1 EA  350.00 350.00 350.00 350.00 380.00  380.00SIGN ERECTION, OVERLAY (GRD MTD)

0117 4149000000-N 907  4 EA  10400.00 41600.00 10400.00 41600.00 4475.00  17900.00DISPOSE SIGN SYST OVRHD

0118 4152000000-N 907  3 EA  1000.00 3000.00 1000.00 3000.00 1085.00  3255.00DISPOSE SIGN SYST STL BM

0119 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.10  6.60DISPOSE SIGN SYST U-CHAN

0120 4360000000-N SP   13 EA  675.00 8775.00 675.00 8775.00 735.00  9555.00GENERIC SIGNING ITEM (EA)
SIGN ERECTION, TOLL ROUTE     ASSEMBLY

0121 4361000000-E SP   42,859 LB  2.10 90003.90 1.20 51430.80 1.05  45001.95GENERIC SIGNING ITEM (LB)
REINFORCING STEEL (AESTHETIC COLUMNS ONLY)

0122 4365000000-E SP  251.1 CY  1900.00 477090.00 2300.00 577530.00 1785.00  448213.50GENERIC SIGNING ITEM (CY)
CLASS A  CONCRETE (AESTHETIC COLUMNS ONLY)

0123 4366000000-E SP  484.25 SF  22.50 10895.63 24.00 11622.00 24.00  11622.00GENERIC SIGNING ITEM (SF)
CONTRACTOR FURNISHED, TOLL ROUTE ASSEMBLY

0124 4370000000-N SP  Lump Sum 90000.00 90000.00  92240.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+14(GNTRY
T16 IN, TRUSS ONLY)

0125 4370000000-N SP  Lump Sum 90000.00 90000.00  92240.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+64(GNTRY
T16 OUT, TRUSSONLY)

0126 4370000000-N SP  Lump Sum 100000.00 100000.00  103100.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+66(GNTRY
T15 OUT, TRUSSONLY)

0127 4370000000-N SP  Lump Sum 100000.00 100000.00  103100.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 21+16(GNTRY
T15 IN, TRUSS ONLY)

0128 4370000000-N SP  Lump Sum 41375.00 41375.00  44900.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 475+00 (A,
TRUSS ONLY)

0129 4370000000-N SP  Lump Sum 16575.00 16575.00  17985.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 527+50 (B,
TRUSS ONLY)

0130 4370000000-N SP  Lump Sum 44150.00 44150.00  47910.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 550+00 (C,
TRUSS ONLY)

0131 4370000000-N SP  Lump Sum 44400.00 44400.00  48185.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 590+21 (D,
TRUSS ONLY)
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0132 4370000000-N SP  Lump Sum 16575.00 16575.00  18000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 655+00 (E,
TRUSS ONLY)

0133 4370000000-N SP  Lump Sum 42000.00 42000.00  45575.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 691+50 (F,
TRUSS ONLY)

0134 4400000000-E 1110  504 SF  8.40 4233.60 8.50 4284.00 8.75  4410.00WORK ZONE SIGNS (STAT)

0135 4405000000-E 1110  352 SF  27.10 9539.20 24.00 8448.00 20.00  7040.00WORK ZONE SIGNS (PORT)

0136 4410000000-E 1110  70 SF  8.10 567.00 9.00 630.00 9.40  658.00WORK ZONE SIGNS (BARR)

0137 4420000000-N 1120  1 EA  9620.00 9620.00 12000.00 12000.00 10900.00  10900.00PORTABLE CHANGE MSG SIGN

0138 4430000000-N 1130  100 EA  86.25 8625.00 55.00 5500.00 58.00  5800.00DRUMS

0139 4435000000-N 1135  43 EA  37.00 1591.00 25.00 1075.00 18.00  774.00CONES

0140 4445000000-E 1145  192 LF  58.70 11270.40 26.00 4992.00 28.00  5376.00BARRICADES (TYPE III)

0141 4455000000-N 1150  180 DAY 235.00 42300.00 375.00 67500.00 300.00  54000.00FLAGGER

0142 4465000000-N 1160  1 EA  8250.00 8250.00 8250.00 8250.00 8955.00  8955.00TEMPORARY CRASH CUSHIONS

0143 4470000000-N 1160  2 EA  2500.00 5000.00 4000.00 8000.00 5425.00  10850.00RESET CRASH CUSHION

0144 4480000000-N 1165  2 EA  4005.00 8010.00 5000.00 10000.00 10630.00  21260.00TMA

0145 4485000000-E 1170  4,240 LF  24.85 105364.00 25.00 106000.00 27.00  114480.00PORT CONC BARRIER

0146 4500000000-E 1170  8,070 LF  4.50 36315.00 4.50 36315.00 4.90  39543.00RESET PORT CONC BARRIER

0147 4510000000-N SP   120 HR  38.00 4560.00 75.00 9000.00 80.00  9600.00LAW ENFORCEMENT

0148 4600000000-N SP   222 EA  5.00 1110.00 10.00 2220.00 5.50  1221.00GENERIC TRAFFIC CONTROL ITEM (EA)
REMOVE & REPLACE SNOWPLOWABLE PAVEMENT
MARKER REFLECTOR

0149 4650000000-N 1251  351 EA  5.00 1755.00 10.00 3510.00 5.50  1930.50TEMP RAISED PVMT MRKS

0150 4685000000-E 1205  4,764 LF  0.75 3573.00 0.75 3573.00 0.80  3811.20THERMO PVT MKG LINES 4"90

0151 4686000000-E 1205  5,703 LF  0.85 4847.55 0.85 4847.55 0.95  5417.85THERMO PVT MKG LINES 4"120

0152 4688000000-E 1205  8,258 LF  1.25 10322.50 1.25 10322.50 1.35  11148.30THERMO PVT MKG LINES,6"90 MILS

0153 4690000000-E 1205  227 LF  1.50 340.50 1.50 340.50 1.65  374.55THERMO PVT MKG LINES 6"120 MILS

0154 4695000000-E 1205  918 LF  3.00 2754.00 3.00 2754.00 3.25  2983.50THERMO PVT MKG LINES 8"90 MILS

0155 4697000000-E 1205  115 LF  3.00 345.00 3.00 345.00 3.25  373.75THERMO PVT MKG LINE 8"120 MILS

0156 4700000000-E 1205  200 LF  4.00 800.00 4.00 800.00 4.35  870.0012"WIDE THERMO 90 MILS

0157 4702000000-E 1205  55 LF  4.00 220.00 4.00 220.00 4.35  239.2512"WIDE THERMO 120 MILS

0158 4710000000-E 1205  144 LF  15.00 2160.00 15.00 2160.00 16.30  2347.2024"WIDE THERMO 120 MILS

0159 4725000000-E 1205  88 EA  200.00 17600.00 225.00 19800.00 220.00  19360.00THERMO PVT SYMBOL 90MILS

0160 4770000000-E 1205  1,000 LF  1.70 1700.00 1.70 1700.00 1.85  1850.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0161 4775000000-E 1205  22,102 LF  1.95 43098.90 1.95 43098.90 2.10  46414.206" COLD APPL PLSTIC LINES TYPE **
(IV)

0162 4810000000-E 1205  22,501 LF  0.45 10125.45 0.45 10125.45 0.50  11250.50PAINT PVMT MARKINGS 4"

0163 4815000000-E 1205  18,308 LF  0.50 9154.00 0.50 9154.00 0.55  10069.40PAINT PVMT MARKINGS 6"

0164 4820000000-E 1205  1,940 LF  0.90 1746.00 0.90 1746.00 1.00  1940.00PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  620 LF  1.00 620.00 1.00 620.00 1.10  682.00PAINT PVMT MARKINGS 12"
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0166 4835000000-E 1205  288 LF  3.00 864.00 3.00 864.00 3.25  936.00PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  149 EA  25.00 3725.00 35.00 5215.00 27.00  4023.00PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  812 LF  1.50 1218.00 1.50 1218.00 1.65  1339.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  23,476 LF  2.00 46952.00 2.05 48125.80 2.15  50473.40POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  2,015 LF  4.00 8060.00 4.10 8261.50 4.35  8765.25POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  408 LF  0.75 306.00 1.00 408.00 1.10  448.80LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  17,684 LF  0.75 13263.00 1.25 22105.00 1.35  23873.40LINE REMOVAL 6" WIDE

0173 4900000000-N 1251  113 EA  10.00 1130.00 10.00 1130.00 10.85  1226.05PERM RAISED PVMT MARKERS

0174 4905000000-N 1253  248 EA  28.00 6944.00 30.00 7440.00 35.00  8680.00SNOWPLB PVMT MRKER

0175 4955000000-N 1264  6 EA  90.00 540.00 100.00 600.00 545.00  3270.00OBJECT MARKERS (END OF RD)

0176 5005000000-E 1401  1 EA  17000.00 17000.00 17000.00 17000.00 18450.00  18450.0080' HIGH MOUNT STANDARD

0177 5010000000-E 1401  6 EA  19000.00 114000.00 19000.00 114000.00 20620.00  123720.00100' HIGH MOUNT STANDARD

0178 5020000000-N 1401  1 EA  4900.00 4900.00 4900.00 4900.00 6320.00  6320.00PORTABLE DRIVE UNIT

0179 5025000000-E SP  46.6 CY  900.00 41940.00 900.00 41940.00 975.00  45435.00HIGH MOUNT FOUNDATIONS

0180 5050000000-N 1404  30 EA  2000.00 60000.00 2000.00 60000.00 2170.00  65100.00LIT STD MTLT ************
(40' MH, 17" SA)

0181 5070000000-N 1405  28 EA  800.00 22400.00 800.00 22400.00 865.00  24220.00STD FOUNDAT ***********
(R1)

0182 5070000000-N 1405  2 EA  800.00 1600.00 800.00 1600.00 865.00  1730.00STD FOUNDAT ***********
(R2)

0183 5120000000-N 1407  1 EA  950.00 950.00 950.00 950.00 1030.00  1030.00SERVICE POLE ************
(30' CLASS 4)

0184 5125000000-E 1407  25 LF  30.00 750.00 30.00 750.00 33.00  825.00SERVICE LATERAL *********
(3 #1/0 USE)

0185 5145000000-N 1408  1 EA  12500.00 12500.00 12500.00 12500.00 13550.00  13550.00LITE CNTRL RW************
(240/480 V)

0186 5155000000-E 1409  396 LF  7.25 2871.00 7.25 2871.00 7.85  3108.60ELECT DUCT BD, SIZE *****
(2")

0187 5155000000-E 1409  101 LF  8.00 808.00 8.00 808.00 8.65  873.65ELECT DUCT BD, SIZE *****
(3")

0188 5160000000-E 1409  783 LF  14.50 11353.50 14.50 11353.50 15.75  12332.25ELECT DUCT JA, SIZE *****
(3")

0189 5160000000-E 1409  379 LF  17.50 6632.50 17.50 6632.50 19.00  7201.00ELECT DUCT JA, SIZE *****
(4")

0190 5160000000-E 1409  95 LF  27.50 2612.50 27.50 2612.50 29.85  2835.75ELECT DUCT JA, SIZE *****
(6")

0191 5170000000-E 1410  630 LF  3.50 2205.00 3.50 2205.00 3.80  2394.00**-#8 W/G FEEDER CIRCUIT
(2)

0192 5180000000-E 1410  180 LF  5.25 945.00 5.25 945.00 5.70  1026.00**-#4 W/G FEEDER CIRCUIT
(2)

0193 5185000000-E 1410  1,700 LF  6.50 11050.00 6.50 11050.00 7.05  11985.00**-#2 W/G FEEDER CIRCUIT
(2)

0194 5190000000-E 1410  3,950 LF  9.25 36537.50 9.25 36537.50 10.00  39500.00************ FEEDER CIR
(MCM 4-WIRE COPPER)
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0195 5205000000-E 1410  4,100 LF  9.75 39975.00 9.75 39975.00 10.50  43050.00**-#8 W/G FEEDR N *****"
(2, 1-1/2)

0196 5215000000-E 1410  1,410 LF  11.00 15510.00 11.00 15510.00 12.00  16920.00**-#4 W/G FEEDER N *****"
(2, 1-1/2)

0197 5220000000-E 1410  10,000 LF  12.00 120000.00 12.00 120000.00 13.00  130000.00**-#2 W/G FEEDER N *****"
(2, 1-1/2)

0198 5270000000-N SP   36 EA  1800.00 64800.00 1800.00 64800.00 1950.00  70200.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0199 5270000000-N SP   8 EA  1350.00 10800.00 1350.00 10800.00 1465.00  11720.00GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0200 5270000000-N SP   51 EA  700.00 35700.00 700.00 35700.00 760.00  38760.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0201 5270000000-N SP   9 EA  975.00 8775.00 975.00 8775.00 1055.00  9495.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC24

0202 5270000000-N SP   2 EA  1550.00 3100.00 1550.00 3100.00 1685.00  3370.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC36

0203 5270000000-N SP   4 EA  800.00 3200.00 800.00 3200.00 865.00  3460.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 240V, 208W
LED

0204 5270000000-N SP   26 EA  850.00 22100.00 850.00 22100.00 925.00  24050.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 480V, 208W
LED

0205 5325800000-E 1510  390 LF  49.00 19110.00 80.00 31200.00 58.00  22620.008" WATER LINE

0206 5326600000-E 1510  2,980 LF  87.00 259260.00 90.00 268200.00 127.00  378460.0016" WATER LINE

0207 5546000000-E 1515  1 EA  1500.00 1500.00 2200.00 2200.00 3300.00  3300.008" VALVE

0208 5558600000-E 1515  2 EA  7600.00 15200.00 10000.00 20000.00 19000.00  38000.0016" VALVE

0209 5589200000-E 1515  3 EA  5200.00 15600.00 7800.00 23400.00 10200.00  30600.002" AIR RELEASE VALVE

0210 5666000000-E 1515  3 EA  7900.00 23700.00 6500.00 19500.00 7600.00  22800.00FIRE HYDRANT

0211 5810000000-E 1530  980 LF  25.00 24500.00 10.00 9800.00 21.00  20580.00ABANDON 16" UTILITY PIPE

0212 5906000000-E SP   5,435 LB  6.20 33697.00 9.00 48915.00 10.50  57067.50GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE       FITTINGS

0213 6000000000-E 1605  20,650 LF  1.65 34072.50 1.80 37170.00 2.50  51625.00TEMPORARY SILT FENCE

0214 6006000000-E 1610  175 TON 53.95 9441.25 88.00 15400.00 45.60  7980.00EROS CONTRL STONE CL A

0215 6009000000-E 1610  2,045 TON 42.00 85890.00 40.00 81800.00 45.60  93252.00EROS CONTRL STONE CL B

0216 6012000000-E 1610  2,400 TON 25.00 60000.00 35.00 84000.00 40.00  96000.00SEDIMENT CONTROL STONE

0217 6015000000-E 1615  52 ACR 700.00 36400.00 700.00 36400.00 815.00  42380.00TEMPORARY MULCHING

0218 6018000000-E 1620  3,400 LB  5.00 17000.00 3.00 10200.00 2.45  8330.00SEED FOR TEMP SEEDING

0219 6021000000-E 1620 18.5 TON 900.00 16650.00 500.00 9250.00 760.00  14060.00FERT FOR TEMP SEEDING

0220 6024000000-E 1622  1,865 LF  16.70 31145.50 15.00 27975.00 11.00  20515.00TEMPORARY SLOPE DRAINS

0221 6029000000-E SP   1,600 LF  1.65 2640.00 1.75 2800.00 2.40  3840.00SAFETY FENCE

0222 6030000000-E 1630  11,460 CY  1.00 11460.00 5.00 57300.00 1.00  11460.00SILT EXCAVATION

0223 6036000000-E 1631  49,020 SY  1.25 61275.00 1.25 61275.00 1.65  80883.00MATTING FOR EROS CONTROL

0224 6037000000-E SP   100 SY  8.00 800.00 10.00 1000.00 5.45  545.00COIR FIBER MAT

0225 6038000000-E SP   610 SY  6.00 3660.00 6.00 3660.00 6.50  3965.00PERM SOIL REINF MAT
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0226 6042000000-E 1632  2,550 LF  4.75 12112.50 4.75 12112.50 3.80  9690.001/4" HARDWARE CLOTH

0227 6046000000-E 1636  25 LF  205.00 5125.00 100.00 2500.00 87.00  2175.00TEMP PIPE FOR STREAM CROSS

0228 6069000000-E 1638  322 CY  14.45 4652.90 10.00 3220.00 11.00  3542.00STILLING BASINS

0229 6071012000-E SP   2,940 LF  7.25 21315.00 8.00 23520.00 8.70  25578.00COIR FIBER WATTLE

0230 6071020000-E SP   1,165 LB  8.00 9320.00 3.00 3495.00 10.85  12640.25POLYACRYLAMIDE (PAM)

0231 6071030000-E 1640  3,025 LF  5.25 15881.25 5.25 15881.25 6.50  19662.50COIR FIBER BAFFLE

0232 6071050000-E SP   6 EA  990.00 5940.00 1500.00 9000.00 825.00  4950.00**" SKIMMER
(1.5")

0233 6071050000-E SP   7 EA  1095.00 7665.00 1600.00 11200.00 930.00  6510.00**" SKIMMER
(2")

0234 6071050000-E SP   1 EA  1195.00 1195.00 1700.00 1700.00 1035.00  1035.00**" SKIMMER
(2.5")

0235 6084000000-E 1660  51 ACR 1600.00 81600.00 1500.00 76500.00 1845.00  94095.00SEEDING AND MULCHING

0236 6087000000-E 1660  30 ACR 70.00 2100.00 70.00 2100.00 165.00  4950.00MOWING

0237 6090000000-E 1661  550 LB  8.00 4400.00 8.00 4400.00 2.50  1375.00SEED FOR REPAIR SEEDING

0238 6093000000-E 1661 1.5 TON 1100.00 1650.00 1100.00 1650.00 760.00  1140.00FERT FOR REPAIR SEEDING

0239 6096000000-E 1662  1,175 LB  4.50 5287.50 4.00 4700.00 2.50  2937.50SEED FOR SUPP SEEDING

0240 6108000000-E 1665 35.25 TON 800.00 28200.00 400.00 14100.00 760.00  26790.00FERTILIZER TOPDRESSING

0241 6111000000-E SP   76 LF  56.40 4286.40 90.00 6840.00 20.00  1520.00IMPERVIOUS DIKE

0242 6114500000-N 1667  10 MHR 70.00 700.00 150.00 1500.00 135.00  1350.00SPECIALIZED HAND MOWING

0243 6117000000-N SP   25 EA  200.00 5000.00 250.00 6250.00 220.00  5500.00RESPONSE FOR EROS CONTROL

0244 6120000000-E SP   413 CY  11.10 4584.30 30.00 12390.00 27.00  11151.00CULVERT DIVERSION CHANNEL

0245 6123000000-E 1670 0.77 ACR 2500.00 1925.00 2500.00 1925.00 2715.00  2090.55REFORESTATION

0246 6132000000-N SP   3 EA  1620.00 4860.00 1500.00 4500.00 2720.00  8160.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0247 6135000000-E SP   5 ACR 4225.00 21125.00 9000.00 45000.00 9800.00  49000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0248 7279000000-E 1715  1,385 LF  0.65 900.25 0.65 900.25 0.67  927.95TRACER WIRE

0249 7300000000-E 1715  715 LF  6.50 4647.50 6.50 4647.50 7.05  5040.75UNPAVED TRENCH (***********)
(1, 2")

0250 7300000000-E 1715  760 LF  9.00 6840.00 9.00 6840.00 9.75  7410.00UNPAVED TRENCH (***********)
(2, 2")

0251 7300000000-E 1715  1,060 LF  14.00 14840.00 14.00 14840.00 15.20  16112.00UNPAVED TRENCH (***********)
(4, 3")

0252 7300000000-E 1715  2,680 LF  15.00 40200.00 15.00 40200.00 16.30  43684.00UNPAVED TRENCH (***********)
(4,1")

0253 7301000000-E 1715  335 LF  50.00 16750.00 50.00 16750.00 54.25  18173.75DIRECT DRILL (***********)
(2, 2")

0254 7301000000-E 1715  470 LF  150.00 70500.00 150.00 70500.00 163.00  76610.00DIRECT DRILL (***********)
(4, 2" & 4, 3")

0255 7301000000-E 1715  535 LF  62.00 33170.00 62.00 33170.00 67.00  35845.00DIRECT DRILL (***********)
(4, 2")

0256 7301000000-E 1715  165 LF  125.00 20625.00 125.00 20625.00 135.00  22275.00DIRECT DRILL (***********)
(4, 3")
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0257 7312000000-N 1716  7 EA  1050.00 7350.00 1050.00 7350.00 1140.00  7980.00JUNCTION BOX (***************)
(36"X 24"X24')

0258 7348000000-N 1716  38 EA  750.00 28500.00 750.00 28500.00 815.00  30970.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0259 7484000000-N SP   4 EA  8000.00 32000.00 8000.00 32000.00 8700.00  34800.00MICROWAVE VEHICLE DETECTOR

0260 7516000000-E 1730  8,850 LF  2.75 24337.50 2.75 24337.50 3.00  26550.00COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  1,680 LF  2.75 4620.00 2.75 4620.00 3.00  5040.00DROP CABLE

0262 7540000000-N 1731  7 EA  2230.00 15610.00 2230.00 15610.00 2420.00  16940.00SPLICE ENCLOSURE

0263 7552000000-N 1731  2 EA  2240.00 4480.00 2240.00 4480.00 2430.00  4860.00INTERCONNECT CENTER

0264 7575142200-N SP   2 EA  1800.00 3600.00 1800.00 3600.00 1955.00  3910.00NEW ELECTRICAL SERVICE

0265 7575160000-E 1734  6,630 LF  0.52 3447.60 0.52 3447.60 0.56  3712.80REM EXT COMM CABLE

0266 7613000000-N SP   6 EA  1200.00 7200.00 1200.00 7200.00 1305.00  7830.00SOIL TEST

0267 7614100000-E SP  58.59 CY  850.00 49801.50 850.00 49801.50 925.00  54195.75DRILLED PIER FOUND

0268 7960000000-N SP   3 EA  1500.00 4500.00 1500.00 4500.00 1630.00  4890.00METAL POLE FOUND REMVL

0269 7972000000-N SP   2 EA  650.00 1300.00 650.00 1300.00 705.00  1410.00METAL POLE REMOVAL

0270 7980000000-N SP   2 EA  5200.00 10400.00 5200.00 10400.00 5650.00  11300.00GENERIC SIGNAL ITEM (EA)
CABINET, TYPE 336, POLE MOUNT-ED

0271 7980000000-N SP   3 EA  5200.00 15600.00 5200.00 15600.00 5650.00  16950.00GENERIC SIGNAL ITEM (EA)
CABINET, TYPE 5052 H-32 ALUM NEMA 3S, POLE
MOUNTED

0272 7980000000-N SP   1 EA  5800.00 5800.00 5800.00 5800.00 6300.00  6300.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0273 7980000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 1100.00  2200.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0274 7980000000-N SP   6 EA  500.00 3000.00 500.00 3000.00 545.00  3270.00GENERIC SIGNAL ITEM (EA)
METAL ITS POLE DESIGN

0275 7980000000-N SP   5 EA  6500.00 32500.00 6500.00 32500.00 7100.00  35500.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOR ITS DEVICE

0276 7980000000-N SP   2 EA  500.00 1000.00 500.00 1000.00 545.00  1090.00GENERIC SIGNAL ITEM (EA)
MVD TERMINAL SERVER ASSEMBLY

0277 7980000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 3800.00  3800.00GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0278 7980000000-N SP   1 EA  4000.00 4000.00 4000.00 4000.00 4340.00  4340.00GENERIC SIGNAL ITEM (EA)
REMOVE RWIS ASSEMBLY

0279 7985000000-N SP  Lump Sum 522944.00 527234.00  588000.00GENERIC SIGNAL ITEM (LS)
AET TOLL ZONE SITES

0280 7985000000-N SP  Lump Sum 6000.00 6000.00  6500.00GENERIC SIGNAL ITEM (LS)
TRAINING

0281 7990000000-E SP   5,230 LF  6.50 33995.00 6.50 33995.00 7.05  36871.50GENERIC SIGNAL ITEM (LF)
RS-485 CABLE

0286 0000400000-N 801 Lump Sum 150000.00 120000.00  217500.00CONSTRUCTION SURVEYING

0287 1330000000-E 607  201 SY  35.00 7035.00 50.00 10050.00 58.00  11658.00INCIDENTAL MILLING

0288 1891000000-E SP   12,850 SY  5.44 69904.00 1.30 16705.00 6.30  80955.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0289 2591000000-E 848  2,700 SY  30.60 82620.00 30.50 82350.00 48.75  131625.004" CONCRETE SIDEWALK
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0290 3565000000-E 866  1 EA  1100.00 1100.00 1100.00 1100.00 1200.00  1200.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 6', 12')

0291 5606000000-E 1515  1 EA  2600.00 2600.00 3000.00 3000.00 7055.00  7055.002" BLOW OFF

0292 8175000000-E 420  36 CY  1700.00 61200.00 500.00 18000.00 410.00  14760.00CLASS AA CONC (BRIDGE)

0293 8224000000-E 425  1,951 LB  2.00 3902.00 2.00 3902.00 1.75  3414.25EPOXY COAT REINF STL BRDG

0294 8692000000-N SP  Lump Sum 6000.00 9965.10  4155.00FOAM JOINT SEALS

CULVERT ITEMS

0282 8126000000-N 414 Lump Sum 6292.00 50000.00  22000.00CULV EXCAV @ ************
(83+04.00-L-)

0283 8133000000-E 414  135 TON 45.25 6108.75 75.00 10125.00 55.00  7425.00FND CONDIT MAT, BOX CULV

0284 8196000000-E 420 181.8 CY  943.00 171437.40 800.00 145440.00 715.00  129987.00CLASS A CONCRETE (CULV)

0285 8245000000-E 425  37,027 LB  0.05 1851.35 1.00 37027.00 1.10  40729.70REINF STEEL (CULVERT)

 

    TOTAL 15204114.61 TOTAL 15717500.00 TOTAL  16961407.55CONTRACT TOTAL

 

    SUB-TOTAL 15018425.11 SUB-TOTAL 15474908.00 SUB-TOTAL  16761265.85ROADWAY ITEMS

    SUB-TOTAL 185689.50 SUB-TOTAL 242592.00 SUB-TOTAL  200141.70CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 800000.00 854000.00  859800.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 1391740.81 500000.00  350000.00CLEARING & GRUBBING

0003 0008000000-E 200  2 ACR 5000.00 10000.00 11900.00 23800.00 5778.30  11556.60SUPP CLEARING & GRUBBING

0004 0015000000-N 205  16 EA  2500.00 40000.00 3580.00 57280.00 2101.20  33619.20SEALING ABANDONED WELLS

0005 0022000000-E 225  161,970 CY  8.50 1376745.00 9.00 1457730.00 14.00  2267580.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  2,400 CY  12.96 31104.00 18.50 44400.00 13.56  32544.00UNDERCUT EXCAVATION

0007 0106000000-E 230  78,490 CY  0.01 784.90 13.00 1020370.00 8.39  658531.10BORROW EXCAVATION

0008 0134000000-E 240  2,880 CY  10.16 29260.80 6.00 17280.00 9.66  27820.80DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  2,900 LF  1.66 4814.00 2.00 5800.00 13.30  38570.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  1,020 SY  9.37 9557.40 6.50 6630.00 7.99  8149.80REMOVAL OF EXT ASPHALT PVMT

0011 0163000000-E 250  7,820 SY  16.20 126684.00 19.50 152490.00 51.78  404919.60REMOVAL OF EXT CONC PVMT

0012 0177000000-E 250  1,680 SY  5.53 9290.40 3.50 5880.00 7.09  11911.20BREAKING OF EXT ASPH PVMT

0013 0195000000-E 265  1,600 CY  24.00 38400.00 28.00 44800.00 44.70  71520.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  2,750 SY  0.77 2117.50 1.50 4125.00 2.26  6215.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  610 TON 27.53 16793.30 42.50 25925.00 42.76  26083.60FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,900 SY  0.77 1463.00 3.50 6650.00 2.46  4674.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  40 LF  137.17 5486.80 66.00 2640.00 71.72  2868.80**" SIDE DRAIN PIPE
(30")

0018 0343000000-E 310  32 LF  72.07 2306.24 49.00 1568.00 36.55  1169.6015" SIDE DRAIN PIPE

0019 0354000000-E 310  296 LF  208.74 61787.04 93.50 27676.00 101.34  29996.64***" RC PIPE CULV *****
(30", V)

0020 0354000000-E 310  272 LF  276.86 75305.92 159.00 43248.00 159.34  43340.48***" RC PIPE CULV *****
(42", V)

0021 0366000000-E 310  2,916 LF  57.49 167640.84 39.50 115182.00 55.96  163179.3615" RC PIPE CULV III

0022 0372000000-E 310  544 LF  62.19 33831.36 48.00 26112.00 72.99  39706.5618" RC PIPE CULV III

0023 0378000000-E 310  168 LF  74.11 12450.48 59.00 9912.00 111.69  18763.9224" RC PIPE CULV III

0024 0384000000-E 310  448 LF  99.81 44714.88 79.50 35616.00 69.54  31153.9230" RC PIPE CULV III

0025 0390000000-E 310  88 LF  157.74 13881.12 96.50 8492.00 92.14  8108.3236" RC PIPE CULV III

0026 0396000000-E 310  196 LF  193.81 37986.76 127.00 24892.00 90.84  17804.6442" RC PIPE CULV III

0027 0582000000-E 310  720 LF  49.23 35445.60 43.00 30960.00 39.31  28303.2015" CS PIPE CULV 0.064"

0028 0636000000-E 310  24 EA  353.74 8489.76 308.00 7392.00 228.72  5489.28**" CS ELBOW *****" THICK
(15", 0.064")

0029 0995000000-E 340  552 LF  31.34 17299.68 16.00 8832.00 28.42  15687.84PIPE REMOVAL

0030 0996000000-N 350  5 EA  1000.00 5000.00 370.00 1850.00 3011.29  15056.45PIPE CLEAN-OUT

0031 1011000000-N 500 Lump Sum 1600000.00 750000.00  535500.00FINE GRADING

0032 1115000000-E SP   9,570 SY  0.65 6220.50 1.25 11962.50 5.25  50242.50GEOTEXTILE FOR PVMT STABILIZ

0033 1121000000-E 520  24,700 TON 25.86 638742.00 29.00 716300.00 27.72  684684.00AGGREGATE BASE COURSE

0034 1154000000-E 540  320 TON 35.86 11475.20 61.00 19520.00 53.58  17145.60AGGR FOR CEM TREAT BASE CRS

0035 1165000000-E 540  13 TON 1000.00 13000.00 1390.00 18070.00 1220.80  15870.40PORT CEM FOR CEM TRTD BASE CRSE

0036 1209000000-E 543  70 GAL 10.00 700.00 12.00 840.00 10.51  735.70ASPHALT CURING SEAL

0037 1275000000-E 600  1,840 GAL 6.00 11040.00 2.50 4600.00 7.62  14020.80PRIME COAT
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0038 1489000000-E 610  4,670 TON 53.00 247510.00 63.00 294210.00 52.68  246015.60ASP CONC BASE CRS B25.0B

0039 1498000000-E 610  7,090 TON 47.00 333230.00 56.00 397040.00 44.38  314654.20ASP CONC INTR CRS I19.0B

0040 1519000000-E 610  6,110 TON 45.00 274950.00 53.50 326885.00 42.28  258330.80ASP CONC SURF CRS S9.5B

0041 1525000000-E 610  590 TON 65.00 38350.00 77.50 45725.00 68.29  40291.10ASP CONC SURF CRS SF9.5A

0042 1575000000-E 620  955 TON 350.00 334250.00 418.00 399190.00 367.71  351163.05ASP FOR PLANT MIX

0043 1847000000-E 710  9,570 SY  175.00 1674750.00 141.00 1349370.00 124.50  1191465.00******"PCC PVMT THRU LNS
(13-1/2")

0044 1881000000-E SP   5,390 LF  1.00 5390.00 1.25 6737.50 5.25  28297.50GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETE SHOULDERS)

0045 1902000000-N 710 Lump Sum 12659.87 8680.00  29416.80SURF TEST CONC PAVEMENT

0046 1913000000-E 720  3,272 SY  165.00 539880.00 141.00 461352.00 124.50  407364.00CONC SHLD ADJ ******"PVMT
(13-1/2")

0047 2000000000-N 806  25 EA  275.00 6875.00 328.00 8200.00 131.33  3283.25RIGHT OF WAY MARKERS

0048 2020000000-N 806  28 EA  350.00 9800.00 418.00 11704.00 131.33  3677.24CONTROL OF ACCESS MARKERS

0049 2022000000-E 815  336 CY  32.95 11071.20 30.00 10080.00 26.27  8826.72SUBDRAIN EXCAVATION

0050 2033000000-E 815  252 CY  87.60 22075.20 53.50 13482.00 47.28  11914.56SUBDRAIN FINE AGGREGATE

0051 2044000000-E 815  1,500 LF  10.85 16275.00 21.50 32250.00 18.91  28365.006" PERF SUBDRN PIPE

0052 2070000000-N 815  3 EA  550.00 1650.00 418.00 1254.00 367.71  1103.13SUBDRN PIPE OUTLET

0053 2077000000-E 815  18 LF  70.50 1269.00 42.00 756.00 36.77  661.866" OUTLET PIPE

0054 2099000000-E 816  3,700 LF  15.80 58460.00 8.00 29600.00 7.09  26233.00SHOULDER DRAIN

0055 2110000000-E 816  3,650 LF  3.85 14052.50 1.75 6387.50 1.58  5767.004" SHOULDER DRAIN PIPE

0056 2121000000-E 816  190 LF  26.55 5044.50 9.25 1757.50 8.19  1556.104" OUTLET PIPE FOR SHDR DRN

0057 2132000000-N 816  6 EA  500.00 3000.00 358.00 2148.00 315.18  1891.08CONC PAD SHLDR DRN OUTLET

0058 2143000000-E 818  10 TON 39.09 390.90 51.00 510.00 52.53  525.30BLOTTING SAND

0059 2209000000-E 838  9 CY  1354.88 12193.92 880.00 7920.00 1398.08  12582.72ENDWALLS

0060 2253000000-E 840 3.062 CY  2346.20 7184.06 1460.00 4470.52 2147.11  6574.45PIPE COLLARS

0061 2286000000-N 840  50 EA  2110.34 105517.00 2450.00 122500.00 2313.14  115657.00MASNRY DRAINAGE STRUCT

0062 2308000000-E 840 33.1 LF  454.36 15039.32 448.00 14828.80 371.32  12290.69MASNRY DRAINAGE STRUCT

0063 2364000000-N 840  6 EA  706.87 4241.22 810.00 4860.00 590.79  3544.74FRAME W/2GRTS 840.16 STD

0064 2364200000-N 840  4 EA  697.16 2788.64 750.00 3000.00 590.79  2363.16FRAME W/2GRTS 840.20 STD

0065 2365000000-N 840  16 EA  697.16 11154.56 750.00 12000.00 590.79  9452.64FRAME W/2GRTS 840.22 STD

0066 2366000000-N 840  3 EA  872.03 2616.09 750.00 2250.00 599.35  1798.05FRAME W/2GRTS 840.24 STD

0067 2367000000-N 840  1 EA  697.17 697.17 750.00 750.00 590.78  590.78FRAME W/2GRTS 840.29 STD

0068 2374000000-N 840  3 EA  755.21 2265.63 860.00 2580.00 671.59  2014.77FRAME-GRT-HD 840.03 **
(E)

0069 2374000000-N 840  7 EA  779.32 5455.24 880.00 6160.00 671.59  4701.13FRAME-GRT-HD 840.03 **
(F)

0070 2374000000-N 840  7 EA  779.32 5455.24 880.00 6160.00 671.59  4701.13FRAME-GRT-HD 840.03 **
(G)

0071 2396000000-N 840  3 EA  555.47 1666.41 670.00 2010.00 512.43  1537.29FRAME W/COVER STD 840.54

0072 2451000000-N 852  8 EA  350.00 2800.00 1260.00 10080.00 494.52  3956.16CONC TRANS SECT FOR DROP INLET
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0073 2473000000-N SP   3 EA  4471.30 13413.90 2080.00 6240.00 5558.48  16675.44GENERIC DRAINAGE ITEM (EA)
TIE PROPOSED PIPE TO EXIST DRAINAGE STRUCTURE

0074 2542000000-E 846  4,440 LF  18.30 81252.00 16.25 72150.00 16.31  72416.401'-6" CONC CURB & GUTTER

0075 2549000000-E 846  5,380 LF  19.30 103834.00 18.75 100875.00 18.41  99045.802'-6" CONC CURB & GUTTER

0076 2556000000-E 846  527 LF  20.00 10540.00 23.25 12252.75 24.25  12779.75SHOULDER BERM GUTTER

0077 2605000000-N 848  2 EA  2500.00 5000.00 2210.00 4420.00 1943.61  3887.22CONCRETE CURB RAMP

0078 2619000000-E 850  70 SY  65.00 4550.00 46.50 3255.00 51.21  3584.704" CONCRETE PAVED DITCH

0079 2655000000-E 852  560 SY  70.00 39200.00 80.00 44800.00 69.50  38920.005" MONO CONC ISLDS (KEY IN)

0080 2724000000-E 857  110 LF  160.00 17600.00 113.00 12430.00 168.10  18491.00PC REINF BARRIER SNGL FC

0081 2738000000-E SP   1,920 SY  258.70 496704.00 153.00 293760.00 133.90  257088.00GENERIC PAVING ITEM (SY)
BRICK PAVERS FOR ISLANDS AND ROUNDABOUTS

0082 2752000000-E SP   200 LF  410.34 82068.00 620.00 124000.00 21.85  4370.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0083 2815000000-N 858  1 EA  893.25 893.25 680.00 680.00 2202.20  2202.20ADJ DROP INLETS

0084 3000000000-N SP   2 EA  14500.00 29000.00 17700.00 35400.00 15233.70  30467.40IMPACT ATTEN TYPE 350

0085 3030000000-E 862  5,200 LF  15.60 81120.00 18.75 97500.00 16.39  85228.00STL BM GUARDRAIL

0086 3045000000-E 862 437.5 LF  17.00 7437.50 22.00 9625.00 17.86  7813.75SBGR SHOP CURVED

0087 3105000000-N 862  2 EA  100.00 200.00 89.50 179.00 105.06  210.12SBGR TERM SECT

0088 3150000000-N 862  46 EA  35.00 1610.00 50.00 2300.00 36.77  1691.42ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  11 EA  750.00 8250.00 660.00 7260.00 787.95  8667.45GR ANCHOR TYPE CAT-1

0090 3287000000-N SP   16 EA  2900.00 46400.00 3760.00 60160.00 3046.74  48747.84GR END TYPE TL-3

0091 3317000000-N 862  7 EA  1550.00 10850.00 1850.00 12950.00 1628.43  11399.01GR ANCHOR TYPE B-77

0092 3345000000-E 864  310 LF  4.00 1240.00 12.50 3875.00 4.20  1302.00REMOVE & RESET GUARDRAIL

0093 3503000000-E 866  6,340 LF  3.50 22190.00 4.25 26945.00 4.47  28339.80WOVEN WIRE FENCE 47" FAB

0094 3509000000-E 866  385 EA  24.50 9432.50 19.00 7315.00 18.91  7280.354" TIMBER POSTS 7'-6"LONG

0095 3515000000-E 866  125 EA  28.50 3562.50 38.00 4750.00 42.02  5252.505" TIMBER POSTS 8'-0"LONG

0096 3628000000-E 876  3,006 TON 41.00 123246.00 50.00 150300.00 51.91  156041.46RIP RAP, CLASS I

0097 3635000000-E 876  80 TON 41.00 3280.00 64.50 5160.00 56.74  4539.20RIP RAP, CLASS II

0098 3649000000-E 876  220 TON 41.00 9020.00 50.00 11000.00 53.26  11717.20RIP RAP, CLASS B

0099 3656000000-E 876  3,868 SY  1.47 5685.96 2.00 7736.00 1.88  7271.84GEOTEXTILE FOR DRAINGE

0100 4025000000-E 901 2,135.5 SF  58.93 125845.02 33.00 70471.50 28.37  60584.14CONTR FURN, TYPE ***SIGN
(A)

0101 4025000000-E 901 218.75 SF  59.91 13105.31 42.50 9296.88 36.77  8043.44CONTR FURN, TYPE ***SIGN
(B)

0102 4025000000-E 901 104.5 SF  13.58 1419.11 27.00 2821.50 23.11  2415.00CONTR FURN, TYPE ***SIGN
(D)

0103 4025000000-E 901 508.5 SF  12.44 6325.74 17.00 8644.50 14.71  7480.04CONTR FURN, TYPE ***SIGN
(E)

0104 4025000000-E 901 73.5 SF  11.60 852.60 19.50 1433.25 16.81  1235.54CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0105 4025000000-E 901  4 SF  212.10 848.40 15.75 63.00 13.66  54.64CONTR FURN, TYPE ***SIGN
(OVERLAY)

0106 4048000000-E 902  9 CY  1666.21 14995.89 1590.00 14310.00 1365.78  12292.02REINF CONC FOUNDTN
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0108 4057000000-E SP  105.4 CY  1065.00 112251.00 3030.00 319362.00 2101.20  221466.48OVERHEAD FOOTING

0109 4060000000-E 903  8,991 LB  8.31 74715.21 5.50 49450.50 4.73  42527.43SUPPORT, BREAKAWAY STL BM

0110 4066000000-E 903  1,434 LB  6.32 9062.88 3.25 4660.50 2.89  4144.26SUPPORTS, SIMPLE STL BM

0111 4072000000-E 903  1,447 LF  7.92 11460.24 12.25 17725.75 10.51  15207.97SUPPORT, 3-LB STL U-CHAN

0112 4096000000-N 904  9 EA  175.35 1578.15 153.00 1377.00 131.33  1181.97SIGN ERECTION, TYPE D

0113 4102000000-N 904  68 EA  164.04 11154.72 85.50 5814.00 73.54  5000.72SIGN ERECTION, TYPE E

0114 4110000000-N 904  9 EA  1467.23 13205.07 820.00 7380.00 709.16  6382.44SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4114000000-N 904  5 EA  101.82 509.10 18.25 91.25 15.76  78.80SIGN ERECTION, MILEMARKERS

0116 4116000000-N 904  1 EA  1010.10 1010.10 427.00 427.00 367.71  367.71SIGN ERECTION, OVERLAY (GRD MTD)

0117 4149000000-N 907  4 EA  3589.36 14357.44 12700.00 50800.00 10926.24  43704.96DISPOSE SIGN SYST OVRHD

0118 4152000000-N 907  3 EA  1261.02 3783.06 1220.00 3660.00 1050.60  3151.80DISPOSE SIGN SYST STL BM

0119 4155000000-N 907  6 EA  56.56 339.36 1.25 7.50 6.30  37.80DISPOSE SIGN SYST U-CHAN

0120 4360000000-N SP   13 EA  675.00 8775.00 820.00 10660.00 709.16  9219.08GENERIC SIGNING ITEM (EA)
SIGN ERECTION, TOLL ROUTE     ASSEMBLY

0121 4361000000-E SP   42,859 LB  1.65 70717.35 2.00 85718.00 1.05  45001.95GENERIC SIGNING ITEM (LB)
REINFORCING STEEL (AESTHETIC COLUMNS ONLY)

0122 4365000000-E SP  251.1 CY  1250.00 313875.00 1410.00 354051.00 1313.25  329757.08GENERIC SIGNING ITEM (CY)
CLASS A  CONCRETE (AESTHETIC COLUMNS ONLY)

0123 4366000000-E SP  484.25 SF  60.00 29055.00 27.50 13316.88 23.64  11447.67GENERIC SIGNING ITEM (SF)
CONTRACTOR FURNISHED, TOLL ROUTE ASSEMBLY

0124 4370000000-N SP  Lump Sum 73698.64 103800.00  89301.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+14(GNTRY
T16 IN, TRUSS ONLY)

0125 4370000000-N SP  Lump Sum 72437.06 103800.00  89301.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+64(GNTRY
T16 OUT, TRUSSONLY)

0126 4370000000-N SP  Lump Sum 72437.06 116000.00  99807.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+66(GNTRY
T15 OUT, TRUSSONLY)

0127 4370000000-N SP  Lump Sum 73834.27 116000.00  99807.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 21+16(GNTRY
T15 IN, TRUSS ONLY)

0128 4370000000-N SP  Lump Sum 46404.82 50500.00  43468.58GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 475+00 (A,
TRUSS ONLY)

0129 4370000000-N SP  Lump Sum 21978.43 20200.00  17413.70GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 527+50 (B,
TRUSS ONLY)

0130 4370000000-N SP  Lump Sum 47111.01 53900.00  46383.99GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 550+00 (C,
TRUSS ONLY)

0131 4370000000-N SP  Lump Sum 49320.28 54200.00  46646.64GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 590+21 (D,
TRUSS ONLY)
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0132 4370000000-N SP  Lump Sum 21978.43 20200.00  17413.70GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 655+00 (E,
TRUSS ONLY)

0133 4370000000-N SP  Lump Sum 48988.10 51300.00  44125.20GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 691+50 (F,
TRUSS ONLY)

0134 4400000000-E 1110  504 SF  7.85 3956.40 9.75 4914.00 8.51  4289.04WORK ZONE SIGNS (STAT)

0135 4405000000-E 1110  352 SF  8.25 2904.00 23.25 8184.00 23.08  8124.16WORK ZONE SIGNS (PORT)

0136 4410000000-E 1110  70 SF  7.00 490.00 10.25 717.50 9.09  636.30WORK ZONE SIGNS (BARR)

0137 4420000000-N 1120  1 EA  9800.00 9800.00 13300.00 13300.00 13660.79  13660.79PORTABLE CHANGE MSG SIGN

0138 4430000000-N 1130  100 EA  41.50 4150.00 51.00 5100.00 71.49  7149.00DRUMS

0139 4435000000-N 1135  43 EA  17.00 731.00 20.50 881.50 19.59  842.37CONES

0140 4445000000-E 1145  192 LF  15.00 2880.00 31.00 5952.00 40.55  7785.60BARRICADES (TYPE III)

0141 4455000000-N 1150  180 DAY 500.00 90000.00 409.00 73620.00 266.49  47968.20FLAGGER

0142 4465000000-N 1160  1 EA  8250.00 8250.00 9840.00 9840.00 8667.45  8667.45TEMPORARY CRASH CUSHIONS

0143 4470000000-N 1160  2 EA  2500.00 5000.00 2980.00 5960.00 2626.50  5253.00RESET CRASH CUSHION

0144 4480000000-N 1165  2 EA  21849.85 43699.70 28600.00 57200.00 40544.84  81089.68TMA

0145 4485000000-E 1170  4,240 LF  24.85 105364.00 29.50 125080.00 26.11  110706.40PORT CONC BARRIER

0146 4500000000-E 1170  8,070 LF  4.50 36315.00 5.25 42367.50 4.73  38171.10RESET PORT CONC BARRIER

0147 4510000000-N SP   120 HR  55.00 6600.00 59.50 7140.00 52.53  6303.60LAW ENFORCEMENT

0148 4600000000-N SP   222 EA  17.27 3833.94 6.00 1332.00 36.77  8162.94GENERIC TRAFFIC CONTROL ITEM (EA)
REMOVE & REPLACE SNOWPLOWABLE PAVEMENT
MARKER REFLECTOR

0149 4650000000-N 1251  351 EA  5.00 1755.00 6.00 2106.00 10.51  3689.01TEMP RAISED PVMT MRKS

0150 4685000000-E 1205  4,764 LF  0.75 3573.00 1.00 4764.00 0.79  3763.56THERMO PVT MKG LINES 4"90

0151 4686000000-E 1205  5,703 LF  0.85 4847.55 1.00 5703.00 0.89  5075.67THERMO PVT MKG LINES 4"120

0152 4688000000-E 1205  8,258 LF  1.25 10322.50 1.50 12387.00 1.31  10817.98THERMO PVT MKG LINES,6"90 MILS

0153 4690000000-E 1205  227 LF  1.50 340.50 1.75 397.25 1.58  358.66THERMO PVT MKG LINES 6"120 MILS

0154 4695000000-E 1205  918 LF  3.00 2754.00 3.50 3213.00 3.15  2891.70THERMO PVT MKG LINES 8"90 MILS

0155 4697000000-E 1205  115 LF  3.00 345.00 3.50 402.50 3.15  362.25THERMO PVT MKG LINE 8"120 MILS

0156 4700000000-E 1205  200 LF  4.00 800.00 4.75 950.00 4.20  840.0012"WIDE THERMO 90 MILS

0157 4702000000-E 1205  55 LF  4.00 220.00 4.75 261.25 4.20  231.0012"WIDE THERMO 120 MILS

0158 4710000000-E 1205  144 LF  15.00 2160.00 18.00 2592.00 15.76  2269.4424"WIDE THERMO 120 MILS

0159 4725000000-E 1205  88 EA  200.00 17600.00 239.00 21032.00 236.39  20802.32THERMO PVT SYMBOL 90MILS

0160 4770000000-E 1205  1,000 LF  1.70 1700.00 2.00 2000.00 1.79  1790.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0161 4775000000-E 1205  22,102 LF  1.95 43098.90 2.25 49729.50 2.05  45309.106" COLD APPL PLSTIC LINES TYPE **
(IV)

0162 4810000000-E 1205  22,501 LF  0.45 10125.45 0.50 11250.50 0.47  10575.47PAINT PVMT MARKINGS 4"

0163 4815000000-E 1205  18,308 LF  0.50 9154.00 0.50 9154.00 0.53  9703.24PAINT PVMT MARKINGS 6"

0164 4820000000-E 1205  1,940 LF  0.90 1746.00 1.00 1940.00 0.95  1843.00PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  620 LF  1.00 620.00 1.25 775.00 1.05  651.00PAINT PVMT MARKINGS 12"
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0166 4835000000-E 1205  288 LF  3.00 864.00 3.50 1008.00 3.15  907.20PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  149 EA  25.00 3725.00 30.00 4470.00 36.77  5478.73PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  812 LF  1.50 1218.00 1.75 1421.00 1.58  1282.96POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  23,476 LF  2.00 46952.00 2.50 58690.00 2.15  50473.40POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  2,015 LF  4.00 8060.00 4.75 9571.25 4.31  8684.65POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  408 LF  0.75 306.00 1.00 408.00 1.05  428.40LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  17,684 LF  0.75 13263.00 1.00 17684.00 1.31  23166.04LINE REMOVAL 6" WIDE

0173 4900000000-N 1251  113 EA  10.00 1130.00 12.00 1356.00 10.51  1187.63PERM RAISED PVMT MARKERS

0174 4905000000-N 1253  248 EA  28.00 6944.00 33.50 8308.00 31.52  7816.96SNOWPLB PVMT MRKER

0175 4955000000-N 1264  6 EA  200.00 1200.00 239.00 1434.00 78.80  472.80OBJECT MARKERS (END OF RD)

0176 5005000000-E 1401  1 EA  22949.21 22949.21 20300.00 20300.00 33619.20  33619.2080' HIGH MOUNT STANDARD

0177 5010000000-E 1401  6 EA  25013.61 150081.66 22700.00 136200.00 42024.00  252144.00100' HIGH MOUNT STANDARD

0178 5020000000-N 1401  1 EA  4770.73 4770.73 5850.00 5850.00 5253.00  5253.00PORTABLE DRIVE UNIT

0179 5025000000-E SP  46.6 CY  1092.30 50901.18 1070.00 49862.00 1260.72  58749.55HIGH MOUNT FOUNDATIONS

0180 5050000000-N 1404  30 EA  2794.48 83834.40 2390.00 71700.00 3151.80  94554.00LIT STD MTLT ************
(40' MH, 17" SA)

0181 5070000000-N 1405  28 EA  1105.04 30941.12 950.00 26600.00 1260.72  35300.16STD FOUNDAT ***********
(R1)

0182 5070000000-N 1405  2 EA  1143.82 2287.64 950.00 1900.00 1470.84  2941.68STD FOUNDAT ***********
(R2)

0183 5120000000-N 1407  1 EA  2168.71 2168.71 1130.00 1130.00 840.48  840.48SERVICE POLE ************
(30' CLASS 4)

0184 5125000000-E 1407  25 LF  44.88 1122.00 36.00 900.00 21.01  525.25SERVICE LATERAL *********
(3 #1/0 USE)

0185 5145000000-N 1408  1 EA  12607.92 12607.92 14900.00 14900.00 10506.00  10506.00LITE CNTRL RW************
(240/480 V)

0186 5155000000-E 1409  396 LF  5.74 2273.04 8.75 3465.00 8.40  3326.40ELECT DUCT BD, SIZE *****
(2")

0187 5155000000-E 1409  101 LF  6.82 688.82 9.50 959.50 10.51  1061.51ELECT DUCT BD, SIZE *****
(3")

0188 5160000000-E 1409  783 LF  18.27 14305.41 17.25 13506.75 18.91  14806.53ELECT DUCT JA, SIZE *****
(3")

0189 5160000000-E 1409  379 LF  22.77 8629.83 21.00 7959.00 19.96  7564.84ELECT DUCT JA, SIZE *****
(4")

0190 5160000000-E 1409  95 LF  30.74 2920.30 33.00 3135.00 21.01  1995.95ELECT DUCT JA, SIZE *****
(6")

0191 5170000000-E 1410  630 LF  2.55 1606.50 4.25 2677.50 7.35  4630.50**-#8 W/G FEEDER CIRCUIT
(2)

0192 5180000000-E 1410  180 LF  4.30 774.00 6.25 1125.00 7.35  1323.00**-#4 W/G FEEDER CIRCUIT
(2)

0193 5185000000-E 1410  1,700 LF  5.44 9248.00 7.75 13175.00 5.25  8925.00**-#2 W/G FEEDER CIRCUIT
(2)

0194 5190000000-E 1410  3,950 LF  38.13 150613.50 11.00 43450.00 26.27  103766.50************ FEEDER CIR
(MCM 4-WIRE COPPER)
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0195 5205000000-E 1410  4,100 LF  8.15 33415.00 11.75 48175.00 10.51  43091.00**-#8 W/G FEEDR N *****"
(2, 1-1/2)

0196 5215000000-E 1410  1,410 LF  9.90 13959.00 13.00 18330.00 8.40  11844.00**-#4 W/G FEEDER N *****"
(2, 1-1/2)

0197 5220000000-E 1410  10,000 LF  11.00 110000.00 14.25 142500.00 6.30  63000.00**-#2 W/G FEEDER N *****"
(2, 1-1/2)

0198 5270000000-N SP   36 EA  1640.99 59075.64 2150.00 77400.00 1891.08  68078.88GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0199 5270000000-N SP   8 EA  1203.42 9627.36 1610.00 12880.00 1470.84  11766.72GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0200 5270000000-N SP   51 EA  647.96 33045.96 840.00 42840.00 420.24  21432.24GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0201 5270000000-N SP   9 EA  887.57 7988.13 1160.00 10440.00 840.48  7564.32GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC24

0202 5270000000-N SP   2 EA  1326.18 2652.36 1850.00 3700.00 1155.66  2311.32GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC36

0203 5270000000-N SP   4 EA  663.72 2654.88 950.00 3800.00 8404.80  33619.20GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 240V, 208W
LED

0204 5270000000-N SP   26 EA  690.30 17947.80 1010.00 26260.00 12607.20  327787.20GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 480V, 208W
LED

0205 5325800000-E 1510  390 LF  64.48 25147.20 34.50 13455.00 36.19  14114.108" WATER LINE

0206 5326600000-E 1510  2,980 LF  87.70 261346.00 63.50 189230.00 74.67  222516.6016" WATER LINE

0207 5546000000-E 1515  1 EA  7902.87 7902.87 1910.00 1910.00 1442.52  1442.528" VALVE

0208 5558600000-E 1515  2 EA  12264.59 24529.18 9250.00 18500.00 6995.50  13991.0016" VALVE

0209 5589200000-E 1515  3 EA  5636.88 16910.64 5950.00 17850.00 5748.69  17246.072" AIR RELEASE VALVE

0210 5666000000-E 1515  3 EA  8524.52 25573.56 5740.00 17220.00 8672.34  26017.02FIRE HYDRANT

0211 5810000000-E 1530  980 LF  43.11 42247.80 8.00 7840.00 22.74  22285.20ABANDON 16" UTILITY PIPE

0212 5906000000-E SP   5,435 LB  8.14 44240.90 4.50 24457.50 5.84  31740.40GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE       FITTINGS

0213 6000000000-E 1605  20,650 LF  2.25 46462.50 2.00 41300.00 2.14  44191.00TEMPORARY SILT FENCE

0214 6006000000-E 1610  175 TON 35.34 6184.50 50.00 8750.00 51.34  8984.50EROS CONTRL STONE CL A

0215 6009000000-E 1610  2,045 TON 34.22 69979.90 50.00 102250.00 53.26  108916.70EROS CONTRL STONE CL B

0216 6012000000-E 1610  2,400 TON 34.22 82128.00 36.50 87600.00 37.93  91032.00SEDIMENT CONTROL STONE

0217 6015000000-E 1615  52 ACR 1500.00 78000.00 1790.00 93080.00 1155.66  60094.32TEMPORARY MULCHING

0218 6018000000-E 1620  3,400 LB  1.50 5100.00 1.75 5950.00 4.73  16082.00SEED FOR TEMP SEEDING

0219 6021000000-E 1620 18.5 TON 500.00 9250.00 600.00 11100.00 1470.84  27210.54FERT FOR TEMP SEEDING

0220 6024000000-E 1622  1,865 LF  14.83 27657.95 11.00 20515.00 20.98  39127.70TEMPORARY SLOPE DRAINS

0221 6029000000-E SP   1,600 LF  2.50 4000.00 2.00 3200.00 2.10  3360.00SAFETY FENCE

0222 6030000000-E 1630  11,460 CY  4.00 45840.00 7.00 80220.00 20.34  233096.40SILT EXCAVATION

0223 6036000000-E 1631  49,020 SY  1.00 49020.00 1.25 61275.00 1.73  84804.60MATTING FOR EROS CONTROL

0224 6037000000-E SP   100 SY  12.00 1200.00 14.25 1425.00 5.25  525.00COIR FIBER MAT

0225 6038000000-E SP   610 SY  6.00 3660.00 7.25 4422.50 6.15  3751.50PERM SOIL REINF MAT
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0226 6042000000-E 1632  2,550 LF  4.00 10200.00 5.75 14662.50 5.94  15147.001/4" HARDWARE CLOTH

0227 6046000000-E 1636  25 LF  99.45 2486.25 169.00 4225.00 153.94  3848.50TEMP PIPE FOR STREAM CROSS

0228 6069000000-E 1638  322 CY  10.03 3229.66 7.00 2254.00 13.03  4195.66STILLING BASINS

0229 6071012000-E SP   2,940 LF  9.00 26460.00 10.75 31605.00 13.68  40219.20COIR FIBER WATTLE

0230 6071020000-E SP   1,165 LB  5.00 5825.00 6.00 6990.00 44.07  51341.55POLYACRYLAMIDE (PAM)

0231 6071030000-E 1640  3,025 LF  5.00 15125.00 6.25 18906.25 4.45  13461.25COIR FIBER BAFFLE

0232 6071050000-E SP   6 EA  1259.20 7555.20 1470.00 8820.00 855.90  5135.40**" SKIMMER
(1.5")

0233 6071050000-E SP   7 EA  1434.43 10041.01 1540.00 10780.00 978.33  6848.31**" SKIMMER
(2")

0234 6071050000-E SP   1 EA  1658.46 1658.46 1660.00 1660.00 1082.41  1082.41**" SKIMMER
(2.5")

0235 6084000000-E 1660  51 ACR 2400.00 122400.00 2860.00 145860.00 2784.09  141988.59SEEDING AND MULCHING

0236 6087000000-E 1660  30 ACR 150.00 4500.00 179.00 5370.00 105.06  3151.80MOWING

0237 6090000000-E 1661  550 LB  2.00 1100.00 2.50 1375.00 5.25  2887.50SEED FOR REPAIR SEEDING

0238 6093000000-E 1661 1.5 TON 700.00 1050.00 840.00 1260.00 1470.84  2206.26FERT FOR REPAIR SEEDING

0239 6096000000-E 1662  1,175 LB  5.00 5875.00 6.00 7050.00 5.25  6168.75SEED FOR SUPP SEEDING

0240 6108000000-E 1665 35.25 TON 750.00 26437.50 890.00 31372.50 998.07  35181.97FERTILIZER TOPDRESSING

0241 6111000000-E SP   76 LF  58.90 4476.40 71.00 5396.00 113.91  8657.16IMPERVIOUS DIKE

0242 6114500000-N 1667  10 MHR 150.00 1500.00 179.00 1790.00 73.54  735.40SPECIALIZED HAND MOWING

0243 6117000000-N SP   25 EA  50.00 1250.00 59.50 1487.50 236.39  5909.75RESPONSE FOR EROS CONTROL

0244 6120000000-E SP   413 CY  22.40 9251.20 23.00 9499.00 14.34  5922.42CULVERT DIVERSION CHANNEL

0245 6123000000-E 1670 0.77 ACR 2500.00 1925.00 2980.00 2294.60 5253.00  4044.81REFORESTATION

0246 6132000000-N SP   3 EA  1851.92 5555.76 1130.00 3390.00 10353.69  31061.07GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0247 6135000000-E SP   5 ACR 9000.00 45000.00 10700.00 53500.00 8404.80  42024.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0248 7279000000-E 1715  1,385 LF  0.79 1094.15 0.75 1038.75 0.68  941.80TRACER WIRE

0249 7300000000-E 1715  715 LF  5.91 4225.65 7.75 5541.25 6.83  4883.45UNPAVED TRENCH (***********)
(1, 2")

0250 7300000000-E 1715  760 LF  7.27 5525.20 10.75 8170.00 9.46  7189.60UNPAVED TRENCH (***********)
(2, 2")

0251 7300000000-E 1715  1,060 LF  8.26 8755.60 16.75 17755.00 14.71  15592.60UNPAVED TRENCH (***********)
(4, 3")

0252 7300000000-E 1715  2,680 LF  8.62 23101.60 18.00 48240.00 15.76  42236.80UNPAVED TRENCH (***********)
(4,1")

0253 7301000000-E 1715  335 LF  19.15 6415.25 59.50 19932.50 52.53  17597.55DIRECT DRILL (***********)
(2, 2")

0254 7301000000-E 1715  470 LF  53.32 25060.40 179.00 84130.00 157.59  74067.30DIRECT DRILL (***********)
(4, 2" & 4, 3")

0255 7301000000-E 1715  535 LF  23.85 12759.75 74.00 39590.00 65.14  34849.90DIRECT DRILL (***********)
(4, 2")

0256 7301000000-E 1715  165 LF  30.93 5103.45 149.00 24585.00 131.33  21669.45DIRECT DRILL (***********)
(4, 3")
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0257 7312000000-N 1716  7 EA  1480.88 10366.16 1250.00 8750.00 1103.13  7721.91JUNCTION BOX (***************)
(36"X 24"X24')

0258 7348000000-N 1716  38 EA  1032.67 39241.46 890.00 33820.00 787.95  29942.10JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0259 7484000000-N SP   4 EA  5253.55 21014.20 9550.00 38200.00 8404.80  33619.20MICROWAVE VEHICLE DETECTOR

0260 7516000000-E 1730  8,850 LF  3.25 28762.50 3.25 28762.50 2.89  25576.50COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  1,680 LF  3.56 5980.80 3.25 5460.00 2.89  4855.20DROP CABLE

0262 7540000000-N 1731  7 EA  2437.32 17061.24 2660.00 18620.00 2342.84  16399.88SPLICE ENCLOSURE

0263 7552000000-N 1731  2 EA  2449.11 4898.22 2670.00 5340.00 2353.35  4706.70INTERCONNECT CENTER

0264 7575142200-N SP   2 EA  4754.49 9508.98 2150.00 4300.00 1891.08  3782.16NEW ELECTRICAL SERVICE

0265 7575160000-E 1734  6,630 LF  0.68 4508.40 0.50 3315.00 0.55  3646.50REM EXT COMM CABLE

0266 7613000000-N SP   6 EA  1276.67 7660.02 1430.00 8580.00 1260.72  7564.32SOIL TEST

0267 7614100000-E SP  58.59 CY  1217.63 71340.94 1010.00 59175.90 893.01  52321.46DRILLED PIER FOUND

0268 7960000000-N SP   3 EA  3191.22 9573.66 1790.00 5370.00 1575.90  4727.70METAL POLE FOUND REMVL

0269 7972000000-N SP   2 EA  542.13 1084.26 780.00 1560.00 682.89  1365.78METAL POLE REMOVAL

0270 7980000000-N SP   2 EA  4677.98 9355.96 6200.00 12400.00 5463.12  10926.24GENERIC SIGNAL ITEM (EA)
CABINET, TYPE 336, POLE MOUNT-ED

0271 7980000000-N SP   3 EA  4684.09 14052.27 6200.00 18600.00 5463.12  16389.36GENERIC SIGNAL ITEM (EA)
CABINET, TYPE 5052 H-32 ALUM NEMA 3S, POLE
MOUNTED

0272 7980000000-N SP   1 EA  15177.66 15177.66 6920.00 6920.00 6093.48  6093.48GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0273 7980000000-N SP   2 EA  1522.08 3044.16 1190.00 2380.00 1050.60  2101.20GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0274 7980000000-N SP   6 EA  230.14 1380.84 600.00 3600.00 525.30  3151.80GENERIC SIGNAL ITEM (EA)
METAL ITS POLE DESIGN

0275 7980000000-N SP   5 EA  5859.05 29295.25 7760.00 38800.00 6828.90  34144.50GENERIC SIGNAL ITEM (EA)
METAL POLE FOR ITS DEVICE

0276 7980000000-N SP   2 EA  802.76 1605.52 600.00 1200.00 525.30  1050.60GENERIC SIGNAL ITEM (EA)
MVD TERMINAL SERVER ASSEMBLY

0277 7980000000-N SP   1 EA  5498.09 5498.09 4180.00 4180.00 3677.10  3677.10GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0278 7980000000-N SP   1 EA  6059.43 6059.43 4770.00 4770.00 4202.40  4202.40GENERIC SIGNAL ITEM (EA)
REMOVE RWIS ASSEMBLY

0279 7985000000-N SP  Lump Sum 472944.00 623900.00  577830.00GENERIC SIGNAL ITEM (LS)
AET TOLL ZONE SITES

0280 7985000000-N SP  Lump Sum 5696.70 7160.00  6303.60GENERIC SIGNAL ITEM (LS)
TRAINING

0281 7990000000-E SP   5,230 LF  2.60 13598.00 7.75 40532.50 6.83  35720.90GENERIC SIGNAL ITEM (LF)
RS-485 CABLE

0286 0000400000-N 801 Lump Sum 78520.00 300000.00  124273.54CONSTRUCTION SURVEYING

0287 1330000000-E 607  201 SY  24.95 5014.95 23.75 4773.75 10.51  2112.51INCIDENTAL MILLING

0288 1891000000-E SP   12,850 SY  6.69 85966.50 5.75 73887.50 8.40  107940.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0289 2591000000-E 848  2,700 SY  33.50 90450.00 33.50 90450.00 36.77  99279.004" CONCRETE SIDEWALK
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0290 3565000000-E 866  1 EA  1550.00 1550.00 1850.00 1850.00 2101.20  2101.20DBL GATE **HIGH, **WIDE, **OPEN
(47", 6', 12')

0291 5606000000-E 1515  1 EA  6557.44 6557.44 3090.00 3090.00 2809.78  2809.782" BLOW OFF

0292 8175000000-E 420  36 CY  1692.44 60927.84 418.00 15048.00 840.48  30257.28CLASS AA CONC (BRIDGE)

0293 8224000000-E 425  1,951 LB  3.08 6009.08 2.50 4877.50 3.15  6145.65EPOXY COAT REINF STL BRDG

0294 8692000000-N SP  Lump Sum 12821.53 4520.00  5253.00FOAM JOINT SEALS

CULVERT ITEMS

0282 8126000000-N 414 Lump Sum 23073.02 100000.00  80000.00CULV EXCAV @ ************
(83+04.00-L-)

0283 8133000000-E 414  135 TON 60.19 8125.65 42.50 5737.50 46.00  6210.00FND CONDIT MAT, BOX CULV

0284 8196000000-E 420 181.8 CY  827.62 150461.32 670.00 121806.00 1057.67  192284.41CLASS A CONCRETE (CULV)

0285 8245000000-E 425  37,027 LB  1.00 37027.00 1.00 37027.00 1.58  58502.66REINF STEEL (CULVERT)

 

    TOTAL 17085000.00 TOTAL 17117030.58 TOTAL  17202546.74CONTRACT TOTAL

 

    SUB-TOTAL 16866313.01 SUB-TOTAL 16852460.08 SUB-TOTAL  16865549.67ROADWAY ITEMS

    SUB-TOTAL 218686.99 SUB-TOTAL 264570.50 SUB-TOTAL  336997.07CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 863500.00 865000.00  953000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 2990000.00 1800000.00  3879333.00CLEARING & GRUBBING

0003 0008000000-E 200  2 ACR 10000.00 20000.00 100.00 200.00 15000.00  30000.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  16 EA  1500.00 24000.00 2500.00 40000.00 2500.00  40000.00SEALING ABANDONED WELLS

0005 0022000000-E 225  161,970 CY  9.00 1457730.00 9.50 1538715.00 6.85  1109494.50UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  2,400 CY  21.00 50400.00 8.00 19200.00 11.12  26688.00UNDERCUT EXCAVATION

0007 0106000000-E 230  78,490 CY  5.00 392450.00 10.00 784900.00 4.91  385385.90BORROW EXCAVATION

0008 0134000000-E 240  2,880 CY  8.80 25344.00 10.00 28800.00 10.00  28800.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  2,900 LF  5.50 15950.00 3.00 8700.00 10.00  29000.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  1,020 SY  4.00 4080.00 5.00 5100.00 20.00  20400.00REMOVAL OF EXT ASPHALT PVMT

0011 0163000000-E 250  7,820 SY  13.25 103615.00 10.00 78200.00 30.00  234600.00REMOVAL OF EXT CONC PVMT

0012 0177000000-E 250  1,680 SY  2.75 4620.00 3.00 5040.00 5.00  8400.00BREAKING OF EXT ASPH PVMT

0013 0195000000-E 265  1,600 CY  45.00 72000.00 30.00 48000.00 40.04  64064.00SELECT GRANULAR MATERIAL

0014 0196000000-E 270  2,750 SY  3.00 8250.00 3.50 9625.00 1.88  5170.00GEOTEXTILE SOIL STABILIZATION

0015 0318000000-E 300  610 TON 40.00 24400.00 50.00 30500.00 25.00  15250.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  1,900 SY  3.75 7125.00 3.00 5700.00 2.00  3800.00FND CONDIT GEOTEXTILE

0017 0342000000-E 310  40 LF  92.00 3680.00 92.50 3700.00 150.00  6000.00**" SIDE DRAIN PIPE
(30")

0018 0343000000-E 310  32 LF  48.50 1552.00 67.61 2163.52 132.00  4224.0015" SIDE DRAIN PIPE

0019 0354000000-E 310  296 LF  102.00 30192.00 177.82 52634.72 171.00  50616.00***" RC PIPE CULV *****
(30", V)

0020 0354000000-E 310  272 LF  170.00 46240.00 225.11 61229.92 220.97  60103.84***" RC PIPE CULV *****
(42", V)

0021 0366000000-E 310  2,916 LF  46.50 135594.00 66.06 192630.96 75.00  218700.0015" RC PIPE CULV III

0022 0372000000-E 310  544 LF  61.00 33184.00 72.35 39358.40 97.00  52768.0018" RC PIPE CULV III

0023 0378000000-E 310  168 LF  78.00 13104.00 93.71 15743.28 119.00  19992.0024" RC PIPE CULV III

0024 0384000000-E 310  448 LF  86.00 38528.00 128.17 57420.16 146.00  65408.0030" RC PIPE CULV III

0025 0390000000-E 310  88 LF  107.00 9416.00 156.61 13781.68 192.00  16896.0036" RC PIPE CULV III

0026 0396000000-E 310  196 LF  136.00 26656.00 185.06 36271.76 249.00  48804.0042" RC PIPE CULV III

0027 0582000000-E 310  720 LF  54.00 38880.00 63.12 45446.40 75.00  54000.0015" CS PIPE CULV 0.064"

0028 0636000000-E 310  24 EA  374.00 8976.00 674.10 16178.40 705.00  16920.00**" CS ELBOW *****" THICK
(15", 0.064")

0029 0995000000-E 340  552 LF  20.00 11040.00 16.88 9317.76 40.00  22080.00PIPE REMOVAL

0030 0996000000-N 350  5 EA  1980.00 9900.00 1694.84 8474.20 328.00  1640.00PIPE CLEAN-OUT

0031 1011000000-N 500 Lump Sum 250000.00 450000.00  415000.00FINE GRADING

0032 1115000000-E SP   9,570 SY  4.25 40672.50 5.91 56558.70 5.00  47850.00GEOTEXTILE FOR PVMT STABILIZ

0033 1121000000-E 520  24,700 TON 28.00 691600.00 32.69 807443.00 30.00  741000.00AGGREGATE BASE COURSE

0034 1154000000-E 540  320 TON 50.00 16000.00 44.36 14195.20 70.00  22400.00AGGR FOR CEM TREAT BASE CRS

0035 1165000000-E 540  13 TON 500.00 6500.00 250.00 3250.00 140.00  1820.00PORT CEM FOR CEM TRTD BASE CRSE

0036 1209000000-E 543  70 GAL 15.00 1050.00 1.00 70.00 50.00  3500.00ASPHALT CURING SEAL

0037 1275000000-E 600  1,840 GAL 5.90 10856.00 5.00 9200.00 45.00  82800.00PRIME COAT
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0038 1489000000-E 610  4,670 TON 67.60 315692.00 65.00 303550.00 53.08  247883.60ASP CONC BASE CRS B25.0B

0039 1498000000-E 610  7,090 TON 55.20 391368.00 65.00 460850.00 47.07  333726.30ASP CONC INTR CRS I19.0B

0040 1519000000-E 610  6,110 TON 72.15 440836.50 65.00 397150.00 45.07  275377.70ASP CONC SURF CRS S9.5B

0041 1525000000-E 610  590 TON 112.80 66552.00 70.00 41300.00 65.10  38409.00ASP CONC SURF CRS SF9.5A

0042 1575000000-E 620  955 TON 325.00 310375.00 550.00 525250.00 350.54  334765.70ASP FOR PLANT MIX

0043 1847000000-E 710  9,570 SY  134.20 1284294.00 150.00 1435500.00 90.00  861300.00******"PCC PVMT THRU LNS
(13-1/2")

0044 1881000000-E SP   5,390 LF  1.30 7007.00 1.00 5390.00 1.01  5443.90GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETE SHOULDERS)

0045 1902000000-N 710 Lump Sum 10100.00 25000.00  107500.00SURF TEST CONC PAVEMENT

0046 1913000000-E 720  3,272 SY  126.15 412762.80 150.00 490800.00 90.00  294480.00CONC SHLD ADJ ******"PVMT
(13-1/2")

0047 2000000000-N 806  25 EA  275.00 6875.00 200.00 5000.00 275.00  6875.00RIGHT OF WAY MARKERS

0048 2020000000-N 806  28 EA  350.00 9800.00 250.00 7000.00 350.00  9800.00CONTROL OF ACCESS MARKERS

0049 2022000000-E 815  336 CY  25.00 8400.00 26.69 8967.84 25.00  8400.00SUBDRAIN EXCAVATION

0050 2033000000-E 815  252 CY  45.00 11340.00 87.15 21961.80 54.00  13608.00SUBDRAIN FINE AGGREGATE

0051 2044000000-E 815  1,500 LF  18.00 27000.00 9.98 14970.00 5.00  7500.006" PERF SUBDRN PIPE

0052 2070000000-N 815  3 EA  350.00 1050.00 289.76 869.28 600.00  1800.00SUBDRN PIPE OUTLET

0053 2077000000-E 815  18 LF  35.00 630.00 47.01 846.18 6.00  108.006" OUTLET PIPE

0054 2099000000-E 816  3,700 LF  6.75 24975.00 17.45 64565.00 17.45  64565.00SHOULDER DRAIN

0055 2110000000-E 816  3,650 LF  1.50 5475.00 1.50 5475.00 1.50  5475.004" SHOULDER DRAIN PIPE

0056 2121000000-E 816  190 LF  7.80 1482.00 17.50 3325.00 17.50  3325.004" OUTLET PIPE FOR SHDR DRN

0057 2132000000-N 816  6 EA  300.00 1800.00 270.00 1620.00 270.00  1620.00CONC PAD SHLDR DRN OUTLET

0058 2143000000-E 818  10 TON 80.00 800.00 55.48 554.80 72.79  727.90BLOTTING SAND

0059 2209000000-E 838  9 CY  981.00 8829.00 1275.68 11481.12 7500.00  67500.00ENDWALLS

0060 2253000000-E 840 3.062 CY  2145.00 6567.99 1958.13 5995.79 1400.00  4286.80PIPE COLLARS

0061 2286000000-N 840  50 EA  2250.00 112500.00 2166.40 108320.00 5500.00  275000.00MASNRY DRAINAGE STRUCT

0062 2308000000-E 840 33.1 LF  355.00 11750.50 375.67 12434.68 560.00  18536.00MASNRY DRAINAGE STRUCT

0063 2364000000-N 840  6 EA  590.00 3540.00 636.99 3821.94 1300.00  7800.00FRAME W/2GRTS 840.16 STD

0064 2364200000-N 840  4 EA  626.00 2504.00 736.86 2947.44 1300.00  5200.00FRAME W/2GRTS 840.20 STD

0065 2365000000-N 840  16 EA  626.00 10016.00 689.92 11038.72 1300.00  20800.00FRAME W/2GRTS 840.22 STD

0066 2366000000-N 840  3 EA  636.00 1908.00 689.93 2069.79 1300.00  3900.00FRAME W/2GRTS 840.24 STD

0067 2367000000-N 840  1 EA  626.00 626.00 1042.29 1042.29 1300.00  1300.00FRAME W/2GRTS 840.29 STD

0068 2374000000-N 840  3 EA  630.00 1890.00 772.08 2316.24 1300.00  3900.00FRAME-GRT-HD 840.03 **
(E)

0069 2374000000-N 840  7 EA  650.00 4550.00 772.08 5404.56 1300.00  9100.00FRAME-GRT-HD 840.03 **
(F)

0070 2374000000-N 840  7 EA  650.00 4550.00 772.08 5404.56 1300.00  9100.00FRAME-GRT-HD 840.03 **
(G)

0071 2396000000-N 840  3 EA  470.00 1410.00 591.95 1775.85 1300.00  3900.00FRAME W/COVER STD 840.54

0072 2451000000-N 852  8 EA  3300.00 26400.00 750.00 6000.00 650.00  5200.00CONC TRANS SECT FOR DROP INLET
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0073 2473000000-N SP   3 EA  800.00 2400.00 1531.72 4595.16 2085.38  6256.14GENERIC DRAINAGE ITEM (EA)
TIE PROPOSED PIPE TO EXIST DRAINAGE STRUCTURE

0074 2542000000-E 846  4,440 LF  16.00 71040.00 14.00 62160.00 15.00  66600.001'-6" CONC CURB & GUTTER

0075 2549000000-E 846  5,380 LF  17.55 94419.00 32.76 176248.80 18.65  100337.002'-6" CONC CURB & GUTTER

0076 2556000000-E 846  527 LF  21.75 11462.25 18.00 9486.00 18.50  9749.50SHOULDER BERM GUTTER

0077 2605000000-N 848  2 EA  3500.00 7000.00 1500.00 3000.00 1750.00  3500.00CONCRETE CURB RAMP

0078 2619000000-E 850  70 SY  67.50 4725.00 75.00 5250.00 150.00  10500.004" CONCRETE PAVED DITCH

0079 2655000000-E 852  560 SY  45.00 25200.00 52.00 29120.00 59.65  33404.005" MONO CONC ISLDS (KEY IN)

0080 2724000000-E 857  110 LF  116.12 12773.20 160.00 17600.00 80.00  8800.00PC REINF BARRIER SNGL FC

0081 2738000000-E SP   1,920 SY  100.00 192000.00 75.00 144000.00 135.20  259584.00GENERIC PAVING ITEM (SY)
BRICK PAVERS FOR ISLANDS AND ROUNDABOUTS

0082 2752000000-E SP   200 LF  300.00 60000.00 50.00 10000.00 150.00  30000.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0083 2815000000-N 858  1 EA  1700.00 1700.00 798.35 798.35 1500.00  1500.00ADJ DROP INLETS

0084 3000000000-N SP   2 EA  14800.00 29600.00 14800.00 29600.00 14800.00  29600.00IMPACT ATTEN TYPE 350

0085 3030000000-E 862  5,200 LF  15.80 82160.00 15.80 82160.00 15.80  82160.00STL BM GUARDRAIL

0086 3045000000-E 862 437.5 LF  18.50 8093.75 18.50 8093.75 18.50  8093.75SBGR SHOP CURVED

0087 3105000000-N 862  2 EA  75.00 150.00 75.00 150.00 75.00  150.00SBGR TERM SECT

0088 3150000000-N 862  46 EA  42.00 1932.00 42.00 1932.00 42.00  1932.00ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  11 EA  550.00 6050.00 550.00 6050.00 550.00  6050.00GR ANCHOR TYPE CAT-1

0090 3287000000-N SP   16 EA  3150.00 50400.00 3150.00 50400.00 3150.00  50400.00GR END TYPE TL-3

0091 3317000000-N 862  7 EA  1550.00 10850.00 1550.00 10850.00 1650.00  11550.00GR ANCHOR TYPE B-77

0092 3345000000-E 864  310 LF  10.50 3255.00 10.50 3255.00 10.50  3255.00REMOVE & RESET GUARDRAIL

0093 3503000000-E 866  6,340 LF  3.50 22190.00 3.50 22190.00 3.50  22190.00WOVEN WIRE FENCE 47" FAB

0094 3509000000-E 866  385 EA  24.50 9432.50 16.00 6160.00 16.00  6160.004" TIMBER POSTS 7'-6"LONG

0095 3515000000-E 866  125 EA  28.50 3562.50 32.00 4000.00 32.00  4000.005" TIMBER POSTS 8'-0"LONG

0096 3628000000-E 876  3,006 TON 57.00 171342.00 75.54 227073.24 75.00  225450.00RIP RAP, CLASS I

0097 3635000000-E 876  80 TON 58.50 4680.00 86.02 6881.60 100.00  8000.00RIP RAP, CLASS II

0098 3649000000-E 876  220 TON 55.50 12210.00 72.18 15879.60 150.00  33000.00RIP RAP, CLASS B

0099 3656000000-E 876  3,868 SY  4.25 16439.00 4.13 15974.84 5.00  19340.00GEOTEXTILE FOR DRAINGE

0100 4025000000-E 901 2,135.5 SF  27.00 57658.50 27.00 57658.50 27.00  57658.50CONTR FURN, TYPE ***SIGN
(A)

0101 4025000000-E 901 218.75 SF  35.00 7656.25 35.00 7656.25 35.00  7656.25CONTR FURN, TYPE ***SIGN
(B)

0102 4025000000-E 901 104.5 SF  22.00 2299.00 22.00 2299.00 22.00  2299.00CONTR FURN, TYPE ***SIGN
(D)

0103 4025000000-E 901 508.5 SF  14.00 7119.00 14.00 7119.00 14.00  7119.00CONTR FURN, TYPE ***SIGN
(E)

0104 4025000000-E 901 73.5 SF  16.00 1176.00 16.00 1176.00 16.00  1176.00CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0105 4025000000-E 901  4 SF  13.00 52.00 13.00 52.00 13.00  52.00CONTR FURN, TYPE ***SIGN
(OVERLAY)

0106 4048000000-E 902  9 CY  1300.00 11700.00 1300.00 11700.00 1300.00  11700.00REINF CONC FOUNDTN
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0108 4057000000-E SP  105.4 CY  3800.00 400520.00 1200.00 126480.00 3800.00  400520.00OVERHEAD FOOTING

0109 4060000000-E 903  8,991 LB  4.50 40459.50 4.50 40459.50 4.50  40459.50SUPPORT, BREAKAWAY STL BM

0110 4066000000-E 903  1,434 LB  2.75 3943.50 2.75 3943.50 2.75  3943.50SUPPORTS, SIMPLE STL BM

0111 4072000000-E 903  1,447 LF  10.00 14470.00 10.00 14470.00 10.00  14470.00SUPPORT, 3-LB STL U-CHAN

0112 4096000000-N 904  9 EA  125.00 1125.00 125.00 1125.00 125.00  1125.00SIGN ERECTION, TYPE D

0113 4102000000-N 904  68 EA  70.00 4760.00 70.00 4760.00 70.00  4760.00SIGN ERECTION, TYPE E

0114 4110000000-N 904  9 EA  675.00 6075.00 675.00 6075.00 675.00  6075.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4114000000-N 904  5 EA  15.00 75.00 15.00 75.00 15.00  75.00SIGN ERECTION, MILEMARKERS

0116 4116000000-N 904  1 EA  350.00 350.00 350.00 350.00 350.00  350.00SIGN ERECTION, OVERLAY (GRD MTD)

0117 4149000000-N 907  4 EA  10400.00 41600.00 10400.00 41600.00 10400.00  41600.00DISPOSE SIGN SYST OVRHD

0118 4152000000-N 907  3 EA  1000.00 3000.00 1000.00 3000.00 1000.00  3000.00DISPOSE SIGN SYST STL BM

0119 4155000000-N 907  6 EA  1.00 6.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0120 4360000000-N SP   13 EA  675.00 8775.00 675.00 8775.00 675.00  8775.00GENERIC SIGNING ITEM (EA)
SIGN ERECTION, TOLL ROUTE     ASSEMBLY

0121 4361000000-E SP   42,859 LB  1.15 49287.85 1.50 64288.50 0.88  37715.92GENERIC SIGNING ITEM (LB)
REINFORCING STEEL (AESTHETIC COLUMNS ONLY)

0122 4365000000-E SP  251.1 CY  1650.00 414315.00 1200.00 301320.00 1179.92  296277.91GENERIC SIGNING ITEM (CY)
CLASS A  CONCRETE (AESTHETIC COLUMNS ONLY)

0123 4366000000-E SP  484.25 SF  22.50 10895.63 22.50 10895.63 22.50  10895.63GENERIC SIGNING ITEM (SF)
CONTRACTOR FURNISHED, TOLL ROUTE ASSEMBLY

0124 4370000000-N SP  Lump Sum 85000.00 85000.00  85000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+14(GNTRY
T16 IN, TRUSS ONLY)

0125 4370000000-N SP  Lump Sum 85000.00 8500.00  85000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+64(GNTRY
T16 OUT, TRUSSONLY)

0126 4370000000-N SP  Lump Sum 95000.00 95000.00  95000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 20+66(GNTRY
T15 OUT, TRUSSONLY)

0127 4370000000-N SP  Lump Sum 95000.00 95000.00  95000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 21+16(GNTRY
T15 IN, TRUSS ONLY)

0128 4370000000-N SP  Lump Sum 41375.00 41375.00  41375.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 475+00 (A,
TRUSS ONLY)

0129 4370000000-N SP  Lump Sum 16575.00 16575.00  16575.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 527+50 (B,
TRUSS ONLY)

0130 4370000000-N SP  Lump Sum 44150.00 44150.00  44150.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 550+00 (C,
TRUSS ONLY)

0131 4370000000-N SP  Lump Sum 44400.00 44400.00  44000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 590+21 (D,
TRUSS ONLY)
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0132 4370000000-N SP  Lump Sum 16575.00 16575.00  16575.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 655+00 (E,
TRUSS ONLY)

0133 4370000000-N SP  Lump Sum 42000.00 42000.00  42000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT STA 691+50 (F,
TRUSS ONLY)

0134 4400000000-E 1110  504 SF  8.10 4082.40 8.00 4032.00 8.10  4082.40WORK ZONE SIGNS (STAT)

0135 4405000000-E 1110  352 SF  51.00 17952.00 6.00 2112.00 9.50  3344.00WORK ZONE SIGNS (PORT)

0136 4410000000-E 1110  70 SF  8.65 605.50 6.00 420.00 8.65  605.50WORK ZONE SIGNS (BARR)

0137 4420000000-N 1120  1 EA  20850.00 20850.00 10000.00 10000.00 10450.00  10450.00PORTABLE CHANGE MSG SIGN

0138 4430000000-N 1130  100 EA  55.00 5500.00 86.34 8634.00 83.00  8300.00DRUMS

0139 4435000000-N 1135  43 EA  20.00 860.00 27.44 1179.92 30.00  1290.00CONES

0140 4445000000-E 1145  192 LF  26.00 4992.00 15.00 2880.00 26.00  4992.00BARRICADES (TYPE III)

0141 4455000000-N 1150  180 DAY 259.00 46620.00 380.92 68565.60 200.00  36000.00FLAGGER

0142 4465000000-N 1160  1 EA  8250.00 8250.00 8250.00 8250.00 8250.00  8250.00TEMPORARY CRASH CUSHIONS

0143 4470000000-N 1160  2 EA  2500.00 5000.00 2500.00 5000.00 2500.00  5000.00RESET CRASH CUSHION

0144 4480000000-N 1165  2 EA  10700.00 21400.00 30955.70 61911.40 32175.00  64350.00TMA

0145 4485000000-E 1170  4,240 LF  24.85 105364.00 24.85 105364.00 24.85  105364.00PORT CONC BARRIER

0146 4500000000-E 1170  8,070 LF  4.50 36315.00 4.50 36315.00 4.50  36315.00RESET PORT CONC BARRIER

0147 4510000000-N SP   120 HR  60.00 7200.00 45.00 5400.00 41.73  5007.60LAW ENFORCEMENT

0148 4600000000-N SP   222 EA  5.00 1110.00 35.00 7770.00 35.53  7887.66GENERIC TRAFFIC CONTROL ITEM (EA)
REMOVE & REPLACE SNOWPLOWABLE PAVEMENT
MARKER REFLECTOR

0149 4650000000-N 1251  351 EA  5.00 1755.00 6.00 2106.00 6.09  2137.59TEMP RAISED PVMT MRKS

0150 4685000000-E 1205  4,764 LF  0.75 3573.00 1.00 4764.00 1.01  4811.64THERMO PVT MKG LINES 4"90

0151 4686000000-E 1205  5,703 LF  0.85 4847.55 1.15 6558.45 1.17  6672.51THERMO PVT MKG LINES 4"120

0152 4688000000-E 1205  8,258 LF  1.25 10322.50 1.00 8258.00 1.01  8340.58THERMO PVT MKG LINES,6"90 MILS

0153 4690000000-E 1205  227 LF  1.50 340.50 1.25 283.75 1.27  288.29THERMO PVT MKG LINES 6"120 MILS

0154 4695000000-E 1205  918 LF  3.00 2754.00 2.00 1836.00 2.03  1863.54THERMO PVT MKG LINES 8"90 MILS

0155 4697000000-E 1205  115 LF  3.00 345.00 3.00 345.00 3.05  350.75THERMO PVT MKG LINE 8"120 MILS

0156 4700000000-E 1205  200 LF  4.00 800.00 2.00 400.00 2.03  406.0012"WIDE THERMO 90 MILS

0157 4702000000-E 1205  55 LF  4.00 220.00 2.50 137.50 2.54  139.7012"WIDE THERMO 120 MILS

0158 4710000000-E 1205  144 LF  15.00 2160.00 6.00 864.00 6.09  876.9624"WIDE THERMO 120 MILS

0159 4725000000-E 1205  88 EA  200.00 17600.00 115.00 10120.00 116.73  10272.24THERMO PVT SYMBOL 90MILS

0160 4770000000-E 1205  1,000 LF  1.70 1700.00 2.00 2000.00 2.03  2030.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0161 4775000000-E 1205  22,102 LF  1.95 43098.90 2.25 49729.50 2.28  50392.566" COLD APPL PLSTIC LINES TYPE **
(IV)

0162 4810000000-E 1205  22,501 LF  0.45 10125.45 0.23 5175.23 0.23  5175.23PAINT PVMT MARKINGS 4"

0163 4815000000-E 1205  18,308 LF  0.50 9154.00 0.25 4577.00 0.25  4577.00PAINT PVMT MARKINGS 6"

0164 4820000000-E 1205  1,940 LF  0.90 1746.00 1.00 1940.00 1.01  1959.40PAINT PVMT MARKINGS 8"

0165 4825000000-E 1205  620 LF  1.00 620.00 1.00 620.00 1.01  626.20PAINT PVMT MARKINGS 12"
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0166 4835000000-E 1205  288 LF  3.00 864.00 3.00 864.00 3.05  878.40PAINT PVT MKG LINES 24"

0167 4845000000-N 1205  149 EA  25.00 3725.00 55.00 8195.00 55.83  8318.67PAINT PVT MKG SYMBOL

0168 4847000000-E 1205  812 LF  1.50 1218.00 1.00 812.00 1.01  820.12POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0169 4847100000-E 1205  23,476 LF  2.00 46952.00 1.10 25823.60 1.12  26293.12POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0170 4847120000-E 1205  2,015 LF  4.00 8060.00 2.30 4634.50 2.39  4815.85POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0171 4850000000-E 1205  408 LF  0.75 306.00 1.00 408.00 1.01  412.08LINE REMOVAL 4" WIDE

0172 4855000000-E 1205  17,684 LF  0.75 13263.00 0.75 13263.00 0.76  13439.84LINE REMOVAL 6" WIDE

0173 4900000000-N 1251  113 EA  10.00 1130.00 6.00 678.00 6.09  688.17PERM RAISED PVMT MARKERS

0174 4905000000-N 1253  248 EA  28.00 6944.00 20.00 4960.00 20.30  5034.40SNOWPLB PVMT MRKER

0175 4955000000-N 1264  6 EA  69.05 414.30 75.00 450.00 100.00  600.00OBJECT MARKERS (END OF RD)

0176 5005000000-E 1401  1 EA  17000.00 17000.00 20000.00 20000.00 20000.00  20000.0080' HIGH MOUNT STANDARD

0177 5010000000-E 1401  6 EA  19000.00 114000.00 22000.00 132000.00 22000.00  132000.00100' HIGH MOUNT STANDARD

0178 5020000000-N 1401  1 EA  4900.00 4900.00 5000.00 5000.00 5000.00  5000.00PORTABLE DRIVE UNIT

0179 5025000000-E SP  46.6 CY  900.00 41940.00 1000.00 46600.00 1000.00  46600.00HIGH MOUNT FOUNDATIONS

0180 5050000000-N 1404  30 EA  2000.00 60000.00 2500.00 75000.00 2500.00  75000.00LIT STD MTLT ************
(40' MH, 17" SA)

0181 5070000000-N 1405  28 EA  800.00 22400.00 1400.00 39200.00 1400.00  39200.00STD FOUNDAT ***********
(R1)

0182 5070000000-N 1405  2 EA  800.00 1600.00 1400.00 2800.00 1400.00  2800.00STD FOUNDAT ***********
(R2)

0183 5120000000-N 1407  1 EA  950.00 950.00 1500.00 1500.00 1500.00  1500.00SERVICE POLE ************
(30' CLASS 4)

0184 5125000000-E 1407  25 LF  30.00 750.00 60.00 1500.00 60.00  1500.00SERVICE LATERAL *********
(3 #1/0 USE)

0185 5145000000-N 1408  1 EA  12500.00 12500.00 13000.00 13000.00 13000.00  13000.00LITE CNTRL RW************
(240/480 V)

0186 5155000000-E 1409  396 LF  7.25 2871.00 10.00 3960.00 10.00  3960.00ELECT DUCT BD, SIZE *****
(2")

0187 5155000000-E 1409  101 LF  8.00 808.00 11.00 1111.00 11.00  1111.00ELECT DUCT BD, SIZE *****
(3")

0188 5160000000-E 1409  783 LF  14.50 11353.50 50.00 39150.00 50.00  39150.00ELECT DUCT JA, SIZE *****
(3")

0189 5160000000-E 1409  379 LF  17.50 6632.50 55.00 20845.00 55.00  20845.00ELECT DUCT JA, SIZE *****
(4")

0190 5160000000-E 1409  95 LF  27.50 2612.50 70.00 6650.00 70.00  6650.00ELECT DUCT JA, SIZE *****
(6")

0191 5170000000-E 1410  630 LF  3.50 2205.00 3.00 1890.00 3.00  1890.00**-#8 W/G FEEDER CIRCUIT
(2)

0192 5180000000-E 1410  180 LF  5.25 945.00 475.00 85500.00 4.75  855.00**-#4 W/G FEEDER CIRCUIT
(2)

0193 5185000000-E 1410  1,700 LF  6.50 11050.00 6.75 11475.00 6.75  11475.00**-#2 W/G FEEDER CIRCUIT
(2)

0194 5190000000-E 1410  3,950 LF  9.25 36537.50 32.00 126400.00 32.00  126400.00************ FEEDER CIR
(MCM 4-WIRE COPPER)
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0195 5205000000-E 1410  4,100 LF  9.75 39975.00 12.00 49200.00 12.00  49200.00**-#8 W/G FEEDR N *****"
(2, 1-1/2)

0196 5215000000-E 1410  1,410 LF  11.00 15510.00 14.00 19740.00 14.00  19740.00**-#4 W/G FEEDER N *****"
(2, 1-1/2)

0197 5220000000-E 1410  10,000 LF  12.00 120000.00 16.00 160000.00 16.00  160000.00**-#2 W/G FEEDER N *****"
(2, 1-1/2)

0198 5270000000-N SP   36 EA  1800.00 64800.00 2100.00 75600.00 2100.00  75600.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0199 5270000000-N SP   8 EA  1350.00 10800.00 1700.00 13600.00 1700.00  13600.00GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0200 5270000000-N SP   51 EA  700.00 35700.00 550.00 28050.00 550.00  28050.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0201 5270000000-N SP   9 EA  975.00 8775.00 750.00 6750.00 750.00  6750.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC24

0202 5270000000-N SP   2 EA  1550.00 3100.00 1000.00 2000.00 1000.00  2000.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC36

0203 5270000000-N SP   4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 240V, 208W
LED

0204 5270000000-N SP   26 EA  850.00 22100.00 800.00 20800.00 800.00  20800.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 480V, 208W
LED

0205 5325800000-E 1510  390 LF  68.50 26715.00 103.84 40497.60 150.00  58500.008" WATER LINE

0206 5326600000-E 1510  2,980 LF  87.50 260750.00 124.76 371784.80 155.00  461900.0016" WATER LINE

0207 5546000000-E 1515  1 EA  3200.00 3200.00 2379.16 2379.16 9500.00  9500.008" VALVE

0208 5558600000-E 1515  2 EA  11600.00 23200.00 10505.90 21011.80 20000.00  40000.0016" VALVE

0209 5589200000-E 1515  3 EA  8600.00 25800.00 6906.27 20718.81 13000.00  39000.002" AIR RELEASE VALVE

0210 5666000000-E 1515  3 EA  8300.00 24900.00 8788.51 26365.53 17000.00  51000.00FIRE HYDRANT

0211 5810000000-E 1530  980 LF  22.50 22050.00 23.86 23382.80 60.00  58800.00ABANDON 16" UTILITY PIPE

0212 5906000000-E SP   5,435 LB  9.50 51632.50 15.31 83209.85 5.00  27175.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE       FITTINGS

0213 6000000000-E 1605  20,650 LF  1.65 34072.50 2.25 46462.50 1.65  34072.50TEMPORARY SILT FENCE

0214 6006000000-E 1610  175 TON 54.50 9537.50 50.00 8750.00 56.41  9871.75EROS CONTRL STONE CL A

0215 6009000000-E 1610  2,045 TON 55.50 113497.50 50.00 102250.00 56.41  115358.45EROS CONTRL STONE CL B

0216 6012000000-E 1610  2,400 TON 5.00 12000.00 50.00 120000.00 60.12  144288.00SEDIMENT CONTROL STONE

0217 6015000000-E 1615  52 ACR 750.00 39000.00 1500.00 78000.00 700.00  36400.00TEMPORARY MULCHING

0218 6018000000-E 1620  3,400 LB  2.25 7650.00 1.50 5100.00 5.00  17000.00SEED FOR TEMP SEEDING

0219 6021000000-E 1620 18.5 TON 700.00 12950.00 500.00 9250.00 900.00  16650.00FERT FOR TEMP SEEDING

0220 6024000000-E 1622  1,865 LF  20.00 37300.00 24.69 46046.85 25.08  46774.20TEMPORARY SLOPE DRAINS

0221 6029000000-E SP   1,600 LF  1.65 2640.00 2.50 4000.00 1.65  2640.00SAFETY FENCE

0222 6030000000-E 1630  11,460 CY  2.00 22920.00 5.00 57300.00 11.06  126747.60SILT EXCAVATION

0223 6036000000-E 1631  49,020 SY  1.50 73530.00 1.00 49020.00 1.25  61275.00MATTING FOR EROS CONTROL

0224 6037000000-E SP   100 SY  5.00 500.00 12.00 1200.00 8.00  800.00COIR FIBER MAT

0225 6038000000-E SP   610 SY  8.00 4880.00 6.00 3660.00 6.00  3660.00PERM SOIL REINF MAT
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0226 6042000000-E 1632  2,550 LF  4.75 12112.50 4.00 10200.00 4.75  12112.501/4" HARDWARE CLOTH

0227 6046000000-E 1636  25 LF  175.00 4375.00 76.89 1922.25 150.00  3750.00TEMP PIPE FOR STREAM CROSS

0228 6069000000-E 1638  322 CY  30.00 9660.00 40.65 13089.30 10.00  3220.00STILLING BASINS

0229 6071012000-E SP   2,940 LF  7.25 21315.00 9.00 26460.00 7.25  21315.00COIR FIBER WATTLE

0230 6071020000-E SP   1,165 LB  4.00 4660.00 5.00 5825.00 7.14  8318.10POLYACRYLAMIDE (PAM)

0231 6071030000-E 1640  3,025 LF  5.25 15881.25 5.00 15125.00 5.25  15881.25COIR FIBER BAFFLE

0232 6071050000-E SP   6 EA  2500.00 15000.00 1530.12 9180.72 488.70  2932.20**" SKIMMER
(1.5")

0233 6071050000-E SP   7 EA  3500.00 24500.00 1834.67 12842.69 649.57  4546.99**" SKIMMER
(2")

0234 6071050000-E SP   1 EA  3700.00 3700.00 2184.24 2184.24 1597.62  1597.62**" SKIMMER
(2.5")

0235 6084000000-E 1660  51 ACR 1600.00 81600.00 2400.00 122400.00 1600.00  81600.00SEEDING AND MULCHING

0236 6087000000-E 1660  30 ACR 150.00 4500.00 150.00 4500.00 70.00  2100.00MOWING

0237 6090000000-E 1661  550 LB  2.25 1237.50 2.00 1100.00 8.00  4400.00SEED FOR REPAIR SEEDING

0238 6093000000-E 1661 1.5 TON 700.00 1050.00 700.00 1050.00 1100.00  1650.00FERT FOR REPAIR SEEDING

0239 6096000000-E 1662  1,175 LB  3.42 4018.50 5.00 5875.00 4.50  5287.50SEED FOR SUPP SEEDING

0240 6108000000-E 1665 35.25 TON 700.00 24675.00 750.00 26437.50 800.00  28200.00FERTILIZER TOPDRESSING

0241 6111000000-E SP   76 LF  200.00 15200.00 84.24 6402.24 15.00  1140.00IMPERVIOUS DIKE

0242 6114500000-N 1667  10 MHR 125.00 1250.00 150.00 1500.00 70.00  700.00SPECIALIZED HAND MOWING

0243 6117000000-N SP   25 EA  150.00 3750.00 50.00 1250.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0244 6120000000-E SP   413 CY  30.00 12390.00 26.57 10973.41 25.00  10325.00CULVERT DIVERSION CHANNEL

0245 6123000000-E 1670 0.77 ACR 6000.00 4620.00 2500.00 1925.00 2500.00  1925.00REFORESTATION

0246 6132000000-N SP   3 EA  950.00 2850.00 1246.07 3738.21 2562.38  7687.14GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0247 6135000000-E SP   5 ACR 3000.00 15000.00 9000.00 45000.00 9000.00  45000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0248 7279000000-E 1715  1,385 LF  0.65 900.25 0.65 900.25 0.65  900.25TRACER WIRE

0249 7300000000-E 1715  715 LF  6.50 4647.50 6.50 4647.50 6.50  4647.50UNPAVED TRENCH (***********)
(1, 2")

0250 7300000000-E 1715  760 LF  9.00 6840.00 9.00 6840.00 9.00  6840.00UNPAVED TRENCH (***********)
(2, 2")

0251 7300000000-E 1715  1,060 LF  14.00 14840.00 14.00 14840.00 14.00  14840.00UNPAVED TRENCH (***********)
(4, 3")

0252 7300000000-E 1715  2,680 LF  15.00 40200.00 15.00 40200.00 15.00  40200.00UNPAVED TRENCH (***********)
(4,1")

0253 7301000000-E 1715  335 LF  50.00 16750.00 50.00 16750.00 50.00  16750.00DIRECT DRILL (***********)
(2, 2")

0254 7301000000-E 1715  470 LF  150.00 70500.00 150.00 70500.00 150.00  70500.00DIRECT DRILL (***********)
(4, 2" & 4, 3")

0255 7301000000-E 1715  535 LF  62.00 33170.00 62.00 33170.00 62.00  33170.00DIRECT DRILL (***********)
(4, 2")

0256 7301000000-E 1715  165 LF  125.00 20625.00 125.00 20625.00 125.00  20625.00DIRECT DRILL (***********)
(4, 3")
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0257 7312000000-N 1716  7 EA  1050.00 7350.00 1050.00 7350.00 1050.00  7350.00JUNCTION BOX (***************)
(36"X 24"X24')

0258 7348000000-N 1716  38 EA  750.00 28500.00 750.00 28500.00 750.00  28500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0259 7484000000-N SP   4 EA  8000.00 32000.00 8000.00 32000.00 8000.00  32000.00MICROWAVE VEHICLE DETECTOR

0260 7516000000-E 1730  8,850 LF  2.75 24337.50 2.75 24337.50 2.75  24337.50COMMUNICATIONS CABLE (** FIBER)
(72)

0261 7528000000-E 1730  1,680 LF  2.75 4620.00 2.75 4620.00 2.75  4620.00DROP CABLE

0262 7540000000-N 1731  7 EA  2230.00 15610.00 2230.00 15610.00 2230.00  15610.00SPLICE ENCLOSURE

0263 7552000000-N 1731  2 EA  2240.00 4480.00 2240.00 4480.00 2240.00  4480.00INTERCONNECT CENTER

0264 7575142200-N SP   2 EA  1800.00 3600.00 1800.00 3600.00 1800.00  3600.00NEW ELECTRICAL SERVICE

0265 7575160000-E 1734  6,630 LF  0.52 3447.60 0.52 3447.60 0.52  3447.60REM EXT COMM CABLE

0266 7613000000-N SP   6 EA  1200.00 7200.00 1200.00 7200.00 1200.00  7200.00SOIL TEST

0267 7614100000-E SP  58.59 CY  850.00 49801.50 850.00 49801.50 850.00  49801.50DRILLED PIER FOUND

0268 7960000000-N SP   3 EA  1500.00 4500.00 1500.00 4500.00 1500.00  4500.00METAL POLE FOUND REMVL

0269 7972000000-N SP   2 EA  650.00 1300.00 650.00 1300.00 650.00  1300.00METAL POLE REMOVAL

0270 7980000000-N SP   2 EA  5200.00 10400.00 5200.00 10400.00 5200.00  10400.00GENERIC SIGNAL ITEM (EA)
CABINET, TYPE 336, POLE MOUNT-ED

0271 7980000000-N SP   3 EA  5200.00 15600.00 5200.00 15600.00 5200.00  15600.00GENERIC SIGNAL ITEM (EA)
CABINET, TYPE 5052 H-32 ALUM NEMA 3S, POLE
MOUNTED

0272 7980000000-N SP   1 EA  5800.00 5800.00 5800.00 5800.00 5800.00  5800.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0273 7980000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 1000.00  2000.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0274 7980000000-N SP   6 EA  500.00 3000.00 500.00 3000.00 500.00  3000.00GENERIC SIGNAL ITEM (EA)
METAL ITS POLE DESIGN

0275 7980000000-N SP   5 EA  6500.00 32500.00 6500.00 32500.00 6500.00  32500.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOR ITS DEVICE

0276 7980000000-N SP   2 EA  500.00 1000.00 500.00 1000.00 500.00  1000.00GENERIC SIGNAL ITEM (EA)
MVD TERMINAL SERVER ASSEMBLY

0277 7980000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 3500.00  3500.00GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0278 7980000000-N SP   1 EA  4000.00 4000.00 4000.00 4000.00 4000.00  4000.00GENERIC SIGNAL ITEM (EA)
REMOVE RWIS ASSEMBLY

0279 7985000000-N SP  Lump Sum 472944.00 50000.00  482402.88GENERIC SIGNAL ITEM (LS)
AET TOLL ZONE SITES

0280 7985000000-N SP  Lump Sum 6000.00 6000.00  6000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0281 7990000000-E SP   5,230 LF  6.50 33995.00 6.50 33995.00 6.50  33995.00GENERIC SIGNAL ITEM (LF)
RS-485 CABLE

0286 0000400000-N 801 Lump Sum 220000.00 125000.00  118175.00CONSTRUCTION SURVEYING

0287 1330000000-E 607  201 SY  28.50 5728.50 37.09 7455.09 50.00  10050.00INCIDENTAL MILLING

0288 1891000000-E SP   12,850 SY  5.50 70675.00 12.00 154200.00 6.00  77100.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0289 2591000000-E 848  2,700 SY  38.50 103950.00 32.00 86400.00 33.65  90855.004" CONCRETE SIDEWALK
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0290 3565000000-E 866  1 EA  1550.00 1550.00 1100.00 1100.00 1100.00  1100.00DBL GATE **HIGH, **WIDE, **OPEN
(47", 6', 12')

0291 5606000000-E 1515  1 EA  6250.00 6250.00 4735.64 4735.64 4600.00  4600.002" BLOW OFF

0292 8175000000-E 420  36 CY  645.00 23220.00 773.19 27834.84 650.00  23400.00CLASS AA CONC (BRIDGE)

0293 8224000000-E 425  1,951 LB  2.80 5462.80 2.72 5306.72 1.90  3706.90EPOXY COAT REINF STL BRDG

0294 8692000000-N SP  Lump Sum 3200.00 20708.20  20000.00FOAM JOINT SEALS

CULVERT ITEMS

0282 8126000000-N 414 Lump Sum 28000.00 45935.10  65000.00CULV EXCAV @ ************
(83+04.00-L-)

0283 8133000000-E 414  135 TON 50.00 6750.00 33.59 4534.65 93.00  12555.00FND CONDIT MAT, BOX CULV

0284 8196000000-E 420 181.8 CY  785.00 142713.00 1017.74 185025.13 975.00  177255.00CLASS A CONCRETE (CULV)

0285 8245000000-E 425  37,027 LB  0.20 7405.40 1.37 50726.99 1.00  37027.00REINF STEEL (CULVERT)

 

    TOTAL 17448286.62 TOTAL 17551017.58 TOTAL  19065742.67CONTRACT TOTAL

 

    SUB-TOTAL 17263418.22 SUB-TOTAL 17264795.71 SUB-TOTAL  18773905.67ROADWAY ITEMS

    SUB-TOTAL 184868.40 SUB-TOTAL 286221.87 SUB-TOTAL  291837.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15204114.61   BARNHILL CONTRACTING COMPANY

     2  15717500.00   FSC II LLC DBA FRED SMITH COMPANY

     3  16961407.55   W C ENGLISH INCORPORATED

     4  17085000.00   BRANCH CIVIL INC

     5  17117030.58   D H GRIFFIN INFRASTRUCTURE LLC

     6  17202546.74   SULLIVAN EASTERN INC

     7  17448286.62   S T WOOTEN CORPORATION

     8  17551017.58   TRIANGLE GRADING & PAVING INC

     9  19065742.67   ZACHRY CONSTRUCTION CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 254500.00 250000.00  240000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 18750.00 30000.00  20000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 50000.00 25000.00  19000.00REINF BRG APPR **********
(106+67 -L1-)

0004 0029000000-N SP  Lump Sum 50000.00 25000.00  19000.00REINF BRG APPR **********
(106+67 -L2-)

0005 0029000000-N SP  Lump Sum 44250.00 20000.00  16000.00REINF BRG APPR **********
(21+56 -L-)

0006 0036000000-E 225  500 CY  25.00 12500.00 8.50 4250.00 12.00  6000.00UNDERCUT EXCAVATION

0007 0050000000-E 226  1 ACR 5000.00 5000.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 188000.00 787759.00  275000.00GRADING

0009 0106000000-E 230  13,700 CY  0.01 137.00 14.50 198650.00 8.00  109600.00BORROW EXCAVATION

0010 0134000000-E 240  330 CY  38.00 12540.00 8.50 2805.00 8.00  2640.00DRAINAGE DITCH EXCAVATION

0011 0194000000-E SP   400 CY  48.00 19200.00 14.50 5800.00 16.00  6400.00SELECT GRANULAR MATL, CLASS III

0012 0196000000-E 270  1,000 SY  4.00 4000.00 3.50 3500.00 2.50  2500.00GEOTEXTILE SOIL STABILIZATION

0013 0223000000-E 275  3,425 SY  59.00 202075.00 55.00 188375.00 52.00  178100.00ROCK PLATING

0014 0318000000-E 300  100 TON 42.00 4200.00 55.00 5500.00 44.00  4400.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  280 SY  4.00 1120.00 4.50 1260.00 2.00  560.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  368 LF  44.00 16192.00 42.00 15456.00 28.00  10304.0015" SIDE DRAIN PIPE

0017 0348000000-E 310  14 EA  240.00 3360.00 300.00 4200.00 200.00  2800.00**" SIDE DRAIN PIPE ELBOW
(15")

0018 0448200000-E 310  76 LF  54.00 4104.00 48.00 3648.00 52.00  3952.0015" RCP CULV CLASS IV

0019 0448500000-E 310  244 LF  106.00 25864.00 75.00 18300.00 68.00  16592.0030" RCP CULV CLASS IV

0020 0448600000-E 310  136 LF  166.00 22576.00 85.00 11560.00 88.00  11968.0036" RCP CULV CLASS IV

0021 0576000000-E 310  60 LF  104.00 6240.00 85.00 5100.00 90.00  5400.00**" CS PIPE CULV *****"
(36", 0.079")

0022 0995000000-E 340  75 LF  47.00 3525.00 10.00 750.00 10.00  750.00PIPE REMOVAL

0023 1099500000-E 505  200 CY  20.00 4000.00 8.50 1700.00 8.00  1600.00SHALLOW UNDERCUT

0024 1099700000-E 505  400 TON 25.00 10000.00 45.00 18000.00 34.00  13600.00CLASS IV SUBGRD STABILIZATION

0025 1220000000-E 545  100 TON 25.00 2500.00 55.00 5500.00 42.00  4200.00INCIDENTAL STONE BASE

0026 1297000000-E 607  4,990 SY  3.50 17465.00 2.00 9980.00 8.00  39920.00MILL ASP PVMT *****" DTH
(3")

0027 1330000000-E 607  1,700 SY  8.00 13600.00 7.00 11900.00 24.00  40800.00INCIDENTAL MILLING

0028 1491000000-E 610  1,590 TON 74.40 118296.00 74.40 118296.00 83.00  131970.00ASP CONC BASE CRS B25.0C

0029 1503000000-E 610  1,405 TON 67.15 94345.75 67.15 94345.75 90.00  126450.00ASP CONC INTR CRS I19.0C

0030 1523000000-E 610  2,135 TON 85.70 182969.50 85.70 182969.50 80.00  170800.00ASP CONC SURF CRS S9.5C

0031 1575000000-E 620  270 TON 362.00 97740.00 362.00 97740.00 386.00  104220.00ASP FOR PLANT MIX

0032 1840000000-E 665  3,204 LF  3.86 12367.44 2.00 6408.00 1.28  4101.12MILLED RUMBLE STRIPS

0033 2022000000-E 815  135 CY  35.00 4725.00 35.00 4725.00 10.00  1350.00SUBDRAIN EXCAVATION

0034 2026000000-E 815  600 SY  9.00 5400.00 9.00 5400.00 2.50  1500.00GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815  101 CY  60.00 6060.00 60.00 6060.00 42.00  4242.00SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  600 LF  15.00 9000.00 15.00 9000.00 8.00  4800.006" PERF SUBDRN PIPE



BRIDGES #129, AND 130 ON I-95 BUS LOOP OVER US-301 AND BRIDGE #8 ON US-301 OVER I-95 BUS LOOP SBL.

S T WOOTEN CORPORATION

WILSON,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

THE TARA GROUP OF LUMBERTON
INC

PINEVILLE,  NC LUMBERTON,  NC

JAN 09, 2018 09:51 AM CUMBERLAND 2:00 PM 2 /  9 003

41665.7A DEC 19 2017 C204093

TIP NO 0.469 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0037 2070000000-N 815  2 EA  350.00 700.00 350.00 700.00 350.00  700.00SUBDRN PIPE OUTLET

0038 2077000000-E 815  12 LF  40.00 480.00 40.00 480.00 40.00  480.006" OUTLET PIPE

0039 2286000000-N 840  11 EA  2585.00 28435.00 1500.00 16500.00 1580.00  17380.00MASNRY DRAINAGE STRUCT

0040 2364200000-N 840  9 EA  625.00 5625.00 800.00 7200.00 650.00  5850.00FRAME W/2GRTS 840.20 STD

0041 2367000000-N 840  2 EA  625.00 1250.00 800.00 1600.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0042 2556000000-E 846  1,260 LF  23.50 29610.00 40.00 50400.00 24.00  30240.00SHOULDER BERM GUTTER

0043 2570000000-N SP   4 EA  1300.00 5200.00 6000.00 24000.00 450.00  1800.00MODIFIED CONCRETE FLUME

0044 2724000000-E 857  575 LF  102.50 58937.50 125.00 71875.00 22.11  12713.25PC REINF BARRIER SNGL FC

0045 3030000000-E 862  4,425 LF  15.75 69693.75 15.75 69693.75 16.00  70800.00STL BM GUARDRAIL

0046 3045000000-E 862 112.5 LF  17.75 1996.88 17.75 1996.88 18.50  2081.25SBGR SHOP CURVED

0047 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 55.00  550.00ADDIT GUARDRAIL POSTS

0048 3210000000-N 862  4 EA  750.00 3000.00 750.00 3000.00 550.00  2200.00GR ANCHOR TYPE CAT-1

0049 3215000000-N 862  12 EA  1500.00 18000.00 1500.00 18000.00 1900.00  22800.00GR ANCHOR TYPE III

0050 3287000000-N SP   10 EA  2900.00 29000.00 2900.00 29000.00 3150.00  31500.00GR END TYPE TL-3

0051 3317000000-N 862  6 EA  1550.00 9300.00 1550.00 9300.00 1650.00  9900.00GR ANCHOR TYPE B-77

0052 3360000000-E 863  2,723 LF  1.00 2723.00 1.00 2723.00 1.00  2723.00REMOVE EXISTING GUARDRAIL

0053 3503000000-E 866  260 LF  6.00 1560.00 6.00 1560.00 10.00  2600.00WOVEN WIRE FENCE 47" FAB

0054 3509000000-E 866  15 EA  25.00 375.00 25.00 375.00 25.00  375.004" TIMBER POSTS 7'-6"LONG

0055 3515000000-E 866  7 EA  55.00 385.00 55.00 385.00 30.00  210.005" TIMBER POSTS 8'-0"LONG

0056 3628000000-E 876  15 TON 55.00 825.00 65.00 975.00 44.00  660.00RIP RAP, CLASS I

0057 3649000000-E 876  25 TON 53.00 1325.00 55.00 1375.00 42.00  1050.00RIP RAP, CLASS B

0058 3656000000-E 876  545 SY  4.00 2180.00 3.50 1907.50 2.25  1226.25GEOTEXTILE FOR DRAINGE

0059 4072000000-E 903  15 LF  5.25 78.75 5.25 78.75 20.00  300.00SUPPORT, 3-LB STL U-CHAN

0060 4108000000-N 904  3 EA  145.00 435.00 145.00 435.00 250.00  750.00SIGN ERECTION, TYPE F

0061 4155000000-N 907  3 EA  5.00 15.00 5.00 15.00 1.00  3.00DISPOSE SIGN SYST U-CHAN

0062 4400000000-E 1110  582 SF  9.10 5296.20 9.10 5296.20 12.50  7275.00WORK ZONE SIGNS (STAT)

0063 4405000000-E 1110  256 SF  50.00 12800.00 8.85 2265.60 9.25  2368.00WORK ZONE SIGNS (PORT)

0064 4410000000-E 1110  74 SF  10.65 788.10 10.65 788.10 9.00  666.00WORK ZONE SIGNS (BARR)

0065 4415000000-N 1115  2 EA  4400.00 8800.00 2100.00 4200.00 4500.00  9000.00FLASHING ARROW BOARD

0066 4420000000-N 1120  4 EA  14125.00 56500.00 9750.00 39000.00 15900.00  63600.00PORTABLE CHANGE MSG SIGN

0067 4422000000-N 1120  15 DAY 200.00 3000.00 75.00 1125.00 60.00  900.00PORT CHANGE MSG SIGN (SHORT TERM)

0068 4430000000-N 1130  69 EA  85.00 5865.00 42.00 2898.00 42.00  2898.00DRUMS

0069 4435000000-N 1135  41 EA  36.00 1476.00 16.00 656.00 17.00  697.00CONES

0070 4445000000-E 1145  32 LF  26.00 832.00 26.00 832.00 30.00  960.00BARRICADES (TYPE III)

0071 4450000000-N 1150  160 HR  22.00 3520.00 50.00 8000.00 30.00  4800.00FLAGGER

0072 4480000000-N 1165  2 EA  8000.00 16000.00 7500.00 15000.00 20.00  40.00TMA

0073 4510000000-N SP   100 HR  50.00 5000.00 75.00 7500.00 50.00  5000.00LAW ENFORCEMENT

0074 4650000000-N 1251  48 EA  10.00 480.00 10.00 480.00 50.00  2400.00TEMP RAISED PVMT MRKS

0075 4685000000-E 1205  6,654 LF  1.25 8317.50 1.25 8317.50 6.50  43251.00THERMO PVT MKG LINES 4"90
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0076 4686000000-E 1205  2,506 LF  1.50 3759.00 1.50 3759.00 7.75  19421.50THERMO PVT MKG LINES 4"120

0077 4695000000-E 1205  110 LF  5.00 550.00 5.00 550.00 25.00  2750.00THERMO PVT MKG LINES 8"90 MILS

0078 4770000000-E 1205  646 LF  6.50 4199.00 6.50 4199.00 18.00  11628.004" COLD APPL PLSTIC LINES TYPE **
(II)

0079 4810000000-E 1205  3,929 LF  1.00 3929.00 1.00 3929.00 4.00  15716.00PAINT PVMT MARKINGS 4"

0080 4820000000-E 1205  108 LF  2.00 216.00 2.00 216.00 15.00  1620.00PAINT PVMT MARKINGS 8"

0081 4900000000-N 1251  48 EA  10.00 480.00 10.00 480.00 50.00  2400.00PERM RAISED PVMT MARKERS

0082 6000000000-E 1605  4,900 LF  3.00 14700.00 2.50 12250.00 2.00  9800.00TEMPORARY SILT FENCE

0083 6006000000-E 1610  180 TON 44.00 7920.00 55.00 9900.00 48.00  8640.00EROS CONTRL STONE CL A

0084 6009000000-E 1610  480 TON 53.00 25440.00 55.00 26400.00 48.00  23040.00EROS CONTRL STONE CL B

0085 6012000000-E 1610  325 TON 48.00 15600.00 65.00 21125.00 39.00  12675.00SEDIMENT CONTROL STONE

0086 6015000000-E 1615  6 ACR 1500.00 9000.00 1500.00 9000.00 1500.00  9000.00TEMPORARY MULCHING

0087 6018000000-E 1620  400 LB  4.50 1800.00 1.50 600.00 8.00  3200.00SEED FOR TEMP SEEDING

0088 6021000000-E 1620  2 TON 1200.00 2400.00 900.00 1800.00 600.00  1200.00FERT FOR TEMP SEEDING

0089 6024000000-E 1622  330 LF  20.00 6600.00 12.00 3960.00 12.00  3960.00TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   100 LF  3.00 300.00 3.00 300.00 2.00  200.00SAFETY FENCE

0091 6030000000-E 1630  420 CY  18.00 7560.00 12.50 5250.00 6.00  2520.00SILT EXCAVATION

0092 6036000000-E 1631  9,920 SY  1.78 17657.60 2.75 27280.00 2.50  24800.00MATTING FOR EROS CONTROL

0093 6042000000-E 1632  940 LF  4.00 3760.00 3.00 2820.00 4.00  3760.001/4" HARDWARE CLOTH

0094 6071010000-E SP   150 LF  12.00 1800.00 10.00 1500.00 8.00  1200.00WATTLE

0095 6071020000-E SP   145 LB  12.00 1740.00 10.00 1450.00 8.00  1160.00POLYACRYLAMIDE (PAM)

0096 6084000000-E 1660  6 ACR 2959.00 17754.00 2750.00 16500.00 2200.00  13200.00SEEDING AND MULCHING

0097 6087000000-E 1660  3 ACR 100.00 300.00 500.00 1500.00 200.00  600.00MOWING

0098 6090000000-E 1661  100 LB  9.00 900.00 1.00 100.00 8.00  800.00SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.25 TON 2900.00 725.00 750.00 187.50 600.00  150.00FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  125 LB  2.00 250.00 1.00 125.00 8.00  1000.00SEED FOR SUPP SEEDING

0101 6108000000-E 1665 3.5 TON 943.00 3300.50 750.00 2625.00 600.00  2100.00FERTILIZER TOPDRESSING

0102 6114500000-N 1667  10 MHR 28.00 280.00 75.00 750.00 40.00  400.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  50.00 1250.00 500.00 12500.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0104 6132000000-N SP   4 EA  500.00 2000.00 2000.00 8000.00 200.00  800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0105 8801000000-E SP   2,670 SF  60.00 160200.00 35.00 93450.00 84.00  224280.00MSE RETAIN WALL NO **
(1)

0106 8801000000-E SP   2,300 SF  60.00 138000.00 35.00 80500.00 88.00  202400.00MSE RETAIN WALL NO **
(2)

0107 8801000000-E SP   4,760 SF  55.00 261800.00 32.50 154700.00 81.00  385560.00MSE RETAIN WALL NO **
(3)

0108 8801000000-E SP   4,340 SF  55.00 238700.00 32.50 141050.00 81.00  351540.00MSE RETAIN WALL NO **
(4)
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STRUCTURE ITEMS

0109 8035000000-N 402 Lump Sum 78000.00 75000.00  175000.00REMV EXIST STR **********
(106+59.74-L1-)

0110 8035000000-N 402 Lump Sum 78000.00 75000.00  175000.00REMV EXIST STR **********
(107+16.84-L2-)

0111 8035000000-N 402 Lump Sum 91500.00 90000.00  175000.00REMV EXIST STR **********
(21+57.23-L-)

0112 8112730000-N 450  3 EA  4800.00 14400.00 2500.00 7500.00 3200.00  9600.00PDA TESTING

0113 8147000000-E 420  10,259 SF  41.00 420619.00 30.00 307770.00 38.00  389842.00REINF CONCRETE DECK SLAB

0114 8161000000-E 420  12,930 SF  0.82 10602.60 1.00 12930.00 1.10  14223.00GROOVING BRIDGE FLOORS

0115 8182000000-E 420 288.4 CY  677.00 195246.80 900.00 259560.00 1084.00  312625.60CLASS A CONCRETE (BRIDGE)

0116 8210000000-N 422 Lump Sum 50000.00 45000.00  44000.00BRG APPR SLAB ***********
(106+59.74-L1-)

0117 8210000000-N 422 Lump Sum 50000.00 45000.00  32000.00BRG APPR SLAB ***********
(107+16.84-L2-)

0118 8210000000-N 422 Lump Sum 40500.00 35000.00  26000.00BRG APPR SLAB ***********
(21+57.23-L-)

0119 8217000000-E 425  39,816 LB  1.00 39816.00 1.00 39816.00 1.00  39816.00REINF STEEL (BRIDGE)

0120 8280000000-E 440 Lump Sum 620000.00 700000.00  652000.00STRUCTURAL STEEL

0121 8328200000-E SP   32 EA  1300.00 41600.00 500.00 16000.00 100.00  3200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8328200000-E SP   13 EA  1500.00 19500.00 500.00 6500.00 100.00  1300.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0123 8364000000-E 450  2,304 LF  32.00 73728.00 55.00 126720.00 41.00  94464.00HP12X53 PILES

0124 8384000000-E 450  996 LF  42.00 41832.00 60.00 59760.00 48.00  47808.00HP14X73 PILES

0125 8393000000-N 450  45 EA  100.00 4500.00 150.00 6750.00 50.00  2250.00PILE REDRIVES

0126 8505000000-E 460 576.7 LF  102.00 58823.40 80.00 46136.00 109.00  62860.30VERT CONC BARRIER RAIL

0127 8531000000-E 462  150 SY  150.00 22500.00 100.00 15000.00 40.00  6000.004" SLOPE PROTECTION

0128 8657000000-N 430 Lump Sum 11700.00 12000.00  16000.00ELASTOMERIC BEARINGS

0129 8692000000-N SP  Lump Sum 48000.00 25000.00  40000.00FOAM JOINT SEALS

0130 8860000000-N SP  Lump Sum 3000.00 4500.00  6000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 4895444.27 TOTAL 5248869.03 TOTAL  5636076.27CONTRACT TOTAL

 

    SUB-TOTAL 2082876.47 SUB-TOTAL 2768227.03 SUB-TOTAL  2147307.37ROADWAY ITEMS

    SUB-TOTAL 798700.00 SUB-TOTAL 469700.00 SUB-TOTAL  1163780.00WALL ITEMS

    SUB-TOTAL 2013867.80 SUB-TOTAL 2010942.00 SUB-TOTAL  2324988.90STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 295565.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 55355.00   REINF BRG APPR **********
(106+67 -L1-)

0004 0029000000-N SP  Lump Sum 49805.00   REINF BRG APPR **********
(106+67 -L2-)

0005 0029000000-N SP  Lump Sum 53200.00   REINF BRG APPR **********
(21+56 -L-)

0006 0036000000-E 225  500 CY  20.00 10000.00   UNDERCUT EXCAVATION

0007 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 305000.00   GRADING

0009 0106000000-E 230  13,700 CY  18.00 246600.00   BORROW EXCAVATION

0010 0134000000-E 240  330 CY  12.00 3960.00   DRAINAGE DITCH EXCAVATION

0011 0194000000-E SP   400 CY  40.00 16000.00   SELECT GRANULAR MATL, CLASS III

0012 0196000000-E 270  1,000 SY  2.25 2250.00   GEOTEXTILE SOIL STABILIZATION

0013 0223000000-E 275  3,425 SY  60.00 205500.00   ROCK PLATING

0014 0318000000-E 300  100 TON 45.00 4500.00   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  280 SY  2.25 630.00   FND CONDIT GEOTEXTILE

0016 0343000000-E 310  368 LF  20.00 7360.00   15" SIDE DRAIN PIPE

0017 0348000000-E 310  14 EA  175.00 2450.00   **" SIDE DRAIN PIPE ELBOW
(15")

0018 0448200000-E 310  76 LF  35.00 2660.00   15" RCP CULV CLASS IV

0019 0448500000-E 310  244 LF  50.00 12200.00   30" RCP CULV CLASS IV

0020 0448600000-E 310  136 LF  65.00 8840.00   36" RCP CULV CLASS IV

0021 0576000000-E 310  60 LF  40.00 2400.00   **" CS PIPE CULV *****"
(36", 0.079")

0022 0995000000-E 340  75 LF  12.00 900.00   PIPE REMOVAL

0023 1099500000-E 505  200 CY  20.00 4000.00   SHALLOW UNDERCUT

0024 1099700000-E 505  400 TON 30.00 12000.00   CLASS IV SUBGRD STABILIZATION

0025 1220000000-E 545  100 TON 35.00 3500.00   INCIDENTAL STONE BASE

0026 1297000000-E 607  4,990 SY  1.00 4990.00   MILL ASP PVMT *****" DTH
(3")

0027 1330000000-E 607  1,700 SY  15.00 25500.00   INCIDENTAL MILLING

0028 1491000000-E 610  1,590 TON 74.40 118296.00   ASP CONC BASE CRS B25.0C

0029 1503000000-E 610  1,405 TON 67.15 94345.75   ASP CONC INTR CRS I19.0C

0030 1523000000-E 610  2,135 TON 85.70 182969.50   ASP CONC SURF CRS S9.5C

0031 1575000000-E 620  270 TON 362.00 97740.00   ASP FOR PLANT MIX

0032 1840000000-E 665  3,204 LF  2.00 6408.00   MILLED RUMBLE STRIPS

0033 2022000000-E 815  135 CY  20.00 2700.00   SUBDRAIN EXCAVATION

0034 2026000000-E 815  600 SY  2.25 1350.00   GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815  101 CY  45.00 4545.00   SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  600 LF  8.00 4800.00   6" PERF SUBDRN PIPE
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0037 2070000000-N 815  2 EA  345.00 690.00   SUBDRN PIPE OUTLET

0038 2077000000-E 815  12 LF  30.00 360.00   6" OUTLET PIPE

0039 2286000000-N 840  11 EA  1450.00 15950.00   MASNRY DRAINAGE STRUCT

0040 2364200000-N 840  9 EA  775.00 6975.00   FRAME W/2GRTS 840.20 STD

0041 2367000000-N 840  2 EA  775.00 1550.00   FRAME W/2GRTS 840.29 STD

0042 2556000000-E 846  1,260 LF  30.00 37800.00   SHOULDER BERM GUTTER

0043 2570000000-N SP   4 EA  2500.00 10000.00   MODIFIED CONCRETE FLUME

0044 2724000000-E 857  575 LF  108.00 62100.00   PC REINF BARRIER SNGL FC

0045 3030000000-E 862  4,425 LF  15.75 69693.75   STL BM GUARDRAIL

0046 3045000000-E 862 112.5 LF  17.75 1996.88   SBGR SHOP CURVED

0047 3150000000-N 862  10 EA  30.00 300.00   ADDIT GUARDRAIL POSTS

0048 3210000000-N 862  4 EA  750.00 3000.00   GR ANCHOR TYPE CAT-1

0049 3215000000-N 862  12 EA  1500.00 18000.00   GR ANCHOR TYPE III

0050 3287000000-N SP   10 EA  2900.00 29000.00   GR END TYPE TL-3

0051 3317000000-N 862  6 EA  1550.00 9300.00   GR ANCHOR TYPE B-77

0052 3360000000-E 863  2,723 LF  1.00 2723.00   REMOVE EXISTING GUARDRAIL

0053 3503000000-E 866  260 LF  6.00 1560.00   WOVEN WIRE FENCE 47" FAB

0054 3509000000-E 866  15 EA  25.00 375.00   4" TIMBER POSTS 7'-6"LONG

0055 3515000000-E 866  7 EA  55.00 385.00   5" TIMBER POSTS 8'-0"LONG

0056 3628000000-E 876  15 TON 50.00 750.00   RIP RAP, CLASS I

0057 3649000000-E 876  25 TON 55.00 1375.00   RIP RAP, CLASS B

0058 3656000000-E 876  545 SY  2.25 1226.25   GEOTEXTILE FOR DRAINGE

0059 4072000000-E 903  15 LF  5.25 78.75   SUPPORT, 3-LB STL U-CHAN

0060 4108000000-N 904  3 EA  145.00 435.00   SIGN ERECTION, TYPE F

0061 4155000000-N 907  3 EA  5.00 15.00   DISPOSE SIGN SYST U-CHAN

0062 4400000000-E 1110  582 SF  9.10 5296.20   WORK ZONE SIGNS (STAT)

0063 4405000000-E 1110  256 SF  8.85 2265.60   WORK ZONE SIGNS (PORT)

0064 4410000000-E 1110  74 SF  10.65 788.10   WORK ZONE SIGNS (BARR)

0065 4415000000-N 1115  2 EA  2100.00 4200.00   FLASHING ARROW BOARD

0066 4420000000-N 1120  4 EA  9750.00 39000.00   PORTABLE CHANGE MSG SIGN

0067 4422000000-N 1120  15 DAY 75.00 1125.00   PORT CHANGE MSG SIGN (SHORT TERM)

0068 4430000000-N 1130  69 EA  42.00 2898.00   DRUMS

0069 4435000000-N 1135  41 EA  16.00 656.00   CONES

0070 4445000000-E 1145  32 LF  26.00 832.00   BARRICADES (TYPE III)

0071 4450000000-N 1150  160 HR  15.00 2400.00   FLAGGER

0072 4480000000-N 1165  2 EA  10000.00 20000.00   TMA

0073 4510000000-N SP   100 HR  75.00 7500.00   LAW ENFORCEMENT

0074 4650000000-N 1251  48 EA  10.00 480.00   TEMP RAISED PVMT MRKS

0075 4685000000-E 1205  6,654 LF  1.25 8317.50   THERMO PVT MKG LINES 4"90
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0076 4686000000-E 1205  2,506 LF  1.50 3759.00   THERMO PVT MKG LINES 4"120

0077 4695000000-E 1205  110 LF  5.00 550.00   THERMO PVT MKG LINES 8"90 MILS

0078 4770000000-E 1205  646 LF  6.50 4199.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0079 4810000000-E 1205  3,929 LF  1.00 3929.00   PAINT PVMT MARKINGS 4"

0080 4820000000-E 1205  108 LF  2.00 216.00   PAINT PVMT MARKINGS 8"

0081 4900000000-N 1251  48 EA  10.00 480.00   PERM RAISED PVMT MARKERS

0082 6000000000-E 1605  4,900 LF  2.50 12250.00   TEMPORARY SILT FENCE

0083 6006000000-E 1610  180 TON 45.00 8100.00   EROS CONTRL STONE CL A

0084 6009000000-E 1610  480 TON 45.00 21600.00   EROS CONTRL STONE CL B

0085 6012000000-E 1610  325 TON 40.00 13000.00   SEDIMENT CONTROL STONE

0086 6015000000-E 1615  6 ACR 1000.00 6000.00   TEMPORARY MULCHING

0087 6018000000-E 1620  400 LB  2.00 800.00   SEED FOR TEMP SEEDING

0088 6021000000-E 1620  2 TON 900.00 1800.00   FERT FOR TEMP SEEDING

0089 6024000000-E 1622  330 LF  10.00 3300.00   TEMPORARY SLOPE DRAINS

0090 6029000000-E SP   100 LF  2.00 200.00   SAFETY FENCE

0091 6030000000-E 1630  420 CY  15.00 6300.00   SILT EXCAVATION

0092 6036000000-E 1631  9,920 SY  2.50 24800.00   MATTING FOR EROS CONTROL

0093 6042000000-E 1632  940 LF  10.00 9400.00   1/4" HARDWARE CLOTH

0094 6071010000-E SP   150 LF  8.00 1200.00   WATTLE

0095 6071020000-E SP   145 LB  9.00 1305.00   POLYACRYLAMIDE (PAM)

0096 6084000000-E 1660  6 ACR 2000.00 12000.00   SEEDING AND MULCHING

0097 6087000000-E 1660  3 ACR 200.00 600.00   MOWING

0098 6090000000-E 1661  100 LB  7.00 700.00   SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  125 LB  3.50 437.50   SEED FOR SUPP SEEDING

0101 6108000000-E 1665 3.5 TON 1050.00 3675.00   FERTILIZER TOPDRESSING

0102 6114500000-N 1667  10 MHR 150.00 1500.00   SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  50.00 1250.00   RESPONSE FOR EROS CONTROL

0104 6132000000-N SP   4 EA  1650.00 6600.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0105 8801000000-E SP   2,670 SF  105.00 280350.00   MSE RETAIN WALL NO **
(1)

0106 8801000000-E SP   2,300 SF  105.00 241500.00   MSE RETAIN WALL NO **
(2)

0107 8801000000-E SP   4,760 SF  105.00 499800.00   MSE RETAIN WALL NO **
(3)

0108 8801000000-E SP   4,340 SF  105.00 455700.00   MSE RETAIN WALL NO **
(4)



BRIDGES #129, AND 130 ON I-95 BUS LOOP OVER US-301 AND BRIDGE #8 ON US-301 OVER I-95 BUS LOOP SBL.

DANE CONSTRUCTION INC

MOORESVILLE,  NC   

JAN 09, 2018 09:51 AM CUMBERLAND 2:00 PM 8 /  9 003

41665.7A DEC 19 2017 C204093

TIP NO 0.469 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

STRUCTURE ITEMS

0109 8035000000-N 402 Lump Sum 101500.00   REMV EXIST STR **********
(106+59.74-L1-)

0110 8035000000-N 402 Lump Sum 101500.00   REMV EXIST STR **********
(107+16.84-L2-)

0111 8035000000-N 402 Lump Sum 92745.00   REMV EXIST STR **********
(21+57.23-L-)

0112 8112730000-N 450  3 EA  2500.00 7500.00   PDA TESTING

0113 8147000000-E 420  10,259 SF  28.00 287252.00   REINF CONCRETE DECK SLAB

0114 8161000000-E 420  12,930 SF  1.00 12930.00   GROOVING BRIDGE FLOORS

0115 8182000000-E 420 288.4 CY  1250.00 360500.00   CLASS A CONCRETE (BRIDGE)

0116 8210000000-N 422 Lump Sum 31575.00   BRG APPR SLAB ***********
(106+59.74-L1-)

0117 8210000000-N 422 Lump Sum 31575.00   BRG APPR SLAB ***********
(107+16.84-L2-)

0118 8210000000-N 422 Lump Sum 20815.00   BRG APPR SLAB ***********
(21+57.23-L-)

0119 8217000000-E 425  39,816 LB  1.00 39816.00   REINF STEEL (BRIDGE)

0120 8280000000-E 440 Lump Sum 715000.00   STRUCTURAL STEEL

0121 8328200000-E SP   32 EA  775.00 24800.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8328200000-E SP   13 EA  775.00 10075.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0123 8364000000-E 450  2,304 LF  29.00 66816.00   HP12X53 PILES

0124 8384000000-E 450  996 LF  37.50 37350.00   HP14X73 PILES

0125 8393000000-N 450  45 EA  140.00 6300.00   PILE REDRIVES

0126 8505000000-E 460 576.7 LF  85.00 49019.50   VERT CONC BARRIER RAIL

0127 8531000000-E 462  150 SY  55.00 8250.00   4" SLOPE PROTECTION

0128 8657000000-N 430 Lump Sum 25175.00   ELASTOMERIC BEARINGS

0129 8692000000-N SP  Lump Sum 30000.00   FOAM JOINT SEALS

0130 8860000000-N SP  Lump Sum 1625.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 5944485.28   CONTRACT TOTAL

 

    SUB-TOTAL 2405016.78   ROADWAY ITEMS

    SUB-TOTAL 1477350.00   WALL ITEMS

    SUB-TOTAL 2062118.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4895444.27   S T WOOTEN CORPORATION

     2  5248869.03   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC

     3  5636076.27   THE TARA GROUP OF LUMBERTON INC



BRIDGES #129, AND 130 ON I-95 BUS LOOP OVER US-301 AND BRIDGE #8 ON US-301 OVER I-95 BUS LOOP SBL.

   

JAN 09, 2018 09:51 AM CUMBERLAND 2:00 PM 9 /  9 003

41665.7A DEC 19 2017 C204093

TIP NO 0.469 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

     4  5944485.28   DANE CONSTRUCTION INC



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 1 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 30000.00  30000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 6500.00  6250.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 14000.00 9700.00  14000.00REINF BRG APPR **********
(16+56.50)

0004 0036000000-E 225  300 CY  1.00 300.00 19.00 5700.00 10.00  3000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 55000.00 103500.00  40000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  20 CY  8.00 160.00 32.00 640.00 25.00  500.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  1.00 300.00 16.00 4800.00 20.00  6000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  0.10 30.00 2.00 600.00 4.00  1200.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 34.00 340.00 32.00 320.00 40.00  400.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  2.00 60.00 2.00 60.00 4.00  120.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  30.00 600.00 34.00 680.00 100.00  2000.0015" DRAINAGE PIPE

0013 0372000000-E 310  56 LF  55.00 3080.00 44.00 2464.00 105.00  5880.0018" RC PIPE CULV III

0014 1220000000-E 545  30 TON 45.00 1350.00 30.00 900.00 30.00  900.00INCIDENTAL STONE BASE

0015 1489000000-E 610  420 TON 100.00 42000.00 86.25 36225.00 86.25  36225.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  400 TON 103.00 41200.00 108.00 43200.00 108.00  43200.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  50 TON 440.00 22000.00 400.00 20000.00 400.00  20000.00ASP FOR PLANT MIX

0018 2022000000-E 815  23 CY  0.10 2.30 4.00 92.00 30.00  690.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  100 SY  0.10 10.00 1.30 130.00 9.00  900.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  17 CY  1.00 17.00 15.00 255.00 60.00  1020.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  100 LF  0.10 10.00 2.00 200.00 18.00  1800.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  1.00 1.00 125.00 125.00 350.00  350.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  1.00 6.00 8.00 48.00 45.00  270.006" OUTLET PIPE

0024 2286000000-N 840  1 EA  1100.00 1100.00 1400.00 1400.00 3000.00  3000.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  1 EA  500.00 500.00 350.00 350.00 900.00  900.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  9 LF  35.00 315.00 125.00 1125.00 117.00  1053.00SHOULDER BERM GUTTER

0027 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00 3150.00  12600.00GR END TYPE TL-3

0031 3649000000-E 876  15 TON 44.00 660.00 48.00 720.00 100.00  1500.00RIP RAP, CLASS B

0032 3656000000-E 876  512 SY  2.00 1024.00 2.00 1024.00 4.00  2048.00GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  72 LF  10.00 720.00 10.00 720.00 5.15  370.80SUPPORT, 3-LB STL U-CHAN

0034 4102000000-N 904  5 EA  225.00 1125.00 225.00 1125.00 145.00  725.00SIGN ERECTION, TYPE E

0035 4155000000-N 907  6 EA  5.00 30.00 5.00 30.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  364 SF  12.50 4550.00 12.50 4550.00 9.10  3312.40WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  9.50 912.00 12.00 1152.00 40.00  3840.00WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  112 SF  9.00 1008.00 9.00 1008.00 8.65  968.80WORK ZONE SIGNS (BARR)

0039 4435000000-N 1135  40 EA  0.01 0.40 25.00 1000.00 35.00  1400.00CONES



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 2 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4445000000-E 1145  80 LF  25.00 2000.00 25.00 2000.00 26.00  2080.00BARRICADES (TYPE III)

0041 4450000000-N 1150  80 HR  0.01 0.80 25.00 2000.00 25.00  2000.00FLAGGER

0042 4685000000-E 1205  2,121 LF  1.00 2121.00 1.00 2121.00 1.10  2333.10THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  1,596 LF  1.25 1995.00 1.25 1995.00 1.10  1755.60THERMO PVT MKG LINES 4"120

0044 4810000000-E 1205  1,686 LF  0.80 1348.80 0.80 1348.80 0.32  539.52PAINT PVMT MARKINGS 4"

0045 4900000000-N 1251  10 EA  25.00 250.00 25.00 250.00 8.00  80.00PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  1,460 LF  2.00 2920.00 1.80 2628.00 2.50  3650.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  140 TON 44.00 6160.00 1.00 140.00 40.00  5600.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  35 TON 44.00 1540.00 1.00 35.00 100.00  3500.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  60 TON 37.00 2220.00 1.00 60.00 55.00  3300.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615  1 ACR 500.00 500.00 250.00 250.00 600.00  600.00TEMPORARY MULCHING

0051 6018000000-E 1620  100 LB  5.00 500.00 3.00 300.00 2.00  200.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.5 TON 550.00 275.00 1200.00 600.00 800.00  400.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  0.01 2.00 3.00 600.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  2.00 1200.00 1.00 600.00 2.00  1200.00SAFETY FENCE

0055 6030000000-E 1630  50 CY  1.00 50.00 7.00 350.00 15.00  750.00SILT EXCAVATION

0056 6036000000-E 1631  1,000 SY  2.50 2500.00 1.50 1500.00 2.45  2450.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   100 SY  6.50 650.00 5.30 530.00 5.50  550.00COIR FIBER MAT

0058 6038000000-E SP   40 SY  7.00 280.00 3.75 150.00 6.25  250.00PERM SOIL REINF MAT

0059 6042000000-E 1632  25 LF  4.75 118.75 1.85 46.25 3.65  91.251/4" HARDWARE CLOTH

0060 6048000000-E SP   65 SY  25.00 1625.00 7.00 455.00 32.00  2080.00FLOAT TURBIDITY CURTAIN

0061 6070000000-N 1639  2 EA  50.00 100.00 350.00 700.00 300.00  600.00SPECIAL STILLING BASINS

0062 6071012000-E SP   130 LF  8.00 1040.00 3.75 487.50 16.00  2080.00COIR FIBER WATTLE

0063 6084000000-E 1660  1 ACR 1.00 1.00 1500.00 1500.00 2500.00  2500.00SEEDING AND MULCHING

0064 6087000000-E 1660 0.4 ACR 1.00 0.40 1.00 0.40 200.00  80.00MOWING

0065 6090000000-E 1661  50 LB  5.00 250.00 3.00 150.00 4.00  200.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 550.00 137.50 1200.00 300.00 400.00  100.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.00 250.00 3.00 150.00 4.00  200.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 550.00 275.00 1200.00 600.00 400.00  200.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 10.00 100.00 1.00 10.00 65.00  650.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  150.00 1950.00 1.00 13.00 65.00  845.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  150.00 300.00 435.00 870.00 1000.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 38000.00 63000.00  46000.00REMV EXIST STR **********
(16+56.50-L-)

0073 8112730000-N 450  1 EA  3000.00 3000.00 3375.00 3375.00 5000.00  5000.00PDA TESTING

0074 8121000000-N 412 Lump Sum 8800.00 3000.00  20000.00UNCL STR EXCAV STA *****
(16+56.50-L-)

0075 8182000000-E 420 28.4 CY  985.00 27974.00 1084.94 30812.30 1000.00  28400.00CLASS A CONCRETE (BRIDGE)



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 3 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 8210000000-N 422 Lump Sum 20000.00 23375.00  25000.00BRG APPR SLAB ***********
(16+56.50-L-)

0077 8217000000-E 425  4,230 LB  1.10 4653.00 1.10 4653.00 1.25  5287.50REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  10.00 140.00 460.00 6440.00 1500.00  21000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  770 LF  37.00 28490.00 28.08 21621.60 35.00  26950.00HP12X53 PILES

0080 8393000000-N 450  14 EA  1.00 14.00 390.00 5460.00 50.00  700.00PILE REDRIVES

0081 8505000000-E 460 110.25 LF  128.00 14112.00 114.42 12614.81 150.00  16537.50VERT CONC BARRIER RAIL

0082 8608000000-E 876  390 TON 48.00 18720.00 48.93 19082.70 60.00  23400.00RIP RAP II (2'-0")

0083 8622000000-E 876  410 SY  2.00 820.00 2.52 1033.20 4.00  1640.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 1500.00 2100.00  4000.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  136.00 82280.00 141.64 85692.20 150.00  90750.003'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 2200.00 1500.00  700.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 564029.95 TOTAL 608048.76 TOTAL  614338.47CONTRACT TOTAL

 

    SUB-TOTAL 313326.95 SUB-TOTAL 324288.95 SUB-TOTAL  298973.47ROADWAY ITEMS

    SUB-TOTAL 250703.00 SUB-TOTAL 283759.81 SUB-TOTAL  315365.00STRUCTURE ITEMS



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

SANFORD CONTRACTORS INC PALMETTO INFRASTRUCTURE INC

LEMON SPRINGS,  NC GREENVILLE,  SC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 4 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31720.00 33275.00  30000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5100.00 5000.00  6500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 7340.00 9700.00  15000.00REINF BRG APPR **********
(16+56.50)

0004 0036000000-E 225  300 CY  8.50 2550.00 19.00 5700.00 32.00  9600.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 95000.00 103500.00  43038.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  20 CY  4.50 90.00 32.00 640.00 35.00  700.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  18.50 5550.00 17.00 5100.00 45.00  13500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  3.50 1050.00 2.00 600.00 6.00  1800.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 45.00 450.00 32.00 320.00 65.00  650.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  4.50 135.00 2.00 60.00 10.00  300.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  38.00 760.00 34.00 680.00 75.00  1500.0015" DRAINAGE PIPE

0013 0372000000-E 310  56 LF  42.00 2352.00 44.00 2464.00 85.00  4760.0018" RC PIPE CULV III

0014 1220000000-E 545  30 TON 55.00 1650.00 30.00 900.00 100.00  3000.00INCIDENTAL STONE BASE

0015 1489000000-E 610  420 TON 86.25 36225.00 86.25 36225.00 86.25  36225.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  400 TON 108.00 43200.00 108.00 43200.00 108.00  43200.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  50 TON 400.00 20000.00 400.00 20000.00 400.00  20000.00ASP FOR PLANT MIX

0018 2022000000-E 815  23 CY  35.00 805.00 4.00 92.00 55.00  1265.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  100 SY  2.25 225.00 1.30 130.00 11.00  1100.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  17 CY  45.00 765.00 15.00 255.00 65.00  1105.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  100 LF  11.00 1100.00 2.00 200.00 12.00  1200.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  345.00 345.00 125.00 125.00 250.00  250.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  75.00 450.00 8.00 48.00 16.00  96.006" OUTLET PIPE

0024 2286000000-N 840  1 EA  1800.00 1800.00 1400.00 1400.00 2000.00  2000.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  1 EA  750.00 750.00 350.00 350.00 1000.00  1000.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  9 LF  60.00 540.00 107.59 968.31 125.00  1125.00SHOULDER BERM GUTTER

0027 3030000000-E 862  75 LF  18.00 1350.00 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  35.00 175.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1600.00 6400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3300.00 13200.00 3150.00 12600.00 3150.00  12600.00GR END TYPE TL-3

0031 3649000000-E 876  15 TON 65.00 975.00 48.00 720.00 125.00  1875.00RIP RAP, CLASS B

0032 3656000000-E 876  512 SY  4.50 2304.00 2.00 1024.00 12.00  6144.00GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  72 LF  5.15 370.80 10.00 720.00 7.00  504.00SUPPORT, 3-LB STL U-CHAN

0034 4102000000-N 904  5 EA  145.00 725.00 225.00 1125.00 75.00  375.00SIGN ERECTION, TYPE E

0035 4155000000-N 907  6 EA  5.00 30.00 5.00 30.00 20.00  120.00DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  364 SF  9.10 3312.40 12.50 4550.00 6.00  2184.00WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  8.85 849.60 9.50 912.00 17.00  1632.00WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  112 SF  8.65 968.80 9.00 1008.00 6.00  672.00WORK ZONE SIGNS (BARR)

0039 4435000000-N 1135  40 EA  16.00 640.00 17.00 680.00 20.00  800.00CONES



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

SANFORD CONTRACTORS INC PALMETTO INFRASTRUCTURE INC

LEMON SPRINGS,  NC GREENVILLE,  SC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 5 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4445000000-E 1145  80 LF  26.00 2080.00 25.00 2000.00 28.00  2240.00BARRICADES (TYPE III)

0041 4450000000-N 1150  80 HR  15.00 1200.00 18.00 1440.00 65.00  5200.00FLAGGER

0042 4685000000-E 1205  2,121 LF  1.00 2121.00 3.15 6681.15 1.45  3075.45THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  1,596 LF  1.25 1995.00 3.25 5187.00 1.70  2713.20THERMO PVT MKG LINES 4"120

0044 4810000000-E 1205  1,686 LF  0.80 1348.80 1.50 2529.00 2.00  3372.00PAINT PVMT MARKINGS 4"

0045 4900000000-N 1251  10 EA  25.00 250.00 15.00 150.00 30.00  300.00PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  1,460 LF  3.00 4380.00 1.80 2628.00 2.50  3650.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  140 TON 65.00 9100.00 1.00 140.00 65.00  9100.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  35 TON 55.00 1925.00 1.00 35.00 85.00  2975.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  60 TON 75.00 4500.00 1.00 60.00 80.00  4800.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615  1 ACR 1200.00 1200.00 250.00 250.00 1500.00  1500.00TEMPORARY MULCHING

0051 6018000000-E 1620  100 LB  2.50 250.00 3.00 300.00 1.50  150.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.5 TON 900.00 450.00 1200.00 600.00 900.00  450.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  10.50 2100.00 3.00 600.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  2.00 1200.00 1.00 600.00 3.00  1800.00SAFETY FENCE

0055 6030000000-E 1630  50 CY  7.50 375.00 350.00 17500.00 25.00  1250.00SILT EXCAVATION

0056 6036000000-E 1631  1,000 SY  2.50 2500.00 1.00 1000.00 2.75  2750.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   100 SY  5.00 500.00 3.30 330.00 5.50  550.00COIR FIBER MAT

0058 6038000000-E SP   40 SY  5.25 210.00 3.75 150.00 5.25  210.00PERM SOIL REINF MAT

0059 6042000000-E 1632  25 LF  10.00 250.00 1.85 46.25 3.00  75.001/4" HARDWARE CLOTH

0060 6048000000-E SP   65 SY  55.00 3575.00 7.00 455.00 75.00  4875.00FLOAT TURBIDITY CURTAIN

0061 6070000000-N 1639  2 EA  475.00 950.00 400.00 800.00 800.00  1600.00SPECIAL STILLING BASINS

0062 6071012000-E SP   130 LF  6.50 845.00 3.75 487.50 10.00  1300.00COIR FIBER WATTLE

0063 6084000000-E 1660  1 ACR 2500.00 2500.00 1500.00 1500.00 2750.00  2750.00SEEDING AND MULCHING

0064 6087000000-E 1660 0.4 ACR 500.00 200.00 1.00 0.40 2000.00  800.00MOWING

0065 6090000000-E 1661  50 LB  10.00 500.00 3.00 150.00 1.00  50.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 750.00  187.50FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  10.00 500.00 3.00 150.00 1.00  50.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 1050.00 525.00 1200.00 600.00 750.00  375.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 150.00 1500.00 1.00 10.00 75.00  750.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  25.00 325.00 1.00 13.00 500.00  6500.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  1780.00 3560.00 435.00 870.00 800.00  1600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 41860.00 44790.79  30000.00REMV EXIST STR **********
(16+56.50-L-)

0073 8112730000-N 450  1 EA  3000.00 3000.00 3500.00 3500.00 5000.00  5000.00PDA TESTING

0074 8121000000-N 412 Lump Sum 10000.00 3500.00  12000.00UNCL STR EXCAV STA *****
(16+56.50-L-)

0075 8182000000-E 420 28.4 CY  1250.00 35500.00 1447.65 41113.26 1000.00  28400.00CLASS A CONCRETE (BRIDGE)



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

DANE CONSTRUCTION INC

MOORESVILLE,  NC

SANFORD CONTRACTORS INC PALMETTO INFRASTRUCTURE INC

LEMON SPRINGS,  NC GREENVILLE,  SC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 6 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 8210000000-N 422 Lump Sum 11850.00 50131.09  20000.00BRG APPR SLAB ***********
(16+56.50-L-)

0077 8217000000-E 425  4,230 LB  1.00 4230.00 0.70 2961.00 2.50  10575.00REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  650.00 9100.00 1381.38 19339.32 2300.00  32200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  770 LF  25.50 19635.00 26.75 20597.50 30.00  23100.00HP12X53 PILES

0080 8393000000-N 450  14 EA  170.00 2380.00 1.00 14.00 650.00  9100.00PILE REDRIVES

0081 8505000000-E 460 110.25 LF  115.00 12678.75 257.99 28443.40 150.00  16537.50VERT CONC BARRIER RAIL

0082 8608000000-E 876  390 TON 67.75 26422.50 43.00 16770.00 95.00  37050.00RIP RAP II (2'-0")

0083 8622000000-E 876  410 SY  2.25 922.50 2.00 820.00 6.00  2460.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 8500.00 3390.63  8000.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  170.00 102850.00 128.28 77609.40 140.00  84700.003'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 1065.00 2000.00  4500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 634412.15 TOTAL 665500.00 TOTAL  669095.65CONTRACT TOTAL

 

    SUB-TOTAL 344418.40 SUB-TOTAL 350519.61 SUB-TOTAL  345473.15ROADWAY ITEMS

    SUB-TOTAL 289993.75 SUB-TOTAL 314980.39 SUB-TOTAL  323622.50STRUCTURE ITEMS



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

S & C CONSTRUCTION LLC EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

WILMINGTON,  NC GAFFNEY,  SC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 7 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34500.00 34875.00  37500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 6900.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 14000.00 12362.50  25000.00REINF BRG APPR **********
(16+56.50)

0004 0036000000-E 225  300 CY  25.00 7500.00 11.50 3450.00 19.00  5700.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 100000.00 115000.00  90000.00GRADING

0006 0050000000-E 226  1 ACR 500.00 500.00 1.15 1.15 1.00  1.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  20 CY  102.00 2040.00 11.50 230.00 11.00  220.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  55.00 16500.00 23.00 6900.00 43.00  12900.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  4.90 1470.00 1.15 345.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 70.00 700.00 46.00 460.00 50.00  500.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  4.75 142.50 2.30 69.00 3.00  90.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  45.00 900.00 27.60 552.00 50.00  1000.0015" DRAINAGE PIPE

0013 0372000000-E 310  56 LF  55.00 3080.00 54.05 3026.80 65.00  3640.0018" RC PIPE CULV III

0014 1220000000-E 545  30 TON 41.00 1230.00 51.75 1552.50 41.00  1230.00INCIDENTAL STONE BASE

0015 1489000000-E 610  420 TON 86.25 36225.00 105.80 44436.00 85.00  35700.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  400 TON 108.00 43200.00 131.10 52440.00 85.00  34000.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  50 TON 400.00 20000.00 517.50 25875.00 450.00  22500.00ASP FOR PLANT MIX

0018 2022000000-E 815  23 CY  30.00 690.00 11.50 264.50 25.00  575.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  100 SY  9.00 900.00 2.30 230.00 3.00  300.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  17 CY  60.00 1020.00 46.00 782.00 42.00  714.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  100 LF  18.00 1800.00 5.75 575.00 15.00  1500.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  350.00 350.00 115.00 115.00 125.00  125.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  45.00 270.00 11.50 69.00 15.00  90.006" OUTLET PIPE

0024 2286000000-N 840  1 EA  1700.00 1700.00 1495.00 1495.00 2500.00  2500.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  1 EA  960.00 960.00 575.00 575.00 650.00  650.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  9 LF  65.00 585.00 57.50 517.50 50.00  450.00SHOULDER BERM GUTTER

0027 3030000000-E 862  75 LF  18.00 1350.00 20.70 1552.50 16.00  1200.00STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  35.00 175.00 40.25 201.25 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1600.00 6400.00 1840.00 7360.00 1850.00  7400.00GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3300.00 13200.00 3795.00 15180.00 3150.00  12600.00GR END TYPE TL-3

0031 3649000000-E 876  15 TON 68.00 1020.00 57.50 862.50 55.00  825.00RIP RAP, CLASS B

0032 3656000000-E 876  512 SY  3.00 1536.00 2.30 1177.60 3.00  1536.00GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  72 LF  5.00 360.00 11.50 828.00 15.00  1080.00SUPPORT, 3-LB STL U-CHAN

0034 4102000000-N 904  5 EA  145.00 725.00 258.75 1293.75 65.00  325.00SIGN ERECTION, TYPE E

0035 4155000000-N 907  6 EA  5.00 30.00 5.75 34.50 15.00  90.00DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  364 SF  9.10 3312.40 14.38 5234.32 12.00  4368.00WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  8.50 816.00 10.93 1049.28 12.00  1152.00WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  112 SF  8.50 952.00 10.35 1159.20 12.00  1344.00WORK ZONE SIGNS (BARR)

0039 4435000000-N 1135  40 EA  24.00 960.00 19.55 782.00 50.00  2000.00CONES



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

S & C CONSTRUCTION LLC EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

WILMINGTON,  NC GAFFNEY,  SC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 8 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4445000000-E 1145  80 LF  26.00 2080.00 28.75 2300.00 85.00  6800.00BARRICADES (TYPE III)

0041 4450000000-N 1150  80 HR  23.00 1840.00 115.00 9200.00 25.00  2000.00FLAGGER

0042 4685000000-E 1205  2,121 LF  1.00 2121.00 1.61 3414.81 1.15  2439.15THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  1,596 LF  1.25 1995.00 2.02 3223.92 1.50  2394.00THERMO PVT MKG LINES 4"120

0044 4810000000-E 1205  1,686 LF  0.80 1348.80 1.48 2495.28 1.00  1686.00PAINT PVMT MARKINGS 4"

0045 4900000000-N 1251  10 EA  25.00 250.00 120.75 1207.50 50.00  500.00PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  1,460 LF  3.50 5110.00 3.45 5037.00 3.00  4380.00TEMPORARY SILT FENCE

0047 6006000000-E 1610  140 TON 60.00 8400.00 23.00 3220.00 46.00  6440.00EROS CONTRL STONE CL A

0048 6009000000-E 1610  35 TON 65.00 2275.00 57.50 2012.50 49.00  1715.00EROS CONTRL STONE CL B

0049 6012000000-E 1610  60 TON 60.00 3600.00 57.50 3450.00 47.00  2820.00SEDIMENT CONTROL STONE

0050 6015000000-E 1615  1 ACR 1500.00 1500.00 575.00 575.00 3500.00  3500.00TEMPORARY MULCHING

0051 6018000000-E 1620  100 LB  1.50 150.00 5.75 575.00 10.00  1000.00SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.5 TON 900.00 450.00 575.00 287.50 1800.00  900.00FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  15.55 3110.00 5.75 1150.00 25.00  5000.00TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  3.00 1800.00 2.88 1728.00 3.00  1800.00SAFETY FENCE

0055 6030000000-E 1630  50 CY  23.85 1192.50 11.50 575.00 5.00  250.00SILT EXCAVATION

0056 6036000000-E 1631  1,000 SY  2.75 2750.00 3.45 3450.00 1.75  1750.00MATTING FOR EROS CONTROL

0057 6037000000-E SP   100 SY  5.50 550.00 8.05 805.00 4.00  400.00COIR FIBER MAT

0058 6038000000-E SP   40 SY  5.25 210.00 9.20 368.00 3.00  120.00PERM SOIL REINF MAT

0059 6042000000-E 1632  25 LF  3.00 75.00 5.75 143.75 5.00  125.001/4" HARDWARE CLOTH

0060 6048000000-E SP   65 SY  60.00 3900.00 34.50 2242.50 15.00  975.00FLOAT TURBIDITY CURTAIN

0061 6070000000-N 1639  2 EA  1000.00 2000.00 1150.00 2300.00 35.00  70.00SPECIAL STILLING BASINS

0062 6071012000-E SP   130 LF  10.00 1300.00 9.20 1196.00 3.00  390.00COIR FIBER WATTLE

0063 6084000000-E 1660  1 ACR 2750.00 2750.00 2875.00 2875.00 1900.00  1900.00SEEDING AND MULCHING

0064 6087000000-E 1660 0.4 ACR 2000.00 800.00 115.00 46.00 150.00  60.00MOWING

0065 6090000000-E 1661  50 LB  1.00 50.00 5.75 287.50 5.00  250.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 750.00 187.50 575.00 143.75 2000.00  500.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  1.00 50.00 5.75 287.50 4.00  200.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 750.00 375.00 575.00 287.50 1400.00  700.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 75.00 750.00 11.50 115.00 45.00  450.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  500.00 6500.00 287.50 3737.50 200.00  2600.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  650.00 1300.00 862.50 1725.00 500.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 30000.00 40250.00  70000.00REMV EXIST STR **********
(16+56.50-L-)

0073 8112730000-N 450  1 EA  2600.00 2600.00 2875.00 2875.00 3000.00  3000.00PDA TESTING

0074 8121000000-N 412 Lump Sum 11000.00 11500.00  8500.00UNCL STR EXCAV STA *****
(16+56.50-L-)

0075 8182000000-E 420 28.4 CY  1100.00 31240.00 1265.00 35926.00 1100.00  31240.00CLASS A CONCRETE (BRIDGE)



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC

S & C CONSTRUCTION LLC EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

WILMINGTON,  NC GAFFNEY,  SC

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 9 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 8210000000-N 422 Lump Sum 25000.00 22425.00  25000.00BRG APPR SLAB ***********
(16+56.50-L-)

0077 8217000000-E 425  4,230 LB  1.40 5922.00 1.15 4864.50 1.50  6345.00REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  600.00 8400.00 1955.00 27370.00 3000.00  42000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  770 LF  41.00 31570.00 28.75 22137.50 50.00  38500.00HP12X53 PILES

0080 8393000000-N 450  14 EA  125.00 1750.00 1.15 16.10 250.00  3500.00PILE REDRIVES

0081 8505000000-E 460 110.25 LF  135.00 14883.75 155.25 17116.31 110.00  12127.50VERT CONC BARRIER RAIL

0082 8608000000-E 876  390 TON 85.00 33150.00 86.25 33637.50 63.00  24570.00RIP RAP II (2'-0")

0083 8622000000-E 876  410 SY  3.25 1332.50 3.45 1414.50 3.00  1230.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 5200.00 2875.00  2500.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  175.00 105875.00 161.00 97405.00 170.00  102850.003'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 1200.00 2300.00  5500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 696991.95 TOTAL 732386.77 TOTAL  758436.65CONTRACT TOTAL

 

    SUB-TOTAL 387868.70 SUB-TOTAL 410274.36 SUB-TOTAL  381574.15ROADWAY ITEMS

    SUB-TOTAL 309123.25 SUB-TOTAL 322112.41 SUB-TOTAL  376862.50STRUCTURE ITEMS



BRIDGE #78 OVER TENMILE BRANCH ON SR-2220 (LANE ROAD).

DELLINGER, INC.

MONROE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS INC

PINEVILLE,  NC  

JAN 09, 2018 09:51 AM ROBESON 2:00 PM 10 /  12 004

46048.3.1 DEC 19 2017 C203989

TIP NO 0.123 MIB-5334

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37500.00 40000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 10000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11256.81 15000.00  REINF BRG APPR **********
(16+56.50)

0004 0036000000-E 225  300 CY  8.50 2550.00 8.50 2550.00  UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 78000.00 93220.00  GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0007 0134000000-E 240  20 CY  4.50 90.00 4.50 90.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  18.50 5550.00 18.50 5550.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  3.50 1050.00 3.50 1050.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 45.00 450.00 45.00 450.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  4.50 135.00 4.50 135.00  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  20 LF  38.00 760.00 38.00 760.00  15" DRAINAGE PIPE

0013 0372000000-E 310  56 LF  42.00 2352.00 42.00 2352.00  18" RC PIPE CULV III

0014 1220000000-E 545  30 TON 55.00 1650.00 55.00 1650.00  INCIDENTAL STONE BASE

0015 1489000000-E 610  420 TON 86.25 36225.00 86.25 36225.00  ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  400 TON 108.00 43200.00 108.00 43200.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  50 TON 400.00 20000.00 400.00 20000.00  ASP FOR PLANT MIX

0018 2022000000-E 815  23 CY  30.00 690.00 25.00 575.00  SUBDRAIN EXCAVATION

0019 2026000000-E 815  100 SY  9.00 900.00 5.00 500.00  GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  17 CY  60.00 1020.00 50.00 850.00  SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  100 LF  18.00 1800.00 10.00 1000.00  6" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  350.00 350.00 150.00 150.00  SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  45.00 270.00 15.00 90.00  6" OUTLET PIPE

0024 2286000000-N 840  1 EA  1800.00 1800.00 1800.00 1800.00  MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  1 EA  750.00 750.00 750.00 750.00  FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  9 LF  50.00 450.00 200.00 1800.00  SHOULDER BERM GUTTER

0027 3030000000-E 862  75 LF  16.00 1200.00 18.00 1350.00  STL BM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 35.00 175.00  ADDIT GUARDRAIL POSTS

0029 3215000000-N 862  4 EA  1850.00 7400.00 1600.00 6400.00  GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3150.00 12600.00 3300.00 13200.00  GR END TYPE TL-3

0031 3649000000-E 876  15 TON 65.00 975.00 65.00 975.00  RIP RAP, CLASS B

0032 3656000000-E 876  512 SY  4.50 2304.00 4.50 2304.00  GEOTEXTILE FOR DRAINGE

0033 4072000000-E 903  72 LF  5.15 370.80 7.00 504.00  SUPPORT, 3-LB STL U-CHAN

0034 4102000000-N 904  5 EA  145.00 725.00 75.00 375.00  SIGN ERECTION, TYPE E

0035 4155000000-N 907  6 EA  5.00 30.00 20.00 120.00  DISPOSE SIGN SYST U-CHAN

0036 4400000000-E 1110  364 SF  9.10 3312.40 6.00 2184.00  WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  96 SF  8.85 849.60 17.00 1632.00  WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  112 SF  8.65 968.80 7.00 784.00  WORK ZONE SIGNS (BARR)

0039 4435000000-N 1135  40 EA  16.00 640.00 20.00 800.00  CONES
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0040 4445000000-E 1145  80 LF  26.00 2080.00 30.00 2400.00  BARRICADES (TYPE III)

0041 4450000000-N 1150  80 HR  75.00 6000.00 65.00 5200.00  FLAGGER

0042 4685000000-E 1205  2,121 LF  1.00 2121.00 1.00 2121.00  THERMO PVT MKG LINES 4"90

0043 4686000000-E 1205  1,596 LF  1.25 1995.00 1.25 1995.00  THERMO PVT MKG LINES 4"120

0044 4810000000-E 1205  1,686 LF  0.80 1348.80 0.80 1348.80  PAINT PVMT MARKINGS 4"

0045 4900000000-N 1251  10 EA  25.00 250.00 25.00 250.00  PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  1,460 LF  3.50 5110.00 3.00 4380.00  TEMPORARY SILT FENCE

0047 6006000000-E 1610  140 TON 65.00 9100.00 65.00 9100.00  EROS CONTRL STONE CL A

0048 6009000000-E 1610  35 TON 55.00 1925.00 55.00 1925.00  EROS CONTRL STONE CL B

0049 6012000000-E 1610  60 TON 75.00 4500.00 75.00 4500.00  SEDIMENT CONTROL STONE

0050 6015000000-E 1615  1 ACR 1500.00 1500.00 1500.00 1500.00  TEMPORARY MULCHING

0051 6018000000-E 1620  100 LB  1.50 150.00 1.50 150.00  SEED FOR TEMP SEEDING

0052 6021000000-E 1620 0.5 TON 900.00 450.00 900.00 450.00  FERT FOR TEMP SEEDING

0053 6024000000-E 1622  200 LF  10.50 2100.00 10.50 2100.00  TEMPORARY SLOPE DRAINS

0054 6029000000-E SP   600 LF  3.00 1800.00 3.00 1800.00  SAFETY FENCE

0055 6030000000-E 1630  50 CY  7.50 375.00 7.50 375.00  SILT EXCAVATION

0056 6036000000-E 1631  1,000 SY  2.75 2750.00 2.75 2750.00  MATTING FOR EROS CONTROL

0057 6037000000-E SP   100 SY  5.50 550.00 5.50 550.00  COIR FIBER MAT

0058 6038000000-E SP   40 SY  5.25 210.00 5.25 210.00  PERM SOIL REINF MAT

0059 6042000000-E 1632  25 LF  3.00 75.00 3.00 75.00  1/4" HARDWARE CLOTH

0060 6048000000-E SP   65 SY  75.00 4875.00 50.00 3250.00  FLOAT TURBIDITY CURTAIN

0061 6070000000-N 1639  2 EA  500.00 1000.00 1000.00 2000.00  SPECIAL STILLING BASINS

0062 6071012000-E SP   130 LF  10.00 1300.00 10.00 1300.00  COIR FIBER WATTLE

0063 6084000000-E 1660  1 ACR 2750.00 2750.00 2750.00 2750.00  SEEDING AND MULCHING

0064 6087000000-E 1660 0.4 ACR 2000.00 800.00 1000.00 400.00  MOWING

0065 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00  SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 750.00 187.50 750.00 187.50  FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00  SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 750.00 375.00 750.00 375.00  FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00  SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  500.00 6500.00 500.00 6500.00  RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  1500.00 3000.00 2000.00 4000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 100000.00 100000.00  REMV EXIST STR **********
(16+56.50-L-)

0073 8112730000-N 450  1 EA  5000.00 5000.00 3000.00 3000.00  PDA TESTING

0074 8121000000-N 412 Lump Sum 10000.00 15000.00  UNCL STR EXCAV STA *****
(16+56.50-L-)

0075 8182000000-E 420 28.4 CY  1100.00 31240.00 1100.00 31240.00  CLASS A CONCRETE (BRIDGE)
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0076 8210000000-N 422 Lump Sum 20000.00 25000.00  BRG APPR SLAB ***********
(16+56.50-L-)

0077 8217000000-E 425  4,230 LB  1.00 4230.00 1.00 4230.00  REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  2500.00 35000.00 1000.00 14000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  770 LF  30.00 23100.00 70.00 53900.00  HP12X53 PILES

0080 8393000000-N 450  14 EA  100.00 1400.00 100.00 1400.00  PILE REDRIVES

0081 8505000000-E 460 110.25 LF  150.00 16537.50 150.00 16537.50  VERT CONC BARRIER RAIL

0082 8608000000-E 876  390 TON 55.00 21450.00 75.00 29250.00  RIP RAP II (2'-0")

0083 8622000000-E 876  410 SY  5.00 2050.00 2.00 820.00  GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 2000.00 5000.00  ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  220.00 133100.00 200.00 121000.00  3'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 2000.00 2000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 760865.21 TOTAL 797720.80  CONTRACT TOTAL

 

    SUB-TOTAL 353757.71 SUB-TOTAL 375343.30  ROADWAY ITEMS

    SUB-TOTAL 407107.50 SUB-TOTAL 422377.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  564029.95   THE TARA GROUP OF LUMBERTON INC

     2  608048.76   SMITH-ROWE, LLC

     3  614338.47   S T WOOTEN CORPORATION

     4  634412.15   DANE CONSTRUCTION INC

     5  665500.00   SANFORD CONTRACTORS INC

     6  669095.65   PALMETTO INFRASTRUCTURE INC

     7  696991.95   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     8  732386.77   S & C CONSTRUCTION LLC

     9  758436.65   EXTREME CONCRETE CUTTING OF GAFFNEY LLC

     10  760865.21   DELLINGER, INC.

     11  797720.80   LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 239305.00 262000.00  290000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 23015.00 42975.00  40000.00REINF BRG APPR **********
(16+34.50)

0003 0029000000-N SP  Lump Sum 23015.00 54700.00  40000.00REINF BRG APPR **********
(19+04.69)

0004 0043000000-N 226 Lump Sum 525000.00 415608.00  260000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 13700.00  13700.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,825 CY  20.00 36500.00 34.00 62050.00 12.00  21900.00UNDERCUT EXCAVATION

0007 0134000000-E 240  120 CY  15.00 1800.00 10.00 1200.00 11.50  1380.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  675 CY  35.00 23625.00 41.00 27675.00 55.00  37125.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,150 SY  2.25 2587.50 2.00 2300.00 3.00  3450.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   890 SF  40.00 35600.00 50.00 44500.00 40.00  35600.00TEMPORARY SHORING

0011 0318000000-E 300  110 TON 45.00 4950.00 28.00 3080.00 40.00  4400.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  320 SY  2.25 720.00 2.00 640.00 3.00  960.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  96 LF  30.00 2880.00 50.00 4800.00 60.00  5760.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  336 LF  35.00 11760.00 50.00 16800.00 62.00  20832.0018" SIDE DRAIN PIPE

0015 0348000000-E 310  2 EA  300.00 600.00 450.00 900.00 425.00  850.00**" SIDE DRAIN PIPE ELBOW
(15")

0016 0348000000-E 310  6 EA  300.00 1800.00 500.00 3000.00 460.00  2760.00**" SIDE DRAIN PIPE ELBOW
(18")

0017 0354000000-E 310  152 LF  40.00 6080.00 60.00 9120.00 105.00  15960.00***" RC PIPE CULV *****
(18", V)

0018 0366000000-E 310  68 LF  40.00 2720.00 45.00 3060.00 80.00  5440.0015" RC PIPE CULV III

0019 0448200000-E 310  76 LF  40.00 3040.00 50.00 3800.00 86.00  6536.0015" RCP CULV CLASS IV

0020 0448300000-E 310  68 LF  45.00 3060.00 52.00 3536.00 100.00  6800.0018" RCP CULV CLASS IV

0021 0588000000-E 310  148 LF  45.00 6660.00 52.00 7696.00 70.00  10360.0018" CS PIPE CULV 0.064"

0022 0636000000-E 310  4 EA  250.00 1000.00 500.00 2000.00 560.00  2240.00**" CS ELBOW *****" THICK
(18", 0.064")

0023 0995000000-E 340  641 LF  12.00 7692.00 20.00 12820.00 22.00  14102.00PIPE REMOVAL

0024 1099500000-E 505  100 CY  20.00 2000.00 6.00 600.00 15.00  1500.00SHALLOW UNDERCUT

0025 1099700000-E 505  100 TON 45.00 4500.00 30.00 3000.00 37.00  3700.00CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  2,248 TON 22.00 49456.00 32.00 71936.00 33.00  74184.00AGGREGATE BASE COURSE

0027 1220000000-E 545  500 TON 32.00 16000.00 24.00 12000.00 37.00  18500.00INCIDENTAL STONE BASE

0028 1275000000-E 600  9,640 GAL 3.70 35668.00 3.70 35668.00 4.70  45308.00PRIME COAT

0029 1330000000-E 607  850 SY  12.50 10625.00 12.50 10625.00 15.75  13387.50INCIDENTAL MILLING

0030 1489000000-E 610  1,010 TON 68.00 68680.00 68.00 68680.00 85.50  86355.00ASP CONC BASE CRS B25.0B

0031 1498000000-E 610  560 TON 70.00 39200.00 70.00 39200.00 88.00  49280.00ASP CONC INTR CRS I19.0B

0032 1519000000-E 610  1,420 TON 72.00 102240.00 72.00 102240.00 90.50  128510.00ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  160 TON 485.00 77600.00 485.00 77600.00 610.00  97600.00ASP FOR PLANT MIX

0034 1693000000-E 654  500 TON 160.00 80000.00 20.00 10000.00 200.00  100000.00ASPH PLT MIX PVMT REPAIR

0035 1847000000-E 710  100 SY  145.00 14500.00 234.57 23457.00 130.00  13000.00******"PCC PVMT THRU LNS
(8")
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0036 1869000000-E 710  67 SY  120.00 8040.00 227.95 15272.65 130.00  8710.00******"PCC PVMT MISC
(8")

0037 2286000000-N 840  7 EA  1500.00 10500.00 1800.00 12600.00 3550.00  24850.00MASNRY DRAINAGE STRUCT

0038 2354000000-N 840  1 EA  775.00 775.00 560.00 560.00 925.00  925.00FRAME W/GRATE 840.22 STD

0039 2365000000-N 840  1 EA  775.00 775.00 600.00 600.00 2050.00  2050.00FRAME W/2GRTS 840.22 STD

0040 2367000000-N 840  4 EA  775.00 3100.00 550.00 2200.00 1600.00  6400.00FRAME W/2GRTS 840.29 STD

0041 2396000000-N 840  1 EA  775.00 775.00 550.00 550.00 890.00  890.00FRAME W/COVER STD 840.54

0042 2556000000-E 846  25 LF  50.00 1250.00 100.00 2500.00 180.00  4500.00SHOULDER BERM GUTTER

0043 2752000000-E SP   25 LF  75.00 1875.00 100.00 2500.00 150.00  3750.00GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0044 2830000000-N 858  2 EA  1750.00 3500.00 1182.50 2365.00 700.00  1400.00ADJ MANHOLES

0045 3030000000-E 862  250 LF  16.00 4000.00 15.00 3750.00 17.00  4250.00STL BM GUARDRAIL

0046 3045000000-E 862 87.5 LF  18.00 1575.00 16.00 1400.00 18.00  1575.00SBGR SHOP CURVED

0047 3150000000-N 862  10 EA  30.00 300.00 10.00 100.00 11.50  115.00ADDIT GUARDRAIL POSTS

0048 3195000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 560.00  1120.00GR ANCHOR TYPE AT-1

0049 3215000000-N 862  8 EA  1500.00 12000.00 1725.00 13800.00 1925.00  15400.00GR ANCHOR TYPE III

0050 3287000000-N SP   4 EA  3100.00 12400.00 2800.00 11200.00 3125.00  12500.00GR END TYPE TL-3

0051 3360000000-E 863  460 LF  1.00 460.00 1.00 460.00 8.00  3680.00REMOVE EXISTING GUARDRAIL

0052 3380000000-E 862  250 LF  12.00 3000.00 8.00 2000.00 9.00  2250.00TEMP STL BM GUARDRAIL

0053 3387000000-N 862  8 EA  1400.00 11200.00 1600.00 12800.00 1675.00  13400.00TEMP GDRL ANCH UNITS ******
(III)

0054 3389150000-N SP   4 EA  2500.00 10000.00 1500.00 6000.00 1800.00  7200.00TEMP GDRL END UNITS *****
(TL-3)

0055 3649000000-E 876  250 TON 35.00 8750.00 48.00 12000.00 59.00  14750.00RIP RAP, CLASS B

0056 3656000000-E 876  875 SY  2.25 1968.75 2.00 1750.00 3.75  3281.25GEOTEXTILE FOR DRAINGE

0057 3659000000-N SP   2 EA  1175.00 2350.00 2000.00 4000.00 3000.00  6000.00PREFORMED SCOUR HOLES

0058 4072000000-E 903  151 LF  5.15 777.65 9.00 1359.00 5.75  868.25SUPPORT, 3-LB STL U-CHAN

0059 4102000000-N 904  13 EA  95.00 1235.00 100.00 1300.00 105.00  1365.00SIGN ERECTION, TYPE E

0060 4116100000-N 904  1 EA  180.00 180.00 200.00 200.00 200.00  200.00SIGN ERECT, RELOC ** GRD MTD
(D)

0061 4116100000-N 904  3 EA  165.00 495.00 150.00 450.00 185.00  555.00SIGN ERECT, RELOC ** GRD MTD
(E)

0062 4155000000-N 907  11 EA  5.00 55.00 1.20 13.20 5.60  61.60DISPOSE SIGN SYST U-CHAN

0063 4192000000-N 907  4 EA  5.00 20.00 1.20 4.80 5.60  22.40DISPOSE SUPPORT, U-CHAN

0064 4400000000-E 1110  474 SF  10.00 4740.00 12.50 5925.00 11.00  5214.00WORK ZONE SIGNS (STAT)

0065 4405000000-E 1110  320 SF  8.85 2832.00 15.00 4800.00 10.00  3200.00WORK ZONE SIGNS (PORT)

0066 4410000000-E 1110  310 SF  9.65 2991.50 9.00 2790.00 10.00  3100.00WORK ZONE SIGNS (BARR)

0067 4430000000-N 1130  100 EA  42.00 4200.00 65.00 6500.00 65.00  6500.00DRUMS

0068 4435000000-N 1135  25 EA  16.00 400.00 40.00 1000.00 27.50  687.50CONES

0069 4445000000-E 1145  280 LF  25.00 7000.00 25.00 7000.00 52.00  14560.00BARRICADES (TYPE III)

0070 4450000000-N 1150  2,102 HR  16.50 34683.00 25.00 52550.00 30.60  64321.20FLAGGER

0071 4465000000-N 1160  2 EA  4800.00 9600.00 5500.00 11000.00 17000.00  34000.00TEMPORARY CRASH CUSHIONS
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0072 4480000000-N 1165  1 EA  7950.00 7950.00 1.00 1.00 9500.00  9500.00TMA

0073 4490000000-E 1170  294 LF  35.00 10290.00 40.00 11760.00 44.00  12936.00PORT CONC BARRIER(ANCHRD)

0074 4516000000-N 1180  40 EA  29.00 1160.00 40.00 1600.00 31.00  1240.00SKINNY DRUM

0075 4650000000-N 1251  106 EA  6.00 636.00 6.00 636.00 5.60  593.60TEMP RAISED PVMT MRKS

0076 4710000000-E 1205  132 LF  6.00 792.00 6.00 792.00 16.75  2211.0024"WIDE THERMO 120 MILS

0077 4721000000-E 1205  6 EA  120.00 720.00 120.00 720.00 170.00  1020.00THERMO PVT MKG CHARACTER 120

0078 4770000000-E 1205  1,800 LF  2.40 4320.00 2.40 4320.00 2.25  4050.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0079 4810000000-E 1205  31,573 LF  0.20 6314.60 0.20 6314.60 0.30  9471.90PAINT PVMT MARKINGS 4"

0080 4835000000-E 1205  184 LF  3.00 552.00 3.00 552.00 3.30  607.20PAINT PVT MKG LINES 24"

0081 4840000000-N 1205  24 EA  55.00 1320.00 55.00 1320.00 28.00  672.00PAINT PVT MKG CHARACTER

0082 4847000000-E 1205  6,160 LF  1.10 6776.00 1.10 6776.00 3.30  20328.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE MEDIA)

0083 4850000000-E 1205  2,988 LF  1.00 2988.00 1.00 2988.00 1.10  3286.80LINE REMOVAL 4" WIDE

0084 4900000000-N 1251  15 EA  20.00 300.00 20.00 300.00 11.15  167.25PERM RAISED PVMT MARKERS

0085 4905000000-N 1253  5 EA  500.00 2500.00 500.00 2500.00 225.00  1125.00SNOWPLB PVMT MRKER

0086 5691200000-E 1520  448 LF  61.35 27484.80 50.00 22400.00 70.00  31360.006" SANITARY GRAVITY SEWER

0087 5775000000-E 1525  4 EA  3531.25 14125.00 8711.80 34847.20 3900.00  15600.004' DIA UTILITY MANHOLE

0088 5800000000-E 1530  353 LF  10.16 3586.48 12.47 4401.91 11.25  3971.25ABANDON 6" UTILITY PIPE

0089 5835700000-E 1540  85 LF  139.53 11860.05 381.46 32424.10 155.00  13175.0016" ENCASEMENT PIPE

0090 5871400000-E 1550  43 LF  292.64 12583.52 402.26 17297.18 400.00  17200.006" TRENCHLESS INSTALL (IN SOIL)

0091 5871410000-E 1550  43 LF  973.59 41864.37 150.00 6450.00 1165.00  50095.006" TRENCHLESS INSTALL (NOT IN SOIL)

0092 6000000000-E 1605  5,100 LF  2.50 12750.00 1.90 9690.00 2.80  14280.00TEMPORARY SILT FENCE

0093 6006000000-E 1610  330 TON 35.00 11550.00 48.00 15840.00 56.00  18480.00EROS CONTRL STONE CL A

0094 6009000000-E 1610  1,100 TON 35.00 38500.00 20.00 22000.00 56.00  61600.00EROS CONTRL STONE CL B

0095 6012000000-E 1610  475 TON 28.00 13300.00 30.00 14250.00 42.00  19950.00SEDIMENT CONTROL STONE

0096 6015000000-E 1615  9 ACR 1000.00 9000.00 700.00 6300.00 700.00  6300.00TEMPORARY MULCHING

0097 6018000000-E 1620  600 LB  5.00 3000.00 1.00 600.00 1.75  1050.00SEED FOR TEMP SEEDING

0098 6021000000-E 1620  4 TON 900.00 3600.00 100.00 400.00 1125.00  4500.00FERT FOR TEMP SEEDING

0099 6024000000-E 1622  200 LF  10.00 2000.00 12.00 2400.00 37.00  7400.00TEMPORARY SLOPE DRAINS

0100 6029000000-E SP   1,200 LF  1.50 1800.00 1.90 2280.00 1.75  2100.00SAFETY FENCE

0101 6030000000-E 1630  2,080 CY  10.00 20800.00 6.00 12480.00 1.00  2080.00SILT EXCAVATION

0102 6036000000-E 1631  13,700 SY  1.75 23975.00 1.77 24249.00 1.60  21920.00MATTING FOR EROS CONTROL

0103 6037000000-E SP   200 SY  5.00 1000.00 8.00 1600.00 5.60  1120.00COIR FIBER MAT

0104 6038000000-E SP   1,100 SY  6.00 6600.00 8.00 8800.00 4.50  4950.00PERM SOIL REINF MAT

0105 6042000000-E 1632  510 LF  10.00 5100.00 4.00 2040.00 11.15  5686.501/4" HARDWARE CLOTH

0106 6048000000-E SP   500 SY  45.00 22500.00 15.00 7500.00 60.00  30000.00FLOAT TURBIDITY CURTAIN

0107 6071010000-E SP   50 LF  8.50 425.00 22.00 1100.00 10.20  510.00WATTLE

0108 6071020000-E SP   125 LB  8.50 1062.50 1.00 125.00 11.25  1406.25POLYACRYLAMIDE (PAM)

0109 6071030000-E 1640  615 LF  8.00 4920.00 9.00 5535.00 9.00  5535.00COIR FIBER BAFFLE



BRIDGE #126 OVER MILL RACE AND BRIDGE #119 OVER HAW RIVER ON NC-87.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOUNT AIRY,  NC LYNCHBURG,  VA

JAN 09, 2018 09:51 AM ALAMANCE 2:00 PM 4 /  10 005

42841.3.2 DEC 19 2017 C203676

TIP NO 0.281 MIB-5239

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0110 6071050000-E SP   5 EA  1350.00 6750.00 2000.00 10000.00 985.00  4925.00**" SKIMMER
(1-1/2")

0111 6084000000-E 1660  5 ACR 2000.00 10000.00 1880.00 9400.00 2350.00  11750.00SEEDING AND MULCHING

0112 6087000000-E 1660  3 ACR 200.00 600.00 20.00 60.00 115.00  345.00MOWING

0113 6090000000-E 1661  100 LB  6.00 600.00 1.00 100.00 2.25  225.00SEED FOR REPAIR SEEDING

0114 6093000000-E 1661 0.25 TON 1000.00 250.00 100.00 25.00 675.00  168.75FERT FOR REPAIR SEEDING

0115 6096000000-E 1662  225 LB  6.00 1350.00 5.00 1125.00 2.25  506.25SEED FOR SUPP SEEDING

0116 6108000000-E 1665 6.25 TON 1050.00 6562.50 2000.00 12500.00 1200.00  7500.00FERTILIZER TOPDRESSING

0117 6114500000-N 1667  10 MHR 150.00 1500.00 45.00 450.00 25.00  250.00SPECIALIZED HAND MOWING

0118 6117000000-N SP   25 EA  50.00 1250.00 50.00 1250.00 335.00  8375.00RESPONSE FOR EROS CONTROL

0119 6123000000-E 1670 1.5 ACR 3500.00 5250.00 5000.00 7500.00 4500.00  6750.00REFORESTATION

0120 6132000000-N SP   4 EA  1550.00 6200.00 900.00 3600.00 2750.00  11000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0121 6135000000-E SP  0.08 ACR 13500.00 1080.00 10000.00 800.00 16800.00  1344.00GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS SEEDING

STRUCTURE ITEMS

0122 8007000000-N SP  Lump Sum 625000.00 1068250.00  884000.00CM&R TEMP STR ***********
(16+34.50-L-)

0123 8007000000-N SP  Lump Sum 265000.00 273200.00  300000.00CM&R TEMP STR ***********
(19+04.69-L-)

0124 8017000000-N SP  Lump Sum 106920.00 103450.00  60000.00CM&R TEMP ACCESS ***********
(16+34.50-L-)

0125 8035000000-N 402 Lump Sum 135000.00 155100.00  395000.00REMV EXIST STR **********
(16+34.50-L-)

0126 8035000000-N 402 Lump Sum 75000.00 62500.00  203000.00REMV EXIST STR **********
(19+04.69-L-)

0127 8105540000-E 411 46.4 LF  1400.00 64960.00 1795.00 83288.00 1120.00  51968.003'-6" DRILLD PIER IN SOIL

0128 8105640000-E 411  71 LF  1400.00 99400.00 1795.00 127445.00 1120.00  79520.003'-6" DRILLD PIER NO SOIL

0129 8111400000-E 411 38.1 LF  258.00 9829.80 320.00 12192.00 168.00  6400.80PERM STL CASING FOR 3'-6" PIER

0130 8115000000-N 411  1 EA  2200.00 2200.00 4750.00 4750.00 2800.00  2800.00CSL TESTING

0131 8121000000-N 412 Lump Sum 20000.00 4000.00  10000.00UNCL STR EXCAV STA *****
(16+34.50-L-)

0132 8121000000-N 412 Lump Sum 7500.00 2250.00  7000.00UNCL STR EXCAV STA *****
(19+04.69-L-)

0133 8147000000-E 420  15,230 SF  28.00 426440.00 32.11 489035.30 40.00  609200.00REINF CONCRETE DECK SLAB

0134 8161000000-E 420  17,022 SF  0.50 8511.00 0.85 14468.70 0.70  11915.40GROOVING BRIDGE FLOORS

0135 8182000000-E 420 207.1 CY  1225.00 253697.50 852.26 176503.05 1130.00  234023.00CLASS A CONCRETE (BRIDGE)

0136 8210000000-N 422 Lump Sum 32700.00 46750.00  54000.00BRG APPR SLAB ***********
(16+34.50-L-)

0137 8210000000-N 422 Lump Sum 37115.00 51600.00  62000.00BRG APPR SLAB ***********
(19+04.69-L-)

0138 8217000000-E 425  36,386 LB  1.00 36386.00 1.03 37477.58 0.90  32747.40REINF STEEL (BRIDGE)

0139 8238000000-E 425  4,528 LB  2.00 9056.00 2.48 11229.44 1.65  7471.20SPIRAL COL REINF STL BRG



BRIDGE #126 OVER MILL RACE AND BRIDGE #119 OVER HAW RIVER ON NC-87.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOUNT AIRY,  NC LYNCHBURG,  VA

JAN 09, 2018 09:51 AM ALAMANCE 2:00 PM 5 /  10 005

42841.3.2 DEC 19 2017 C203676

TIP NO 0.281 MIB-5239

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0140 8262000000-E 430 1,402.91 LF  275.00 385800.25 229.40 321827.55 224.00  314251.8445" PRESTR CONCRETE GIRDR

0141 8328200000-E SP   24 EA  800.00 19200.00 472.50 11340.00 207.00  4968.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X73)

0142 8384000000-E 450  660 LF  40.75 26895.00 43.43 28663.80 69.00  45540.00HP14X73 PILES

0143 8391000000-N 450  6 EA  300.00 1800.00 220.00 1320.00 158.00  948.00STEEL PILE POINTS

0144 8475000000-E 460 677.53 LF  80.00 54202.40 120.74 81804.97 129.00  87401.37TWO BAR METAL RAIL

0145 8517000000-E 460 708.38 LF  70.00 49586.60 112.21 79487.32 100.00  70838.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0146 8608000000-E 876  981 TON 1.00 981.00 1.00 981.00 62.00  60822.00RIP RAP II (2'-0")

0147 8622000000-E 876  1,110 SY  2.25 2497.50 3.10 3441.00 3.00  3330.00GEOTEXTILE FOR DRAINAGE

0148 8657000000-N 430 Lump Sum 15000.00 6175.00  17000.00ELASTOMERIC BEARINGS

0149 8860000000-N SP  Lump Sum 1265.00 3000.00  1400.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 4786122.27 TOTAL 5247495.35 TOTAL  5823292.46CONTRACT TOTAL

 

    SUB-TOTAL 2014179.22 SUB-TOTAL 1985965.64 SUB-TOTAL  2205747.45ROADWAY ITEMS

    SUB-TOTAL 2771943.05 SUB-TOTAL 3261529.71 SUB-TOTAL  3617545.01STRUCTURE ITEMS



BRIDGE #126 OVER MILL RACE AND BRIDGE #119 OVER HAW RIVER ON NC-87.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

JAN 09, 2018 09:51 AM ALAMANCE 2:00 PM 6 /  10 005

42841.3.2 DEC 19 2017 C203676

TIP NO 0.281 MIB-5239

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 299950.42   MOBILIZATION

0002 0029000000-N SP  Lump Sum 70000.00   REINF BRG APPR **********
(16+34.50)

0003 0029000000-N SP  Lump Sum 70000.00   REINF BRG APPR **********
(19+04.69)

0004 0043000000-N 226 Lump Sum 481000.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,825 CY  35.00 63875.00   UNDERCUT EXCAVATION

0007 0134000000-E 240  120 CY  10.00 1200.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  675 CY  42.00 28350.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,150 SY  2.00 2300.00   GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   890 SF  80.00 71200.00   TEMPORARY SHORING

0011 0318000000-E 300  110 TON 42.00 4620.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  320 SY  4.00 1280.00   FND CONDIT GEOTEXTILE

0013 0343000000-E 310  96 LF  38.00 3648.00   15" SIDE DRAIN PIPE

0014 0344000000-E 310  336 LF  45.00 15120.00   18" SIDE DRAIN PIPE

0015 0348000000-E 310  2 EA  328.00 656.00   **" SIDE DRAIN PIPE ELBOW
(15")

0016 0348000000-E 310  6 EA  396.00 2376.00   **" SIDE DRAIN PIPE ELBOW
(18")

0017 0354000000-E 310  152 LF  52.00 7904.00   ***" RC PIPE CULV *****
(18", V)

0018 0366000000-E 310  68 LF  38.00 2584.00   15" RC PIPE CULV III

0019 0448200000-E 310  76 LF  42.00 3192.00   15" RCP CULV CLASS IV

0020 0448300000-E 310  68 LF  50.00 3400.00   18" RCP CULV CLASS IV

0021 0588000000-E 310  148 LF  46.00 6808.00   18" CS PIPE CULV 0.064"

0022 0636000000-E 310  4 EA  475.00 1900.00   **" CS ELBOW *****" THICK
(18", 0.064")

0023 0995000000-E 340  641 LF  11.00 7051.00   PIPE REMOVAL

0024 1099500000-E 505  100 CY  6.00 600.00   SHALLOW UNDERCUT

0025 1099700000-E 505  100 TON 30.00 3000.00   CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  2,248 TON 32.00 71936.00   AGGREGATE BASE COURSE

0027 1220000000-E 545  500 TON 24.00 12000.00   INCIDENTAL STONE BASE

0028 1275000000-E 600  9,640 GAL 4.00 38560.00   PRIME COAT

0029 1330000000-E 607  850 SY  13.00 11050.00   INCIDENTAL MILLING

0030 1489000000-E 610  1,010 TON 68.00 68680.00   ASP CONC BASE CRS B25.0B

0031 1498000000-E 610  560 TON 70.00 39200.00   ASP CONC INTR CRS I19.0B

0032 1519000000-E 610  1,420 TON 72.00 102240.00   ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  160 TON 485.00 77600.00   ASP FOR PLANT MIX

0034 1693000000-E 654  500 TON 160.00 80000.00   ASPH PLT MIX PVMT REPAIR

0035 1847000000-E 710  100 SY  80.00 8000.00   ******"PCC PVMT THRU LNS
(8")



BRIDGE #126 OVER MILL RACE AND BRIDGE #119 OVER HAW RIVER ON NC-87.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

JAN 09, 2018 09:51 AM ALAMANCE 2:00 PM 7 /  10 005

42841.3.2 DEC 19 2017 C203676

TIP NO 0.281 MIB-5239

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0036 1869000000-E 710  67 SY  100.00 6700.00   ******"PCC PVMT MISC
(8")

0037 2286000000-N 840  7 EA  1600.00 11200.00   MASNRY DRAINAGE STRUCT

0038 2354000000-N 840  1 EA  890.00 890.00   FRAME W/GRATE 840.22 STD

0039 2365000000-N 840  1 EA  1040.00 1040.00   FRAME W/2GRTS 840.22 STD

0040 2367000000-N 840  4 EA  1060.00 4240.00   FRAME W/2GRTS 840.29 STD

0041 2396000000-N 840  1 EA  550.00 550.00   FRAME W/COVER STD 840.54

0042 2556000000-E 846  25 LF  100.00 2500.00   SHOULDER BERM GUTTER

0043 2752000000-E SP   25 LF  115.00 2875.00   GENERIC PAVING ITEM (LF)
MODIFIED SHOULDER BERM GUTTER

0044 2830000000-N 858  2 EA  2500.00 5000.00   ADJ MANHOLES

0045 3030000000-E 862  250 LF  15.00 3750.00   STL BM GUARDRAIL

0046 3045000000-E 862 87.5 LF  16.00 1400.00   SBGR SHOP CURVED

0047 3150000000-N 862  10 EA  10.00 100.00   ADDIT GUARDRAIL POSTS

0048 3195000000-N 862  2 EA  500.00 1000.00   GR ANCHOR TYPE AT-1

0049 3215000000-N 862  8 EA  1725.00 13800.00   GR ANCHOR TYPE III

0050 3287000000-N SP   4 EA  2800.00 11200.00   GR END TYPE TL-3

0051 3360000000-E 863  460 LF  1.00 460.00   REMOVE EXISTING GUARDRAIL

0052 3380000000-E 862  250 LF  8.00 2000.00   TEMP STL BM GUARDRAIL

0053 3387000000-N 862  8 EA  1500.00 12000.00   TEMP GDRL ANCH UNITS ******
(III)

0054 3389150000-N SP   4 EA  1600.00 6400.00   TEMP GDRL END UNITS *****
(TL-3)

0055 3649000000-E 876  250 TON 48.00 12000.00   RIP RAP, CLASS B

0056 3656000000-E 876  875 SY  2.00 1750.00   GEOTEXTILE FOR DRAINGE

0057 3659000000-N SP   2 EA  2000.00 4000.00   PREFORMED SCOUR HOLES

0058 4072000000-E 903  151 LF  5.50 830.50   SUPPORT, 3-LB STL U-CHAN

0059 4102000000-N 904  13 EA  95.00 1235.00   SIGN ERECTION, TYPE E

0060 4116100000-N 904  1 EA  160.00 160.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0061 4116100000-N 904  3 EA  145.00 435.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0062 4155000000-N 907  11 EA  15.00 165.00   DISPOSE SIGN SYST U-CHAN

0063 4192000000-N 907  4 EA  15.00 60.00   DISPOSE SUPPORT, U-CHAN

0064 4400000000-E 1110  474 SF  6.00 2844.00   WORK ZONE SIGNS (STAT)

0065 4405000000-E 1110  320 SF  7.00 2240.00   WORK ZONE SIGNS (PORT)

0066 4410000000-E 1110  310 SF  6.00 1860.00   WORK ZONE SIGNS (BARR)

0067 4430000000-N 1130  100 EA  37.00 3700.00   DRUMS

0068 4435000000-N 1135  25 EA  17.00 425.00   CONES

0069 4445000000-E 1145  280 LF  24.00 6720.00   BARRICADES (TYPE III)

0070 4450000000-N 1150  2,102 HR  15.00 31530.00   FLAGGER

0071 4465000000-N 1160  2 EA  6300.00 12600.00   TEMPORARY CRASH CUSHIONS
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TIP NO 0.281 MIB-5239

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0072 4480000000-N 1165  1 EA  53100.00 53100.00   TMA

0073 4490000000-E 1170  294 LF  40.00 11760.00   PORT CONC BARRIER(ANCHRD)

0074 4516000000-N 1180  40 EA  18.00 720.00   SKINNY DRUM

0075 4650000000-N 1251  106 EA  6.00 636.00   TEMP RAISED PVMT MRKS

0076 4710000000-E 1205  132 LF  6.00 792.00   24"WIDE THERMO 120 MILS

0077 4721000000-E 1205  6 EA  120.00 720.00   THERMO PVT MKG CHARACTER 120

0078 4770000000-E 1205  1,800 LF  2.40 4320.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0079 4810000000-E 1205  31,573 LF  0.20 6314.60   PAINT PVMT MARKINGS 4"

0080 4835000000-E 1205  184 LF  3.00 552.00   PAINT PVT MKG LINES 24"

0081 4840000000-N 1205  24 EA  55.00 1320.00   PAINT PVT MKG CHARACTER

0082 4847000000-E 1205  6,160 LF  1.10 6776.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE MEDIA)

0083 4850000000-E 1205  2,988 LF  1.00 2988.00   LINE REMOVAL 4" WIDE

0084 4900000000-N 1251  15 EA  20.00 300.00   PERM RAISED PVMT MARKERS

0085 4905000000-N 1253  5 EA  500.00 2500.00   SNOWPLB PVMT MRKER

0086 5691200000-E 1520  448 LF  62.00 27776.00   6" SANITARY GRAVITY SEWER

0087 5775000000-E 1525  4 EA  3600.00 14400.00   4' DIA UTILITY MANHOLE

0088 5800000000-E 1530  353 LF  10.50 3706.50   ABANDON 6" UTILITY PIPE

0089 5835700000-E 1540  85 LF  140.00 11900.00   16" ENCASEMENT PIPE

0090 5871400000-E 1550  43 LF  293.00 12599.00   6" TRENCHLESS INSTALL (IN SOIL)

0091 5871410000-E 1550  43 LF  974.00 41882.00   6" TRENCHLESS INSTALL (NOT IN SOIL)

0092 6000000000-E 1605  5,100 LF  3.00 15300.00   TEMPORARY SILT FENCE

0093 6006000000-E 1610  330 TON 50.00 16500.00   EROS CONTRL STONE CL A

0094 6009000000-E 1610  1,100 TON 50.00 55000.00   EROS CONTRL STONE CL B

0095 6012000000-E 1610  475 TON 45.00 21375.00   SEDIMENT CONTROL STONE

0096 6015000000-E 1615  9 ACR 1250.00 11250.00   TEMPORARY MULCHING

0097 6018000000-E 1620  600 LB  4.00 2400.00   SEED FOR TEMP SEEDING

0098 6021000000-E 1620  4 TON 975.00 3900.00   FERT FOR TEMP SEEDING

0099 6024000000-E 1622  200 LF  15.00 3000.00   TEMPORARY SLOPE DRAINS

0100 6029000000-E SP   1,200 LF  5.00 6000.00   SAFETY FENCE

0101 6030000000-E 1630  2,080 CY  9.00 18720.00   SILT EXCAVATION

0102 6036000000-E 1631  13,700 SY  1.75 23975.00   MATTING FOR EROS CONTROL

0103 6037000000-E SP   200 SY  9.50 1900.00   COIR FIBER MAT

0104 6038000000-E SP   1,100 SY  8.75 9625.00   PERM SOIL REINF MAT

0105 6042000000-E 1632  510 LF  10.00 5100.00   1/4" HARDWARE CLOTH

0106 6048000000-E SP   500 SY  15.00 7500.00   FLOAT TURBIDITY CURTAIN

0107 6071010000-E SP   50 LF  20.00 1000.00   WATTLE

0108 6071020000-E SP   125 LB  50.00 6250.00   POLYACRYLAMIDE (PAM)

0109 6071030000-E 1640  615 LF  10.00 6150.00   COIR FIBER BAFFLE
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TIP NO 0.281 MIB-5239

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0110 6071050000-E SP   5 EA  2000.00 10000.00   **" SKIMMER
(1-1/2")

0111 6084000000-E 1660  5 ACR 2900.00 14500.00   SEEDING AND MULCHING

0112 6087000000-E 1660  3 ACR 90.00 270.00   MOWING

0113 6090000000-E 1661  100 LB  9.00 900.00   SEED FOR REPAIR SEEDING

0114 6093000000-E 1661 0.25 TON 1800.00 450.00   FERT FOR REPAIR SEEDING

0115 6096000000-E 1662  225 LB  2.00 450.00   SEED FOR SUPP SEEDING

0116 6108000000-E 1665 6.25 TON 890.00 5562.50   FERTILIZER TOPDRESSING

0117 6114500000-N 1667  10 MHR 26.00 260.00   SPECIALIZED HAND MOWING

0118 6117000000-N SP   25 EA  300.00 7500.00   RESPONSE FOR EROS CONTROL

0119 6123000000-E 1670 1.5 ACR 2400.00 3600.00   REFORESTATION

0120 6132000000-N SP   4 EA  1500.00 6000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0121 6135000000-E SP  0.08 ACR 15000.00 1200.00   GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS SEEDING

STRUCTURE ITEMS

0122 8007000000-N SP  Lump Sum 950000.00   CM&R TEMP STR ***********
(16+34.50-L-)

0123 8007000000-N SP  Lump Sum 485500.00   CM&R TEMP STR ***********
(19+04.69-L-)

0124 8017000000-N SP  Lump Sum 125000.00   CM&R TEMP ACCESS ***********
(16+34.50-L-)

0125 8035000000-N 402 Lump Sum 140000.00   REMV EXIST STR **********
(16+34.50-L-)

0126 8035000000-N 402 Lump Sum 35000.00   REMV EXIST STR **********
(19+04.69-L-)

0127 8105540000-E 411 46.4 LF  2035.00 94424.00   3'-6" DRILLD PIER IN SOIL

0128 8105640000-E 411  71 LF  2205.00 156555.00   3'-6" DRILLD PIER NO SOIL

0129 8111400000-E 411 38.1 LF  260.00 9906.00   PERM STL CASING FOR 3'-6" PIER

0130 8115000000-N 411  1 EA  2500.00 2500.00   CSL TESTING

0131 8121000000-N 412 Lump Sum 13000.00   UNCL STR EXCAV STA *****
(16+34.50-L-)

0132 8121000000-N 412 Lump Sum 3200.00   UNCL STR EXCAV STA *****
(19+04.69-L-)

0133 8147000000-E 420  15,230 SF  45.00 685350.00   REINF CONCRETE DECK SLAB

0134 8161000000-E 420  17,022 SF  0.50 8511.00   GROOVING BRIDGE FLOORS

0135 8182000000-E 420 207.1 CY  920.00 190532.00   CLASS A CONCRETE (BRIDGE)

0136 8210000000-N 422 Lump Sum 60000.00   BRG APPR SLAB ***********
(16+34.50-L-)

0137 8210000000-N 422 Lump Sum 70000.00   BRG APPR SLAB ***********
(19+04.69-L-)

0138 8217000000-E 425  36,386 LB  0.90 32747.40   REINF STEEL (BRIDGE)

0139 8238000000-E 425  4,528 LB  2.50 11320.00   SPIRAL COL REINF STL BRG
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0140 8262000000-E 430 1,402.91 LF  300.00 420873.00   45" PRESTR CONCRETE GIRDR

0141 8328200000-E SP   24 EA  500.00 12000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP14X73)

0142 8384000000-E 450  660 LF  45.00 29700.00   HP14X73 PILES

0143 8391000000-N 450  6 EA  150.00 900.00   STEEL PILE POINTS

0144 8475000000-E 460 677.53 LF  75.00 50814.75   TWO BAR METAL RAIL

0145 8517000000-E 460 708.38 LF  60.00 42502.80   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0146 8608000000-E 876  981 TON 52.00 51012.00   RIP RAP II (2'-0")

0147 8622000000-E 876  1,110 SY  2.00 2220.00   GEOTEXTILE FOR DRAINAGE

0148 8657000000-N 430 Lump Sum 7200.00   ELASTOMERIC BEARINGS

0149 8860000000-N SP  Lump Sum 6600.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 5999008.47   CONTRACT TOTAL

 

    SUB-TOTAL 2301640.52   ROADWAY ITEMS

    SUB-TOTAL 3697367.95   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4786122.27   DANE CONSTRUCTION INC

     2  5247495.35   SMITH-ROWE, LLC

     3  5823292.46   ENGLISH CONSTRUCTION CO INC

     4  5999008.47   CROWDER CONSTRUCTION COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 510000.00 600000.00  624000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 953700.00 745000.00  1785775.00GRADING

0003 0050000000-E 226  1 ACR 8000.00 8000.00 1000.00 1000.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  35.00 7000.00 21.00 4200.00 59.00  11800.00UNDERCUT EXCAVATION

0005 0195000000-E 265  200 CY  46.00 9200.00 35.00 7000.00 55.00  11000.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  1,700 SY  2.50 4250.00 3.50 5950.00 1.50  2550.00GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  380 TON 35.00 13300.00 26.00 9880.00 52.00  19760.00FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  1,200 SY  2.50 3000.00 3.50 4200.00 1.00  1200.00FND CONDIT GEOTEXTILE

0009 0448200000-E 310  1,348 LF  70.00 94360.00 90.00 121320.00 72.00  97056.0015" RCP CULV CLASS IV

0010 0448300000-E 310  1,052 LF  80.00 84160.00 100.00 105200.00 76.00  79952.0018" RCP CULV CLASS IV

0011 0448400000-E 310  468 LF  100.00 46800.00 110.00 51480.00 110.00  51480.0024" RCP CULV CLASS IV

0012 0448500000-E 310  140 LF  117.00 16380.00 125.00 17500.00 145.00  20300.0030" RCP CULV CLASS IV

0013 0995000000-E 340  799 LF  21.30 17018.70 6.00 4794.00 26.00  20774.00PIPE REMOVAL

0015 1099500000-E 505  500 CY  17.00 8500.00 20.00 10000.00 28.00  14000.00SHALLOW UNDERCUT

0016 1099700000-E 505  1,000 TON 26.50 26500.00 26.00 26000.00 30.00  30000.00CLASS IV SUBGRD STABILIZATION

0017 1110000000-E 510  250 TON 26.80 6700.00 26.00 6500.00 48.00  12000.00STABILIZER AGGREGATE

0018 1220000000-E 545  100 TON 27.25 2725.00 28.00 2800.00 60.00  6000.00INCIDENTAL STONE BASE

0019 1297000000-E 607  29,950 SY  2.75 82362.50 4.50 134775.00 4.55  136272.50MILL ASP PVMT *****" DTH
(3")

0020 1330000000-E 607  300 SY  10.00 3000.00 25.00 7500.00 15.00  4500.00INCIDENTAL MILLING

0021 1489000000-E 610  1,100 TON 65.50 72050.00 90.00 99000.00 71.00  78100.00ASP CONC BASE CRS B25.0B

0022 1491000000-E 610  1,870 TON 65.50 122485.00 85.00 158950.00 70.00  130900.00ASP CONC BASE CRS B25.0C

0023 1498000000-E 610  620 TON 65.50 40610.00 95.00 58900.00 75.00  46500.00ASP CONC INTR CRS I19.0B

0024 1503000000-E 610  1,670 TON 65.50 109385.00 85.00 141950.00 72.00  120240.00ASP CONC INTR CRS I19.0C

0025 1519000000-E 610  1,560 TON 60.00 93600.00 75.00 117000.00 77.00  120120.00ASP CONC SURF CRS S9.5B

0026 1523000000-E 610  5,120 TON 60.00 307200.00 72.00 368640.00 64.00  327680.00ASP CONC SURF CRS S9.5C

0027 1575000000-E 620  640 TON 425.00 272000.00 450.00 288000.00 475.00  304000.00ASP FOR PLANT MIX

0028 1693000000-E 654  1,854 TON 125.00 231750.00 75.00 139050.00 190.00  352260.00ASPH PLT MIX PVMT REPAIR

0029 2022000000-E 815  45 CY  35.00 1575.00 30.00 1350.00 30.00  1350.00SUBDRAIN EXCAVATION

0030 2026000000-E 815  200 SY  10.25 2050.00 9.00 1800.00 2.00  400.00GEOTEXTILE FOR SUBSURF DRNS

0031 2036000000-E 815  34 CY  74.00 2516.00 65.00 2210.00 75.00  2550.00SUBDRAIN COARSE AGGREGATE

0032 2044000000-E 815  200 LF  17.00 3400.00 15.00 3000.00 12.00  2400.006" PERF SUBDRN PIPE

0033 2070000000-N 815  1 EA  400.00 400.00 350.00 350.00 300.00  300.00SUBDRN PIPE OUTLET

0034 2077000000-E 815  6 LF  40.00 240.00 35.00 210.00 35.00  210.006" OUTLET PIPE

0035 2286000000-N 840  44 EA  1800.00 79200.00 1800.00 79200.00 2000.00  88000.00MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 23.8 LF  200.00 4760.00 500.00 11900.00 350.00  8330.00MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  2 EA  710.00 1420.00 800.00 1600.00 500.00  1000.00FRAME W/2GRTS 840.16 STD

0038 2364200000-N 840  19 EA  655.00 12445.00 800.00 15200.00 485.00  9215.00FRAME W/2GRTS 840.20 STD

0039 2365000000-N 840  5 EA  650.00 3250.00 800.00 4000.00 475.00  2375.00FRAME W/2GRTS 840.22 STD

0040 2366000000-N 840  1 EA  640.00 640.00 800.00 800.00 475.00  475.00FRAME W/2GRTS 840.24 STD
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0041 2367000000-N 840  5 EA  650.00 3250.00 800.00 4000.00 480.00  2400.00FRAME W/2GRTS 840.29 STD

0042 2374000000-N 840  6 EA  750.00 4500.00 800.00 4800.00 550.00  3300.00FRAME-GRT-HD 840.03 **
(E)

0043 2374000000-N 840  5 EA  775.00 3875.00 825.00 4125.00 575.00  2875.00FRAME-GRT-HD 840.03 **
(F)

0044 2374000000-N 840  1 EA  775.00 775.00 825.00 825.00 575.00  575.00FRAME-GRT-HD 840.03 **
(G)

0045 2396000000-N 840  1 EA  470.00 470.00 800.00 800.00 450.00  450.00FRAME W/COVER STD 840.54

0046 2451000000-N 852  13 EA  965.00 12545.00 850.00 11050.00 865.00  11245.00CONC TRANS SECT FOR DROP INLET

0047 2542000000-E 846  2,560 LF  20.00 51200.00 17.75 45440.00 25.25  64640.001'-6" CONC CURB & GUTTER

0048 2549000000-E 846  2,620 LF  24.00 62880.00 21.50 56330.00 25.75  67465.002'-6" CONC CURB & GUTTER

0049 2556000000-E 846  90 LF  28.40 2556.00 25.00 2250.00 31.00  2790.00SHOULDER BERM GUTTER

0050 2591000000-E 848  460 SY  54.25 24955.00 47.75 21965.00 45.00  20700.004" CONCRETE SIDEWALK

0051 2600000000-N SP   3 EA  2680.00 8040.00 2350.00 7050.00 1700.00  5100.00RETROFIT EXT CURB RAMP

0052 2605000000-N 848  8 EA  2385.00 19080.00 2100.00 16800.00 1800.00  14400.00CONCRETE CURB RAMP

0053 2655000000-E 852  1,800 SY  83.10 149580.00 73.15 131670.00 75.00  135000.005" MONO CONC ISLDS (KEY IN)

0054 2724000000-E 857  1,250 LF  95.00 118750.00 145.00 181250.00 85.00  106250.00PC REINF BARRIER SNGL FC

0055 2800000000-N 858  3 EA  683.00 2049.00 250.00 750.00 600.00  1800.00ADJ CATCH BASINS

0056 2815000000-N 858  3 EA  685.00 2055.00 750.00 2250.00 600.00  1800.00ADJ DROP INLETS

0057 2830000000-N 858  2 EA  500.00 1000.00 750.00 1500.00 675.00  1350.00ADJ MANHOLES

0058 2845000000-N 858  20 EA  615.00 12300.00 350.00 7000.00 250.00  5000.00ADJ METER OR VALVE BOXES

0059 2995000000-N SP   1 EA  655.00 655.00 1800.00 1800.00 1900.00  1900.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN  TO TRAFFIC BEARING
JUNCTION BOX WITH     MANHOLE

0060 3000000000-N SP   2 EA  19160.00 38320.00 16500.00 33000.00 15250.00  30500.00IMPACT ATTEN TYPE 350

0061 3030000000-E 862  225 LF  18.00 4050.00 16.00 3600.00 16.40  3690.00STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  40.00 200.00 45.00 225.00 37.00  185.00ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  2 EA  855.00 1710.00 600.00 1200.00 790.00  1580.00GR ANCHOR TYPE CAT-1

0064 3287000000-N SP   3 EA  3295.00 9885.00 3200.00 9600.00 3050.00  9150.00GR END TYPE TL-3

0065 3317000000-N 862  1 EA  1760.00 1760.00 1650.00 1650.00 1650.00  1650.00GR ANCHOR TYPE B-77

0066 3345000000-E 864 87.5 LF  6.00 525.00 12.50 1093.75 5.50  481.25REMOVE & RESET GUARDRAIL

0067 3360000000-E 863  298 LF  2.30 685.40 2.00 596.00 2.15  640.70REMOVE EXISTING GUARDRAIL

0068 3575000000-E SP   330 LF  13.00 4290.00 11.25 3712.50 20.00  6600.00GENERIC FENCING ITEM (LF)
TEMPORARY 48" CHAIN LINK FENCE WITH POSTS

0069 3649000000-E 876  1 TON 255.00 255.00 100.00 100.00 200.00  200.00RIP RAP, CLASS B

0070 3656000000-E 876  575 SY  2.15 1236.25 3.50 2012.50 2.00  1150.00GEOTEXTILE FOR DRAINGE

0071 4054000000-E 902  1 CY  6.00 6.00 5.00 5.00 1000.00  1000.00PLN CONC FOUNDTN

0072 4057000000-E SP   71 CY  1535.00 108985.00 1350.00 95850.00 1420.00  100820.00OVERHEAD FOOTING

0073 4060000000-E 903  216 LB  9.00 1944.00 7.88 1702.08 8.30  1792.80SUPPORT, BREAKAWAY STL BM

0074 4072000000-E 903  300 LF  9.00 2700.00 7.88 2364.00 8.30  2490.00SUPPORT, 3-LB STL U-CHAN

0075 4082100000-N SP  Lump Sum 65000.00 57000.00  60000.00SUPPORT, OVRHD SIGN STR ****
(34+94 -L-)
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0076 4102000000-N 904  24 EA  115.00 2760.00 100.00 2400.00 110.00  2640.00SIGN ERECTION, TYPE E

0077 4109000000-N 904  11 EA  1080.00 11880.00 950.00 10450.00 1000.00  11000.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0078 4110000000-N 904  1 EA  1080.00 1080.00 100.00 100.00 110.00  110.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0079 4116100000-N 904  3 EA  115.00 345.00 100.00 300.00 110.00  330.00SIGN ERECT, RELOC ** GRD MTD
(E)

0080 4155000000-N 907  23 EA  2.50 57.50 2.00 46.00 2.25  51.75DISPOSE SIGN SYST U-CHAN

0081 4192000000-N 907  3 EA  2.50 7.50 2.00 6.00 2.25  6.75DISPOSE SUPPORT, U-CHAN

0082 4370000000-N SP  Lump Sum 52000.00 45000.00  47300.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT I-85 SB EXIT RAMP

0083 4370000000-N SP  Lump Sum 54000.00 47500.00  50000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT WB BRUTON SMITH
E OF I-85 NB  RAMP

0084 4370000000-N SP  Lump Sum 32400.00 28500.00  30000.00GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT WB CONCORD
MILLS AT I-85 SB   LOOP

0085 4400000000-E 1110  451 SF  15.00 6765.00 12.50 5637.50 14.00  6314.00WORK ZONE SIGNS (STAT)

0086 4405000000-E 1110  372 SF  10.50 3906.00 9.25 3441.00 25.00  9300.00WORK ZONE SIGNS (PORT)

0087 4410000000-E 1110  107 SF  10.25 1096.75 9.00 963.00 11.00  1177.00WORK ZONE SIGNS (BARR)

0088 4415000000-N 1115  3 EA  2725.00 8175.00 2200.00 6600.00 4800.00  14400.00FLASHING ARROW BOARD

0089 4420000000-N 1120  2 EA  12320.00 24640.00 9400.00 18800.00 16500.00  33000.00PORTABLE CHANGE MSG SIGN

0090 4422000000-N 1120  30 DAY 62.00 1860.00 60.00 1800.00 125.00  3750.00PORT CHANGE MSG SIGN (SHORT TERM)

0091 4430000000-N 1130  180 EA  50.00 9000.00 50.00 9000.00 50.00  9000.00DRUMS

0092 4435000000-N 1135  50 EA  20.00 1000.00 20.00 1000.00 25.00  1250.00CONES

0093 4445000000-E 1145  200 LF  30.00 6000.00 25.00 5000.00 32.00  6400.00BARRICADES (TYPE III)

0094 4450000000-N 1150  192 HR  30.00 5760.00 32.00 6144.00 25.00  4800.00FLAGGER

0095 4465000000-N 1160  3 EA  10000.00 30000.00 4800.00 14400.00 5300.00  15900.00TEMPORARY CRASH CUSHIONS

0096 4480000000-N 1165  3 EA  31800.00 95400.00 3500.00 10500.00 27000.00  81000.00TMA

0097 4485000000-E 1170  1,255 LF  27.00 33885.00 20.00 25100.00 22.00  27610.00PORT CONC BARRIER

0098 4510000000-N SP   296 HR  45.00 13320.00 45.00 13320.00 60.00  17760.00LAW ENFORCEMENT

0099 4650000000-N 1251  205 EA  12.00 2460.00 15.00 3075.00 10.00  2050.00TEMP RAISED PVMT MRKS

0100 4685000000-E 1205  10,008 LF  1.00 10008.00 6.00 60048.00 0.95  9507.60THERMO PVT MKG LINES 4"90

0101 4686000000-E 1205  4,915 LF  1.00 4915.00 7.00 34405.00 1.00  4915.00THERMO PVT MKG LINES 4"120

0102 4695000000-E 1205  1,922 LF  1.85 3555.70 8.00 15376.00 4.00  7688.00THERMO PVT MKG LINES 8"90 MILS

0103 4697000000-E 1205  806 LF  2.55 2055.30 8.50 6851.00 4.36  3514.16THERMO PVT MKG LINE 8"120 MILS

0104 4700000000-E 1205  324 LF  3.40 1101.60 12.00 3888.00 6.05  1960.2012"WIDE THERMO 90 MILS

0105 4710000000-E 1205  436 LF  12.50 5450.00 18.00 7848.00 13.40  5842.4024"WIDE THERMO 120 MILS

0106 4721000000-E 1205  74 EA  165.00 12210.00 200.00 14800.00 115.00  8510.00THERMO PVT MKG CHARACTER 120

0107 4725000000-E 1205  75 EA  190.00 14250.00 300.00 22500.00 173.00  12975.00THERMO PVT SYMBOL 90MILS

0108 4770000000-E 1205  603 LF  8.00 4824.00 14.00 8442.00 3.42  2062.264" COLD APPL PLSTIC LINES TYPE **
(II)
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0109 4770000000-E 1205  473 LF  4.55 2152.15 13.50 6385.50 2.05  969.654" COLD APPL PLSTIC LINES TYPE **
(IV)

0110 4810000000-E 1205  21,900 LF  0.35 7665.00 1.75 38325.00 0.42  9198.00PAINT PVMT MARKINGS 4"

0111 4820000000-E 1205  810 LF  0.70 567.00 3.00 2430.00 0.84  680.40PAINT PVMT MARKINGS 8"

0112 4825000000-E 1205  142 LF  3.40 482.80 3.25 461.50 3.15  447.30PAINT PVMT MARKINGS 12"

0113 4835000000-E 1205  244 LF  6.85 1671.40 8.00 1952.00 6.30  1537.20PAINT PVT MKG LINES 24"

0114 4840000000-N 1205  24 EA  51.00 1224.00 100.00 2400.00 68.00  1632.00PAINT PVT MKG CHARACTER

0115 4845000000-N 1205  68 EA  68.00 4624.00 100.00 6800.00 74.00  5032.00PAINT PVT MKG SYMBOL

0116 4850000000-E 1205  4,069 LF  1.15 4679.35 2.00 8138.00 2.25  9155.25LINE REMOVAL 4" WIDE

0117 4860000000-E 1205  36 LF  11.40 410.40 10.00 360.00 3.00  108.00LINE REMOVAL 8" WIDE

0118 4870000000-E 1205  48 LF  22.75 1092.00 20.00 960.00 5.00  240.00LINE REMOVAL 24" WIDE

0119 4875000000-N 1205  27 EA  73.85 1993.95 200.00 5400.00 95.00  2565.00REMOVAL OF SYMBL & CHARAC

0120 4900000000-N 1251  24 EA  60.00 1440.00 20.00 480.00 11.00  264.00PERM RAISED PVMT MARKERS

0121 4905000000-N 1253  199 EA  48.00 9552.00 70.00 13930.00 40.00  7960.00SNOWPLB PVMT MRKER

0122 5255000000-N 1413 Lump Sum 200000.00 140085.09  200000.00PORTABLE LIGHTING

0123 5326200000-E 1510  107 LF  115.00 12305.00 300.00 32100.00 150.00  16050.0012" WATER LINE

0124 5326600000-E 1510  424 LF  115.00 48760.00 350.00 148400.00 120.00  50880.0016" WATER LINE

0125 5329000000-E SP   1,185 LB  15.00 17775.00 12.00 14220.00 7.00  8295.00DI H2O PIPE FITTINGS

0126 5572200000-E 1515  1 EA  8000.00 8000.00 15000.00 15000.00 10000.00  10000.0012" TAPPING VALVE

0127 5643200000-E 1515  1 EA  3435.00 3435.00 6000.00 6000.00 5000.00  5000.002" WATER METER

0128 5656200000-E 1515  1 EA  2625.00 2625.00 6000.00 6000.00 7000.00  7000.002" RPZ BACKFLOW PREVNT ASMBLY

0129 5691000000-E 1520  40 LF  165.00 6600.00 400.00 16000.00 250.00  10000.00**" SANITARY GRAVITY SEWER
(15")

0130 5776000000-E 1525  1 EA  3000.00 3000.00 9500.00 9500.00 9000.00  9000.005' DIA UTILITY MANHOLE

0131 5782000000-E 1525  8 LF  185.00 1480.00 700.00 5600.00 350.00  2800.00UTILITY MANHOLE WALL, 5' DIA

0132 5798000000-E 1530  40 LF  35.00 1400.00 45.00 1800.00 25.00  1000.00ABANDON **" UTILITY PIPE
(15")

0133 5804000000-E 1530  610 LF  13.00 7930.00 45.00 27450.00 15.00  9150.00ABANDON 12" UTILITY PIPE

0134 5828000000-N 1530  1 EA  1080.00 1080.00 2500.00 2500.00 1000.00  1000.00REMOVE UTILITY MANHOLE

0135 5871900000-E 1550  212 LF  300.00 63600.00 1195.11 253363.32 145.00  30740.0016" TRENCHLESS INSTALL (IN SOIL)

0136 5871910000-E 1550  212 LF  575.00 121900.00 1195.11 253363.32 410.00  86920.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0137 6000000000-E 1605  1,600 LF  2.85 4560.00 3.50 5600.00 2.65  4240.00TEMPORARY SILT FENCE

0138 6006000000-E 1610  310 TON 55.00 17050.00 50.00 15500.00 70.00  21700.00EROS CONTRL STONE CL A

0139 6009000000-E 1610  135 TON 55.00 7425.00 50.00 6750.00 70.00  9450.00EROS CONTRL STONE CL B

0140 6012000000-E 1610  490 TON 50.00 24500.00 45.00 22050.00 50.00  24500.00SEDIMENT CONTROL STONE

0141 6015000000-E 1615  4 ACR 1365.00 5460.00 1000.00 4000.00 1260.00  5040.00TEMPORARY MULCHING

0142 6018000000-E 1620  300 LB  7.00 2100.00 5.00 1500.00 6.30  1890.00SEED FOR TEMP SEEDING

0143 6021000000-E 1620 1.5 TON 1930.00 2895.00 900.00 1350.00 1800.00  2700.00FERT FOR TEMP SEEDING

0144 6024000000-E 1622  200 LF  19.00 3800.00 16.07 3214.00 17.00  3400.00TEMPORARY SLOPE DRAINS

0145 6029000000-E SP   200 LF  1.70 340.00 4.00 800.00 7.00  1400.00SAFETY FENCE

0146 6030000000-E 1630  280 CY  10.00 2800.00 8.00 2240.00 27.00  7560.00SILT EXCAVATION
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0147 6036000000-E 1631  3,000 SY  2.25 6750.00 3.00 9000.00 2.10  6300.00MATTING FOR EROS CONTROL

0148 6037000000-E SP   100 SY  4.55 455.00 5.00 500.00 4.25  425.00COIR FIBER MAT

0149 6042000000-E 1632  1,600 LF  4.00 6400.00 5.25 8400.00 6.10  9760.001/4" HARDWARE CLOTH

0150 6071012000-E SP   170 LF  7.00 1190.00 18.50 3145.00 10.00  1700.00COIR FIBER WATTLE

0151 6071020000-E SP   50 LB  10.00 500.00 10.00 500.00 15.00  750.00POLYACRYLAMIDE (PAM)

0152 6084000000-E 1660  3 ACR 2500.00 7500.00 2000.00 6000.00 2300.00  6900.00SEEDING AND MULCHING

0153 6087000000-E 1660 1.5 ACR 300.00 450.00 250.00 375.00 310.00  465.00MOWING

0154 6090000000-E 1661  50 LB  9.00 450.00 14.50 725.00 8.50  425.00SEED FOR REPAIR SEEDING

0155 6093000000-E 1661 0.25 TON 3400.00 850.00 1000.00 250.00 3150.00  787.50FERT FOR REPAIR SEEDING

0156 6096000000-E 1662  100 LB  5.75 575.00 10.00 1000.00 5.25  525.00SEED FOR SUPP SEEDING

0157 6108000000-E 1665  3 TON 1930.00 5790.00 1050.00 3150.00 1785.00  5355.00FERTILIZER TOPDRESSING

0158 6114500000-N 1667  15 MHR 50.00 750.00 150.00 2250.00 48.00  720.00SPECIALIZED HAND MOWING

0159 6117000000-N SP   15 EA  400.00 6000.00 350.00 5250.00 360.00  5400.00RESPONSE FOR EROS CONTROL

0160 6132000000-N SP   3 EA  750.00 2250.00 250.00 750.00 1100.00  3300.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0161 7048500000-E 1705  6 EA  815.00 4890.00 715.00 4290.00 1155.00  6930.0016" PEDEST SIG HEAD 1 SEC W/CD

0162 7060000000-E 1705  7,950 LF  1.40 11130.00 1.20 9540.00 3.40  27030.00SIGNAL CABLE

0163 7120000000-E 1705  40 EA  900.00 36000.00 795.00 31800.00 850.00  34000.00VEHICLE SIGNAL HD (12", 3 SECT)

0164 7132000000-E 1705  3 EA  1070.00 3210.00 940.00 2820.00 1050.00  3150.00VEHICLE SIGNAL HD (12", 4 SECT)

0165 7144000000-E 1705  3 EA  1420.00 4260.00 1250.00 3750.00 1420.00  4260.00VEHICLE SIGNAL HD (12", 5 SECT)

0166 7264000000-E 1710  1,030 LF  10.25 10557.50 9.00 9270.00 6.30  6489.00MESSENGER CABLE (3/8")

0167 7279000000-E 1715  2,600 LF  0.65 1690.00 0.55 1430.00 0.80  2080.00TRACER WIRE

0168 7300000000-E 1715  1,275 LF  7.25 9243.75 6.35 8096.25 8.80  11220.00UNPAVED TRENCH (***********)
(1, 2")

0169 7300000000-E 1715  105 LF  9.40 987.00 8.25 866.25 11.30  1186.50UNPAVED TRENCH (***********)
(2, 2")

0170 7300000000-E 1715  50 LF  11.00 550.00 9.65 482.50 12.10  605.00UNPAVED TRENCH (***********)
(3, 2")

0171 7300000000-E 1715  125 LF  13.00 1625.00 11.50 1437.50 13.15  1643.75UNPAVED TRENCH (***********)
(4, 2")

0172 7301000000-E 1715  2,600 LF  14.20 36920.00 12.50 32500.00 11.60  30160.00DIRECT DRILL (***********)
(1, 2")

0173 7301000000-E 1715  160 LF  20.25 3240.00 17.80 2848.00 16.85  2696.00DIRECT DRILL (***********)
(2, 2")

0174 7301000000-E 1715  150 LF  30.00 4500.00 26.00 3900.00 26.50  3975.00DIRECT DRILL (***********)
(3, 2")

0175 7301000000-E 1715  150 LF  38.00 5700.00 33.25 4987.50 32.00  4800.00DIRECT DRILL (***********)
(4, 2")

0176 7324000000-N 1716  13 EA  400.00 5200.00 350.00 4550.00 395.00  5135.00JUNCTION BOX (STANDARD SIZE)

0177 7348000000-N 1716  15 EA  725.00 10875.00 635.00 9525.00 630.00  9450.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0178 7360000000-N 1720  3 EA  1540.00 4620.00 1355.00 4065.00 1315.00  3945.00WOOD POLE

0179 7372000000-N 1721  12 EA  685.00 8220.00 600.00 7200.00 580.00  6960.00GUY ASSEMBLY

0180 7420000000-E 1722  5 EA  630.00 3150.00 555.00 2775.00 580.00  2900.002" RISER WITH WEATHERHEAD
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0181 7444000000-E 1725  8,550 LF  7.40 63270.00 6.50 55575.00 8.15  69682.50INDUCTIVE LOOP SAWCUT

0182 7456000000-E 1726  15,000 LF  1.15 17250.00 1.00 15000.00 1.68  25200.00LEAD-IN CABLE(********)
(14-2)

0183 7481000000-N SP   2 EA  1400.00 2800.00 1200.00 2400.00 1370.00  2740.00SITE SURVEY

0184 7481240000-N SP   5 EA  3600.00 18000.00 3150.00 15750.00 2890.00  14450.00CAMERA W/O INT LOOP EMUL PROCESS

0185 7481260000-N SP   2 EA  4260.00 8520.00 3750.00 7500.00 4200.00  8400.00EXT LOOP EMULATOR PROCESS UNIT

0186 7516000000-E 1730  400 LF  2.30 920.00 2.00 800.00 1.85  740.00COMMUNICATIONS CABLE (** FIBER)
(12)

0187 7516000000-E 1730  3,100 LF  2.35 7285.00 2.05 6355.00 1.95  6045.00COMMUNICATIONS CABLE (** FIBER)
(24)

0188 7540000000-N 1731  3 EA  1150.00 3450.00 1010.00 3030.00 1790.00  5370.00SPLICE ENCLOSURE

0189 7541000000-N 1731  2 EA  880.00 1760.00 775.00 1550.00 1260.00  2520.00MOD SPLICE ENCLOSURE

0190 7552000000-N 1731  1 EA  1135.00 1135.00 1000.00 1000.00 1700.00  1700.00INTERCONNECT CENTER

0191 7566000000-N 1733  11 EA  90.00 990.00 80.00 880.00 90.00  990.00DELINEATOR MARKER

0192 7575160000-E 1734  300 LF  1.15 345.00 1.00 300.00 1.32  396.00REM EXT COMM CABLE

0193 7588000000-N SP   1 EA  23000.00 23000.00 20150.00 20150.00 21270.00  21270.00SGNL MAST ARM WITH METAL POLE

0194 7613000000-N SP   1 EA  2615.00 2615.00 2300.00 2300.00 2625.00  2625.00SOIL TEST

0195 7614100000-E SP   10 CY  855.00 8550.00 750.00 7500.00 1050.00  10500.00DRILLED PIER FOUND

0196 7631000000-N SP   1 EA  625.00 625.00 550.00 550.00 320.00  320.00MAST ARM W/ MTL POLE DES

0197 7636000000-N 1745  8 EA  360.00 2880.00 315.00 2520.00 320.00  2560.00SIGN FOR SIGNALS

0198 7642200000-N 1743  10 EA  1700.00 17000.00 1500.00 15000.00 1900.00  19000.00TYPE II PED W/ FOUNDATION

0199 7684000000-N 1750  1 EA  1050.00 1050.00 925.00 925.00 1160.00  1160.00SIGNAL CABINET FOUNDATION

0200 7686000000-N 1752  3 EA  510.00 1530.00 450.00 1350.00 685.00  2055.00CONDUIT ENTR INTO EXT FOUND

0201 7756000000-N 1751  1 EA  16000.00 16000.00 13800.00 13800.00 13915.00  13915.00CONTLR WITH CBNT, 2070L BASE MTD

0202 7780000000-N 1751  11 EA  130.00 1430.00 115.00 1265.00 165.00  1815.00DETECTOR CARD (TYPE 2070L)

0203 7901000000-N 1753  1 EA  475.00 475.00 415.00 415.00 525.00  525.00CABINET BASE EXTENDER

0204 7980000000-N SP   2 EA  2840.00 5680.00 2500.00 5000.00 2890.00  5780.00GENERIC SIGNAL ITEM (EA)
FURNISH & INSTALL NEW 2070E CONTROLLER IN
EXISTING CABINET

0205 7990000000-E SP   325 LF  1.70 552.50 1.50 487.50 2.65  861.25GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0206 8801000000-E SP   4,055 SF  56.00 227080.00 65.00 263575.00 74.00  300070.00MSE RETAIN WALL NO **
(1)

0207 8801000000-E SP   5,195 SF  57.00 296115.00 65.00 337675.00 74.00  384430.00MSE RETAIN WALL NO **
(2)

0208 8801000000-E SP   8,220 SF  55.50 456210.00 65.00 534300.00 75.00  616500.00MSE RETAIN WALL NO **
(3)

0209 8801000000-E SP   4,425 SF  70.00 309750.00 65.00 287625.00 85.00  376125.00MSE RETAIN WALL NO **
(4)
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STRUCTURE ITEMS

0210 8084000000-N 410 Lump Sum 30000.00 40000.00  150000.00FND EXCAV EB** STA*******
(1, 15+75.56 -Y1-)

0211 8084000000-N 410 Lump Sum 37000.00 60000.00  150000.00FND EXCAV EB** STA*******
(2, 15+75.56 -Y1-)

0212 8154000000-E 420  11,151 SF  29.00 323379.00 35.00 390285.00 32.00  356832.00REINF CONC DECK SLAB,LTWT

0213 8161000000-E 420  12,228 SF  0.40 4891.20 0.70 8559.60 1.10  13450.80GROOVING BRIDGE FLOORS

0214 8182000000-E 420 1,083.8 CY  495.00 536481.00 792.00 858369.60 740.00  802012.00CLASS A CONCRETE (BRIDGE)

0215 8210000000-N 422 Lump Sum 70930.00 65000.00  55000.00BRG APPR SLAB ***********
(15+75.56 -Y1-)

0216 8217000000-E 425  144,474 LB  0.75 108355.50 1.00 144474.00 1.05  151697.70REINF STEEL (BRIDGE)

0217 8280000000-E 440 Lump Sum 1812600.00 2450000.00  1750000.00STRUCTURAL STEEL

0218 8503000000-E 460  405 LF  78.00 31590.00 85.00 34425.00 105.00  42525.00CONCRETE BARRIER RAIL

0219 8654000000-N SP  Lump Sum 50000.00 60000.00  37000.00DISC BEARINGS

0220 8706000000-N SP  Lump Sum 69000.00 50000.00  53000.00EXPANSION JOINT SEALS

0221 8727000000-N SP  Lump Sum 21915.00 38555.00  18500.00ELEC CONDUIT SYS SIGNAL ******
(15+75.56 -Y1-)

0222 8867000000-E SP  1,588.2 LF  235.00 373227.00 400.00 635280.00 375.00  595575.00GENERIC STRUCTURE ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

 

    TOTAL 10216654.70 TOTAL 12216176.76 TOTAL  12487187.17CONTRACT TOTAL

 

    SUB-TOTAL 5458131.00 SUB-TOTAL 5958053.56 SUB-TOTAL  6634469.67ROADWAY ITEMS

    SUB-TOTAL 1289155.00 SUB-TOTAL 1423175.00 SUB-TOTAL  1677125.00WALL ITEMS

    SUB-TOTAL 3469368.70 SUB-TOTAL 4834948.20 SUB-TOTAL  4175592.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 653590.00 680000.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 1290030.00 900000.00  GRADING

0003 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  200 CY  50.00 10000.00 49.00 9800.00  UNDERCUT EXCAVATION

0005 0195000000-E 265  200 CY  55.00 11000.00 72.00 14400.00  SELECT GRANULAR MATERIAL

0006 0196000000-E 270  1,700 SY  2.25 3825.00 3.00 5100.00  GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  380 TON 50.00 19000.00 39.00 14820.00  FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  1,200 SY  2.25 2700.00 3.00 3600.00  FND CONDIT GEOTEXTILE

0009 0448200000-E 310  1,348 LF  38.00 51224.00 127.00 171196.00  15" RCP CULV CLASS IV

0010 0448300000-E 310  1,052 LF  45.00 47340.00 133.00 139916.00  18" RCP CULV CLASS IV

0011 0448400000-E 310  468 LF  50.00 23400.00 188.00 87984.00  24" RCP CULV CLASS IV

0012 0448500000-E 310  140 LF  65.00 9100.00 260.00 36400.00  30" RCP CULV CLASS IV

0013 0995000000-E 340  799 LF  12.75 10187.25 41.00 32759.00  PIPE REMOVAL

0015 1099500000-E 505  500 CY  15.00 7500.00 30.00 15000.00  SHALLOW UNDERCUT

0016 1099700000-E 505  1,000 TON 38.00 38000.00 38.00 38000.00  CLASS IV SUBGRD STABILIZATION

0017 1110000000-E 510  250 TON 35.00 8750.00 52.00 13000.00  STABILIZER AGGREGATE

0018 1220000000-E 545  100 TON 45.00 4500.00 49.00 4900.00  INCIDENTAL STONE BASE

0019 1297000000-E 607  29,950 SY  4.50 134775.00 6.00 179700.00  MILL ASP PVMT *****" DTH
(3")

0020 1330000000-E 607  300 SY  25.00 7500.00 26.00 7800.00  INCIDENTAL MILLING

0021 1489000000-E 610  1,100 TON 90.00 99000.00 90.00 99000.00  ASP CONC BASE CRS B25.0B

0022 1491000000-E 610  1,870 TON 85.00 158950.00 85.00 158950.00  ASP CONC BASE CRS B25.0C

0023 1498000000-E 610  620 TON 95.00 58900.00 95.00 58900.00  ASP CONC INTR CRS I19.0B

0024 1503000000-E 610  1,670 TON 85.00 141950.00 85.00 141950.00  ASP CONC INTR CRS I19.0C

0025 1519000000-E 610  1,560 TON 75.00 117000.00 75.00 117000.00  ASP CONC SURF CRS S9.5B

0026 1523000000-E 610  5,120 TON 72.00 368640.00 72.00 368640.00  ASP CONC SURF CRS S9.5C

0027 1575000000-E 620  640 TON 450.00 288000.00 450.00 288000.00  ASP FOR PLANT MIX

0028 1693000000-E 654  1,854 TON 125.00 231750.00 61.00 113094.00  ASPH PLT MIX PVMT REPAIR

0029 2022000000-E 815  45 CY  35.00 1575.00 30.00 1350.00  SUBDRAIN EXCAVATION

0030 2026000000-E 815  200 SY  2.25 450.00 9.00 1800.00  GEOTEXTILE FOR SUBSURF DRNS

0031 2036000000-E 815  34 CY  60.00 2040.00 65.00 2210.00  SUBDRAIN COARSE AGGREGATE

0032 2044000000-E 815  200 LF  20.00 4000.00 15.00 3000.00  6" PERF SUBDRN PIPE

0033 2070000000-N 815  1 EA  425.00 425.00 350.00 350.00  SUBDRN PIPE OUTLET

0034 2077000000-E 815  6 LF  22.00 132.00 35.00 210.00  6" OUTLET PIPE

0035 2286000000-N 840  44 EA  1575.00 69300.00 2100.00 92400.00  MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 23.8 LF  700.00 16660.00 92.00 2189.60  MASNRY DRAINAGE STRUCT

0037 2364000000-N 840  2 EA  875.00 1750.00 1600.00 3200.00  FRAME W/2GRTS 840.16 STD

0038 2364200000-N 840  19 EA  875.00 16625.00 1200.00 22800.00  FRAME W/2GRTS 840.20 STD

0039 2365000000-N 840  5 EA  875.00 4375.00 1600.00 8000.00  FRAME W/2GRTS 840.22 STD

0040 2366000000-N 840  1 EA  875.00 875.00 1600.00 1600.00  FRAME W/2GRTS 840.24 STD
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0041 2367000000-N 840  5 EA  875.00 4375.00 1600.00 8000.00  FRAME W/2GRTS 840.29 STD

0042 2374000000-N 840  6 EA  875.00 5250.00 1600.00 9600.00  FRAME-GRT-HD 840.03 **
(E)

0043 2374000000-N 840  5 EA  875.00 4375.00 1600.00 8000.00  FRAME-GRT-HD 840.03 **
(F)

0044 2374000000-N 840  1 EA  875.00 875.00 1600.00 1600.00  FRAME-GRT-HD 840.03 **
(G)

0045 2396000000-N 840  1 EA  875.00 875.00 1500.00 1500.00  FRAME W/COVER STD 840.54

0046 2451000000-N 852  13 EA  875.00 11375.00 1500.00 19500.00  CONC TRANS SECT FOR DROP INLET

0047 2542000000-E 846  2,560 LF  22.50 57600.00 22.50 57600.00  1'-6" CONC CURB & GUTTER

0048 2549000000-E 846  2,620 LF  23.50 61570.00 23.50 61570.00  2'-6" CONC CURB & GUTTER

0049 2556000000-E 846  90 LF  55.00 4950.00 55.00 4950.00  SHOULDER BERM GUTTER

0050 2591000000-E 848  460 SY  75.00 34500.00 75.00 34500.00  4" CONCRETE SIDEWALK

0051 2600000000-N SP   3 EA  3500.00 10500.00 3500.00 10500.00  RETROFIT EXT CURB RAMP

0052 2605000000-N 848  8 EA  3000.00 24000.00 3000.00 24000.00  CONCRETE CURB RAMP

0053 2655000000-E 852  1,800 SY  95.00 171000.00 95.00 171000.00  5" MONO CONC ISLDS (KEY IN)

0054 2724000000-E 857  1,250 LF  85.00 106250.00 140.00 175000.00  PC REINF BARRIER SNGL FC

0055 2800000000-N 858  3 EA  450.00 1350.00 2400.00 7200.00  ADJ CATCH BASINS

0056 2815000000-N 858  3 EA  450.00 1350.00 2400.00 7200.00  ADJ DROP INLETS

0057 2830000000-N 858  2 EA  700.00 1400.00 2400.00 4800.00  ADJ MANHOLES

0058 2845000000-N 858  20 EA  525.00 10500.00 350.00 7000.00  ADJ METER OR VALVE BOXES

0059 2995000000-N SP   1 EA  925.00 925.00 5000.00 5000.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN  TO TRAFFIC BEARING
JUNCTION BOX WITH     MANHOLE

0060 3000000000-N SP   2 EA  16500.00 33000.00 14500.00 29000.00  IMPACT ATTEN TYPE 350

0061 3030000000-E 862  225 LF  16.00 3600.00 15.60 3510.00  STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  45.00 225.00 35.00 175.00  ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  2 EA  600.00 1200.00 750.00 1500.00  GR ANCHOR TYPE CAT-1

0064 3287000000-N SP   3 EA  3200.00 9600.00 2900.00 8700.00  GR END TYPE TL-3

0065 3317000000-N 862  1 EA  1650.00 1650.00 1550.00 1550.00  GR ANCHOR TYPE B-77

0066 3345000000-E 864 87.5 LF  12.50 1093.75 5.00 437.50  REMOVE & RESET GUARDRAIL

0067 3360000000-E 863  298 LF  2.00 596.00 2.00 596.00  REMOVE EXISTING GUARDRAIL

0068 3575000000-E SP   330 LF  11.25 3712.50 35.00 11550.00  GENERIC FENCING ITEM (LF)
TEMPORARY 48" CHAIN LINK FENCE WITH POSTS

0069 3649000000-E 876  1 TON 60.00 60.00 465.00 465.00  RIP RAP, CLASS B

0070 3656000000-E 876  575 SY  2.25 1293.75 4.00 2300.00  GEOTEXTILE FOR DRAINGE

0071 4054000000-E 902  1 CY  375.00 375.00 1000.00 1000.00  PLN CONC FOUNDTN

0072 4057000000-E SP   71 CY  500.00 35500.00 500.00 35500.00  OVERHEAD FOOTING

0073 4060000000-E 903  216 LB  7.88 1702.08 6.00 1296.00  SUPPORT, BREAKAWAY STL BM

0074 4072000000-E 903  300 LF  7.88 2364.00 11.00 3300.00  SUPPORT, 3-LB STL U-CHAN

0075 4082100000-N SP  Lump Sum 85600.00 85600.00  SUPPORT, OVRHD SIGN STR ****
(34+94 -L-)
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0076 4102000000-N 904  24 EA  100.00 2400.00 60.00 1440.00  SIGN ERECTION, TYPE E

0077 4109000000-N 904  11 EA  500.00 5500.00 500.00 5500.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0078 4110000000-N 904  1 EA  100.00 100.00 500.00 500.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0079 4116100000-N 904  3 EA  100.00 300.00 200.00 600.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0080 4155000000-N 907  23 EA  2.00 46.00 5.00 115.00  DISPOSE SIGN SYST U-CHAN

0081 4192000000-N 907  3 EA  2.00 6.00 5.00 15.00  DISPOSE SUPPORT, U-CHAN

0082 4370000000-N SP  Lump Sum 71000.00 71000.00  GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT I-85 SB EXIT RAMP

0083 4370000000-N SP  Lump Sum 74500.00 74500.00  GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT WB BRUTON SMITH
E OF I-85 NB  RAMP

0084 4370000000-N SP  Lump Sum 46400.00 46400.00  GENERIC SIGNING ITEM (LS)
SUPPORTS, OVERHEAD SIGN STR AT WB CONCORD
MILLS AT I-85 SB   LOOP

0085 4400000000-E 1110  451 SF  12.50 5637.50 8.10 3653.10  WORK ZONE SIGNS (STAT)

0086 4405000000-E 1110  372 SF  9.25 3441.00 12.84 4776.48  WORK ZONE SIGNS (PORT)

0087 4410000000-E 1110  107 SF  9.00 963.00 9.65 1032.55  WORK ZONE SIGNS (BARR)

0088 4415000000-N 1115  3 EA  2200.00 6600.00 2568.00 7704.00  FLASHING ARROW BOARD

0089 4420000000-N 1120  2 EA  9400.00 18800.00 11610.00 23220.00  PORTABLE CHANGE MSG SIGN

0090 4422000000-N 1120  30 DAY 60.00 1800.00 58.85 1765.50  PORT CHANGE MSG SIGN (SHORT TERM)

0091 4430000000-N 1130  180 EA  42.00 7560.00 44.00 7920.00  DRUMS

0092 4435000000-N 1135  50 EA  17.00 850.00 17.00 850.00  CONES

0093 4445000000-E 1145  200 LF  25.00 5000.00 26.00 5200.00  BARRICADES (TYPE III)

0094 4450000000-N 1150  192 HR  20.00 3840.00 50.00 9600.00  FLAGGER

0095 4465000000-N 1160  3 EA  4800.00 14400.00 8800.00 26400.00  TEMPORARY CRASH CUSHIONS

0096 4480000000-N 1165  3 EA  13250.00 39750.00 22400.00 67200.00  TMA

0097 4485000000-E 1170  1,255 LF  20.00 25100.00 23.75 29806.25  PORT CONC BARRIER

0098 4510000000-N SP   296 HR  85.00 25160.00 50.00 14800.00  LAW ENFORCEMENT

0099 4650000000-N 1251  205 EA  10.00 2050.00 9.50 1947.50  TEMP RAISED PVMT MRKS

0100 4685000000-E 1205  10,008 LF  0.72 7205.76 0.90 9007.20  THERMO PVT MKG LINES 4"90

0101 4686000000-E 1205  4,915 LF  0.78 3833.70 0.95 4669.25  THERMO PVT MKG LINES 4"120

0102 4695000000-E 1205  1,922 LF  1.60 3075.20 3.80 7303.60  THERMO PVT MKG LINES 8"90 MILS

0103 4697000000-E 1205  806 LF  2.25 1813.50 4.15 3344.90  THERMO PVT MKG LINE 8"120 MILS

0104 4700000000-E 1205  324 LF  3.00 972.00 5.75 1863.00  12"WIDE THERMO 90 MILS

0105 4710000000-E 1205  436 LF  11.00 4796.00 12.75 5559.00  24"WIDE THERMO 120 MILS

0106 4721000000-E 1205  74 EA  145.00 10730.00 110.00 8140.00  THERMO PVT MKG CHARACTER 120

0107 4725000000-E 1205  75 EA  165.00 12375.00 165.00 12375.00  THERMO PVT SYMBOL 90MILS

0108 4770000000-E 1205  603 LF  7.00 4221.00 3.25 1959.75  4" COLD APPL PLSTIC LINES TYPE **
(II)
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0109 4770000000-E 1205  473 LF  4.00 1892.00 1.95 922.35  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0110 4810000000-E 1205  21,900 LF  0.30 6570.00 0.40 8760.00  PAINT PVMT MARKINGS 4"

0111 4820000000-E 1205  810 LF  0.60 486.00 0.80 648.00  PAINT PVMT MARKINGS 8"

0112 4825000000-E 1205  142 LF  3.00 426.00 3.00 426.00  PAINT PVMT MARKINGS 12"

0113 4835000000-E 1205  244 LF  6.00 1464.00 6.00 1464.00  PAINT PVT MKG LINES 24"

0114 4840000000-N 1205  24 EA  45.00 1080.00 65.00 1560.00  PAINT PVT MKG CHARACTER

0115 4845000000-N 1205  68 EA  60.00 4080.00 70.00 4760.00  PAINT PVT MKG SYMBOL

0116 4850000000-E 1205  4,069 LF  1.00 4069.00 1.85 7527.65  LINE REMOVAL 4" WIDE

0117 4860000000-E 1205  36 LF  10.00 360.00 1.75 63.00  LINE REMOVAL 8" WIDE

0118 4870000000-E 1205  48 LF  20.00 960.00 2.75 132.00  LINE REMOVAL 24" WIDE

0119 4875000000-N 1205  27 EA  65.00 1755.00 90.00 2430.00  REMOVAL OF SYMBL & CHARAC

0120 4900000000-N 1251  24 EA  50.00 1200.00 6.00 144.00  PERM RAISED PVMT MARKERS

0121 4905000000-N 1253  199 EA  42.00 8358.00 38.50 7661.50  SNOWPLB PVMT MRKER

0122 5255000000-N 1413 Lump Sum 115000.00 185000.00  PORTABLE LIGHTING

0123 5326200000-E 1510  107 LF  235.00 25145.00 235.00 25145.00  12" WATER LINE

0124 5326600000-E 1510  424 LF  250.00 106000.00 250.00 106000.00  16" WATER LINE

0125 5329000000-E SP   1,185 LB  12.00 14220.00 12.00 14220.00  DI H2O PIPE FITTINGS

0126 5572200000-E 1515  1 EA  10000.00 10000.00 10000.00 10000.00  12" TAPPING VALVE

0127 5643200000-E 1515  1 EA  7000.00 7000.00 70000.00 70000.00  2" WATER METER

0128 5656200000-E 1515  1 EA  6500.00 6500.00 6500.00 6500.00  2" RPZ BACKFLOW PREVNT ASMBLY

0129 5691000000-E 1520  40 LF  700.00 28000.00 700.00 28000.00  **" SANITARY GRAVITY SEWER
(15")

0130 5776000000-E 1525  1 EA  5500.00 5500.00 5500.00 5500.00  5' DIA UTILITY MANHOLE

0131 5782000000-E 1525  8 LF  425.00 3400.00 425.00 3400.00  UTILITY MANHOLE WALL, 5' DIA

0132 5798000000-E 1530  40 LF  55.00 2200.00 55.00 2200.00  ABANDON **" UTILITY PIPE
(15")

0133 5804000000-E 1530  610 LF  20.00 12200.00 20.00 12200.00  ABANDON 12" UTILITY PIPE

0134 5828000000-N 1530  1 EA  1500.00 1500.00 1500.00 1500.00  REMOVE UTILITY MANHOLE

0135 5871900000-E 1550  212 LF  1145.00 242740.00 1145.00 242740.00  16" TRENCHLESS INSTALL (IN SOIL)

0136 5871910000-E 1550  212 LF  1145.00 242740.00 1145.00 242740.00  16" TRENCHLESS INSTALL (NOT IN SOIL)

0137 6000000000-E 1605  1,600 LF  3.00 4800.00 3.50 5600.00  TEMPORARY SILT FENCE

0138 6006000000-E 1610  310 TON 50.00 15500.00 74.00 22940.00  EROS CONTRL STONE CL A

0139 6009000000-E 1610  135 TON 50.00 6750.00 86.00 11610.00  EROS CONTRL STONE CL B

0140 6012000000-E 1610  490 TON 35.00 17150.00 73.00 35770.00  SEDIMENT CONTROL STONE

0141 6015000000-E 1615  4 ACR 1200.00 4800.00 1500.00 6000.00  TEMPORARY MULCHING

0142 6018000000-E 1620  300 LB  6.00 1800.00 1.00 300.00  SEED FOR TEMP SEEDING

0143 6021000000-E 1620 1.5 TON 1700.00 2550.00 750.00 1125.00  FERT FOR TEMP SEEDING

0144 6024000000-E 1622  200 LF  10.00 2000.00 29.00 5800.00  TEMPORARY SLOPE DRAINS

0145 6029000000-E SP   200 LF  2.50 500.00 3.00 600.00  SAFETY FENCE

0146 6030000000-E 1630  280 CY  20.00 5600.00 92.00 25760.00  SILT EXCAVATION
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0147 6036000000-E 1631  3,000 SY  1.95 5850.00 2.50 7500.00  MATTING FOR EROS CONTROL

0148 6037000000-E SP   100 SY  4.00 400.00 5.50 550.00  COIR FIBER MAT

0149 6042000000-E 1632  1,600 LF  3.50 5600.00 3.00 4800.00  1/4" HARDWARE CLOTH

0150 6071012000-E SP   170 LF  10.00 1700.00 10.00 1700.00  COIR FIBER WATTLE

0151 6071020000-E SP   50 LB  10.00 500.00 10.00 500.00  POLYACRYLAMIDE (PAM)

0152 6084000000-E 1660  3 ACR 2200.00 6600.00 2750.00 8250.00  SEEDING AND MULCHING

0153 6087000000-E 1660 1.5 ACR 300.00 450.00 500.00 750.00  MOWING

0154 6090000000-E 1661  50 LB  8.00 400.00 2.00 100.00  SEED FOR REPAIR SEEDING

0155 6093000000-E 1661 0.25 TON 300.00 75.00 900.00 225.00  FERT FOR REPAIR SEEDING

0156 6096000000-E 1662  100 LB  5.00 500.00 2.00 200.00  SEED FOR SUPP SEEDING

0157 6108000000-E 1665  3 TON 1700.00 5100.00 900.00 2700.00  FERTILIZER TOPDRESSING

0158 6114500000-N 1667  15 MHR 45.00 675.00 75.00 1125.00  SPECIALIZED HAND MOWING

0159 6117000000-N SP   15 EA  50.00 750.00 500.00 7500.00  RESPONSE FOR EROS CONTROL

0160 6132000000-N SP   3 EA  1565.00 4695.00 600.00 1800.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0161 7048500000-E 1705  6 EA  1100.00 6600.00 715.00 4290.00  16" PEDEST SIG HEAD 1 SEC W/CD

0162 7060000000-E 1705  7,950 LF  3.25 25837.50 1.20 9540.00  SIGNAL CABLE

0163 7120000000-E 1705  40 EA  800.00 32000.00 795.00 31800.00  VEHICLE SIGNAL HD (12", 3 SECT)

0164 7132000000-E 1705  3 EA  1000.00 3000.00 940.00 2820.00  VEHICLE SIGNAL HD (12", 4 SECT)

0165 7144000000-E 1705  3 EA  1350.00 4050.00 1250.00 3750.00  VEHICLE SIGNAL HD (12", 5 SECT)

0166 7264000000-E 1710  1,030 LF  6.00 6180.00 9.00 9270.00  MESSENGER CABLE (3/8")

0167 7279000000-E 1715  2,600 LF  0.75 1950.00 0.55 1430.00  TRACER WIRE

0168 7300000000-E 1715  1,275 LF  8.35 10646.25 6.35 8096.25  UNPAVED TRENCH (***********)
(1, 2")

0169 7300000000-E 1715  105 LF  10.75 1128.75 8.25 866.25  UNPAVED TRENCH (***********)
(2, 2")

0170 7300000000-E 1715  50 LF  11.50 575.00 9.65 482.50  UNPAVED TRENCH (***********)
(3, 2")

0171 7300000000-E 1715  125 LF  12.50 1562.50 11.50 1437.50  UNPAVED TRENCH (***********)
(4, 2")

0172 7301000000-E 1715  2,600 LF  11.00 28600.00 12.50 32500.00  DIRECT DRILL (***********)
(1, 2")

0173 7301000000-E 1715  160 LF  16.00 2560.00 17.80 2848.00  DIRECT DRILL (***********)
(2, 2")

0174 7301000000-E 1715  150 LF  25.00 3750.00 26.00 3900.00  DIRECT DRILL (***********)
(3, 2")

0175 7301000000-E 1715  150 LF  30.00 4500.00 33.25 4987.50  DIRECT DRILL (***********)
(4, 2")

0176 7324000000-N 1716  13 EA  375.00 4875.00 350.00 4550.00  JUNCTION BOX (STANDARD SIZE)

0177 7348000000-N 1716  15 EA  600.00 9000.00 635.00 9525.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0178 7360000000-N 1720  3 EA  1250.00 3750.00 1355.00 4065.00  WOOD POLE

0179 7372000000-N 1721  12 EA  550.00 6600.00 600.00 7200.00  GUY ASSEMBLY

0180 7420000000-E 1722  5 EA  550.00 2750.00 555.00 2775.00  2" RISER WITH WEATHERHEAD
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0181 7444000000-E 1725  8,550 LF  7.75 66262.50 6.50 55575.00  INDUCTIVE LOOP SAWCUT

0182 7456000000-E 1726  15,000 LF  1.60 24000.00 1.00 15000.00  LEAD-IN CABLE(********)
(14-2)

0183 7481000000-N SP   2 EA  1300.00 2600.00 1200.00 2400.00  SITE SURVEY

0184 7481240000-N SP   5 EA  2750.00 13750.00 3150.00 15750.00  CAMERA W/O INT LOOP EMUL PROCESS

0185 7481260000-N SP   2 EA  4000.00 8000.00 3750.00 7500.00  EXT LOOP EMULATOR PROCESS UNIT

0186 7516000000-E 1730  400 LF  1.75 700.00 2.00 800.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0187 7516000000-E 1730  3,100 LF  1.85 5735.00 2.05 6355.00  COMMUNICATIONS CABLE (** FIBER)
(24)

0188 7540000000-N 1731  3 EA  1700.00 5100.00 1010.00 3030.00  SPLICE ENCLOSURE

0189 7541000000-N 1731  2 EA  1200.00 2400.00 775.00 1550.00  MOD SPLICE ENCLOSURE

0190 7552000000-N 1731  1 EA  1600.00 1600.00 1000.00 1000.00  INTERCONNECT CENTER

0191 7566000000-N 1733  11 EA  85.00 935.00 80.00 880.00  DELINEATOR MARKER

0192 7575160000-E 1734  300 LF  1.25 375.00 1.00 300.00  REM EXT COMM CABLE

0193 7588000000-N SP   1 EA  20250.00 20250.00 20150.00 20150.00  SGNL MAST ARM WITH METAL POLE

0194 7613000000-N SP   1 EA  2500.00 2500.00 2300.00 2300.00  SOIL TEST

0195 7614100000-E SP   10 CY  1000.00 10000.00 750.00 7500.00  DRILLED PIER FOUND

0196 7631000000-N SP   1 EA  300.00 300.00 550.00 550.00  MAST ARM W/ MTL POLE DES

0197 7636000000-N 1745  8 EA  300.00 2400.00 315.00 2520.00  SIGN FOR SIGNALS

0198 7642200000-N 1743  10 EA  1800.00 18000.00 1500.00 15000.00  TYPE II PED W/ FOUNDATION

0199 7684000000-N 1750  1 EA  1100.00 1100.00 925.00 925.00  SIGNAL CABINET FOUNDATION

0200 7686000000-N 1752  3 EA  650.00 1950.00 450.00 1350.00  CONDUIT ENTR INTO EXT FOUND

0201 7756000000-N 1751  1 EA  13250.00 13250.00 13800.00 13800.00  CONTLR WITH CBNT, 2070L BASE MTD

0202 7780000000-N 1751  11 EA  155.00 1705.00 115.00 1265.00  DETECTOR CARD (TYPE 2070L)

0203 7901000000-N 1753  1 EA  500.00 500.00 415.00 415.00  CABINET BASE EXTENDER

0204 7980000000-N SP   2 EA  2750.00 5500.00 2500.00 5000.00  GENERIC SIGNAL ITEM (EA)
FURNISH & INSTALL NEW 2070E CONTROLLER IN
EXISTING CABINET

0205 7990000000-E SP   325 LF  5.00 1625.00 1.50 487.50  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0206 8801000000-E SP   4,055 SF  80.00 324400.00 71.00 287905.00  MSE RETAIN WALL NO **
(1)

0207 8801000000-E SP   5,195 SF  70.00 363650.00 71.00 368845.00  MSE RETAIN WALL NO **
(2)

0208 8801000000-E SP   8,220 SF  65.00 534300.00 71.00 583620.00  MSE RETAIN WALL NO **
(3)

0209 8801000000-E SP   4,425 SF  95.00 420375.00 71.00 314175.00  MSE RETAIN WALL NO **
(4)
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STRUCTURE ITEMS

0210 8084000000-N 410 Lump Sum 35000.00 100000.00  FND EXCAV EB** STA*******
(1, 15+75.56 -Y1-)

0211 8084000000-N 410 Lump Sum 45000.00 120000.00  FND EXCAV EB** STA*******
(2, 15+75.56 -Y1-)

0212 8154000000-E 420  11,151 SF  26.50 295501.50 45.00 501795.00  REINF CONC DECK SLAB,LTWT

0213 8161000000-E 420  12,228 SF  0.40 4891.20 1.00 12228.00  GROOVING BRIDGE FLOORS

0214 8182000000-E 420 1,083.8 CY  1000.00 1083800.00 800.00 867040.00  CLASS A CONCRETE (BRIDGE)

0215 8210000000-N 422 Lump Sum 49350.00 150000.00  BRG APPR SLAB ***********
(15+75.56 -Y1-)

0216 8217000000-E 425  144,474 LB  1.00 144474.00 1.00 144474.00  REINF STEEL (BRIDGE)

0217 8280000000-E 440 Lump Sum 3000000.00 2804000.00  STRUCTURAL STEEL

0218 8503000000-E 460  405 LF  85.00 34425.00 100.00 40500.00  CONCRETE BARRIER RAIL

0219 8654000000-N SP  Lump Sum 40000.00 50000.00  DISC BEARINGS

0220 8706000000-N SP  Lump Sum 52000.00 90000.00  EXPANSION JOINT SEALS

0221 8727000000-N SP  Lump Sum 27000.00 38555.00  ELEC CONDUIT SYS SIGNAL ******
(15+75.56 -Y1-)

0222 8867000000-E SP  1,588.2 LF  175.00 277935.00 295.00 468519.00  GENERIC STRUCTURE ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

 

    TOTAL 13071880.19 TOTAL 13520225.18  CONTRACT TOTAL

 

    SUB-TOTAL 6339778.49 SUB-TOTAL 6578569.18  ROADWAY ITEMS

    SUB-TOTAL 1642725.00 SUB-TOTAL 1554545.00  WALL ITEMS

    SUB-TOTAL 5089376.70 SUB-TOTAL 5387111.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10216654.70   BLYTHE DEVELOPMENT CO.

     2  12216176.76   BLYTHE CONSTRUCTION INC

     3  12487187.17   SEALAND CONTRACTORS CORP

     4  13071880.19   DANE CONSTRUCTION INC

     5  13520225.18   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 34000.00  34500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4800.00 4800.00  5700.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7500.00 4700.00  4850.00BRG APP SUB REG TIER**
(14+56.00 -L-)

0004 0043000000-N 226 Lump Sum 84000.00 63546.00  90000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  8.00 1600.00 19.00 3800.00 15.00  3000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  85 CY  12.00 1020.00 11.00 935.00 10.00  850.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  20.00 2000.00 43.00 4300.00 10.00  1000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  2.00 600.00 1.75 525.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  3 TON 50.00 150.00 50.00 150.00 38.00  114.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  7 SY  2.00 14.00 6.00 42.00 2.00  14.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  16 LF  60.00 960.00 50.00 800.00 35.00  560.0015" DRAINAGE PIPE

0013 1099500000-E 505  200 CY  9.00 1800.00 10.00 2000.00 10.00  2000.00SHALLOW UNDERCUT

0014 1099700000-E 505  380 TON 20.00 7600.00 28.50 10830.00 28.00  10640.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  460 TON 36.00 16560.00 30.00 13800.00 28.00  12880.00AGGREGATE BASE COURSE

0016 1220000000-E 545  50 TON 28.00 1400.00 32.00 1600.00 28.00  1400.00INCIDENTAL STONE BASE

0017 1489000000-E 610  235 TON 91.60 21526.00 91.60 21526.00 91.60  21526.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  155 TON 100.63 15597.65 100.63 15597.65 100.63  15597.65ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  21 TON 416.00 8736.00 416.00 8736.00 416.00  8736.00ASP FOR PLANT MIX

0020 2022000000-E 815  23 CY  4.00 92.00 23.00 529.00 15.00  345.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  100 SY  2.00 200.00 2.50 250.00 2.00  200.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815  17 CY  20.00 340.00 58.00 986.00 46.50  790.50SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  100 LF  5.00 500.00 6.75 675.00 5.00  500.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  50.00 50.00 275.00 275.00 200.00  200.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  10.00 60.00 19.00 114.00 10.00  60.006" OUTLET PIPE

0026 2286000000-N 840  1 EA  1700.00 1700.00 1675.00 1675.00 1450.00  1450.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  750.00 750.00 500.00 500.00 550.00  550.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  50 LF  50.00 2500.00 35.00 1750.00 80.00  4000.00SHOULDER BERM GUTTER

0029 3045000000-E 862  250 LF  18.00 4500.00 18.00 4500.00 18.00  4500.00SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  11.00 55.00 35.00 175.00 1.00  5.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1800.00 7200.00 1600.00 6400.00 1800.00  7200.00GR ANCHOR TYPE III

0032 3288000000-N SP   4 EA  3100.00 12400.00 3200.00 12800.00 3100.00  12400.00GR END TYPE TL-2

0033 3635000000-E 876  45 TON 55.00 2475.00 63.00 2835.00 45.00  2025.00RIP RAP, CLASS II

0034 3649000000-E 876  89 TON 55.00 4895.00 55.00 4895.00 37.50  3337.50RIP RAP, CLASS B

0035 3656000000-E 876  882 SY  2.00 1764.00 3.50 3087.00 2.00  1764.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  152 LF  5.25 798.00 5.54 842.08 10.00  1520.00SUPPORT, 3-LB STL U-CHAN

0037 4102000000-N 904  14 EA  125.00 1750.00 134.41 1881.74 150.00  2100.00SIGN ERECTION, TYPE E

0038 4155000000-N 907  8 EA  1.00 8.00 5.38 43.04 8.00  64.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  324 SF  9.50 3078.00 10.22 3311.28 12.00  3888.00WORK ZONE SIGNS (STAT)



BRIDGE #139 OVER GLADE CREEK ON SR-1609 (COUNTRY HOME ROAD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

JAN 09, 2018 09:51 AM ALEXANDER 2:00 PM 2 /  6 007

46106.3.1 DEC 19 2017 C203990

TIP NO 0.159 MIB-5391

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4410000000-E 1110  119 SF  8.85 1053.15 9.52 1132.88 10.00  1190.00WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  26.00 2080.00 24.73 1978.40 25.00  2000.00BARRICADES (TYPE III)

0042 4847000000-E 1205  1,600 LF  3.25 5200.00 3.25 5200.00 3.25  5200.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE MEDIA)

0043 6000000000-E 1605  1,000 LF  2.75 2750.00 3.00 3000.00 3.50  3500.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 20.00 3000.00 46.00 6900.00 21.00  3150.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  465 TON 20.00 9300.00 49.00 22785.00 37.50  17437.50EROS CONTRL STONE CL B

0046 6012000000-E 1610  190 TON 20.00 3800.00 47.00 8930.00 32.50  6175.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615  1 ACR 1200.00 1200.00 1100.00 1100.00 1500.00  1500.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 1.00  100.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 1.5 TON 1500.00 2250.00 1400.00 2100.00 100.00  150.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  7.69 1538.00 14.00 2800.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   200 LF  3.00 600.00 2.00 400.00 3.00  600.00SAFETY FENCE

0052 6030000000-E 1630  380 CY  4.00 1520.00 11.00 4180.00 10.00  3800.00SILT EXCAVATION

0053 6036000000-E 1631  1,600 SY  2.00 3200.00 1.95 3120.00 2.50  4000.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   80 SY  5.00 400.00 4.00 320.00 7.00  560.00COIR FIBER MAT

0055 6038000000-E SP   600 SY  4.00 2400.00 3.75 2250.00 8.00  4800.00PERM SOIL REINF MAT

0056 6042000000-E 1632  120 LF  4.50 540.00 4.00 480.00 4.00  480.001/4" HARDWARE CLOTH

0057 6070000000-N 1639  2 EA  160.00 320.00 475.00 950.00 50.00  100.00SPECIAL STILLING BASINS

0058 6071010000-E SP   90 LF  7.00 630.00 6.50 585.00 20.00  1800.00WATTLE

0059 6071020000-E SP   165 LB  15.00 2475.00 8.00 1320.00 1.00  165.00POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  225 LF  5.70 1282.50 5.00 1125.00 5.00  1125.00COIR FIBER BAFFLE

0061 6071050000-E SP   3 EA  900.00 2700.00 975.00 2925.00 750.00  2250.00**" SKIMMER
(1-1/2")

0062 6084000000-E 1660  1 ACR 2000.00 2000.00 1900.00 1900.00 3000.00  3000.00SEEDING AND MULCHING

0063 6087000000-E 1660 0.5 ACR 10.00 5.00 300.00 150.00 50.00  25.00MOWING

0064 6090000000-E 1661  50 LB  5.00 250.00 6.00 300.00 1.00  50.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 100.00  25.00FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  3.00 150.00 4.00 200.00 1.00  50.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665 0.75 TON 1500.00 1125.00 1800.00 1350.00 100.00  75.00FERTILIZER TOPDRESSING

0068 6111000000-E SP   30 LF  75.00 2250.00 28.56 856.80 50.00  1500.00IMPERVIOUS DIKE

0069 6114500000-N 1667  10 MHR 10.00 100.00 35.00 350.00 20.00  200.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  1.00 13.00 50.00 650.00 1.00  13.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  650.00 1300.00 2311.83 4623.66 900.00  1800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 1.00 10000.00  2000.00CM&R TEMP ACCESS ***********
(14+56.30 -L-)

0073 8021000000-N SP  Lump Sum 15000.00 10000.00  67740.00REMV EXIST STR **********
(14+56.30 -L-)

0074 8096000000-E 450  60 LF  600.00 36000.00 406.00 24360.00 385.86  23151.60PILE EXCAVATION IN SOIL



BRIDGE #139 OVER GLADE CREEK ON SR-1609 (COUNTRY HOME ROAD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION INC SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

JAN 09, 2018 09:51 AM ALEXANDER 2:00 PM 3 /  6 007

46106.3.1 DEC 19 2017 C203990

TIP NO 0.159 MIB-5391

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8097000000-E 450  60 LF  600.00 36000.00 406.00 24360.00 385.86  23151.60PILE EXCAVATION NOT IN SOIL

0076 8121000000-N 412 Lump Sum 6500.00 7500.00  4500.00UNCL STR EXCAV STA *****
(14+56.30 -L-)

0077 8182000000-E 420 33.4 CY  930.00 31062.00 750.00 25050.00 1233.31  41192.55CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 15000.00 13000.00  19675.00BRG APPR SLAB ***********
(14+56.30 -L-)

0079 8217000000-E 425  4,882 LB  2.00 9764.00 1.50 7323.00 1.22  5956.04REINF STEEL (BRIDGE)

0080 8328200000-E SP   10 EA  1.00 10.00 550.00 5500.00 1.00  10.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12x53)

0081 8364000000-E 450  150 LF  115.00 17250.00 35.00 5250.00 70.72  10608.00HP12X53 PILES

0082 8505000000-E 460  110 LF  130.00 14300.00 129.00 14190.00 118.11  12992.10VERT CONC BARRIER RAIL

0083 8657000000-N 430 Lump Sum 2800.00 7500.00  1725.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  495 LF  157.00 77715.00 260.70 129046.50 144.96  71755.203'-0"X 1'-9"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 2000.00 750.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0086 8892000000-E SP   1,710 SF  30.00 51300.00 42.55 72760.50 46.81  80045.10GENERIC STRUCTURE ITEM (SF)
STEEL SHEET PILES

 

    TOTAL 622113.30 TOTAL 680863.53 TOTAL  694989.34CONTRACT TOTAL

 

    SUB-TOTAL 307411.30 SUB-TOTAL 324273.53 SUB-TOTAL  328987.15ROADWAY ITEMS

    SUB-TOTAL 314702.00 SUB-TOTAL 356590.00 SUB-TOTAL  366002.19STRUCTURE ITEMS



BRIDGE #139 OVER GLADE CREEK ON SR-1609 (COUNTRY HOME ROAD).

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

NHM CONSTRUCTORS, LLC

GAFFNEY,  SC ASHEVILLE,  NC

JAN 09, 2018 09:51 AM ALEXANDER 2:00 PM 4 /  6 007

46106.3.1 DEC 19 2017 C203990

TIP NO 0.159 MIB-5391

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36286.63 40000.00  48975.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7095.00 15000.00  12000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6639.82 10000.00  9500.00BRG APP SUB REG TIER**
(14+56.00 -L-)

0004 0043000000-N 226 Lump Sum 102395.87 70000.00  131191.00GRADING

0005 0050000000-E 226  1 ACR 5.58 5.58 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  13.26 2652.00 19.00 3800.00 29.70  5940.00UNDERCUT EXCAVATION

0007 0134000000-E 240  85 CY  10.01 850.85 11.00 935.00 19.00  1615.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  100 CY  28.10 2810.00 19.00 1900.00 63.00  6300.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  300 SY  2.10 630.00 11.00 3300.00 4.60  1380.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  3 TON 37.19 111.57 43.00 129.00 41.00  123.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  7 SY  2.61 18.27 1.75 12.25 79.00  553.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  16 LF  44.36 709.76 50.00 800.00 77.00  1232.0015" DRAINAGE PIPE

0013 1099500000-E 505  200 CY  13.66 2732.00 10.00 2000.00 19.00  3800.00SHALLOW UNDERCUT

0014 1099700000-E 505  380 TON 36.66 13930.80 28.50 10830.00 36.00  13680.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  460 TON 47.43 21817.80 16.58 7626.80 24.62  11325.20AGGREGATE BASE COURSE

0016 1220000000-E 545  50 TON 34.18 1709.00 21.00 1050.00 36.00  1800.00INCIDENTAL STONE BASE

0017 1489000000-E 610  235 TON 100.76 23678.60 91.60 21526.00 79.70  18729.50ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  155 TON 110.69 17156.95 100.63 15597.65 124.96  19368.80ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  21 TON 457.60 9609.60 416.00 8736.00 482.34  10129.14ASP FOR PLANT MIX

0020 2022000000-E 815  23 CY  5.04 115.92 23.00 529.00 19.00  437.00SUBDRAIN EXCAVATION

0021 2026000000-E 815  100 SY  1.55 155.00 2.50 250.00 6.60  660.00GEOTEXTILE FOR SUBSURF DRNS

0022 2036000000-E 815  17 CY  62.37 1060.29 58.00 986.00 63.00  1071.00SUBDRAIN COARSE AGGREGATE

0023 2044000000-E 815  100 LF  2.02 202.00 6.75 675.00 16.00  1600.006" PERF SUBDRN PIPE

0024 2070000000-N 815  1 EA  215.40 215.40 275.00 275.00 504.00  504.00SUBDRN PIPE OUTLET

0025 2077000000-E 815  6 LF  8.31 49.86 19.00 114.00 27.00  162.006" OUTLET PIPE

0026 2286000000-N 840  1 EA  1650.00 1650.00 1675.00 1675.00 1584.00  1584.00MASNRY DRAINAGE STRUCT

0027 2367000000-N 840  1 EA  825.00 825.00 500.00 500.00 504.00  504.00FRAME W/2GRTS 840.29 STD

0028 2556000000-E 846  50 LF  51.64 2582.00 50.00 2500.00 125.00  6250.00SHOULDER BERM GUTTER

0029 3045000000-E 862  250 LF  19.80 4950.00 18.00 4500.00 18.00  4500.00SBGR SHOP CURVED

0030 3150000000-N 862  5 EA  38.50 192.50 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1760.00 7040.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE III

0032 3288000000-N SP   4 EA  3520.00 14080.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-2

0033 3635000000-E 876  45 TON 44.25 1991.25 65.00 2925.00 54.00  2430.00RIP RAP, CLASS II

0034 3649000000-E 876  89 TON 41.32 3677.48 60.00 5340.00 52.00  4628.00RIP RAP, CLASS B

0035 3656000000-E 876  882 SY  2.02 1781.64 3.50 3087.00 4.70  4145.40GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  152 LF  6.88 1045.76 15.00 2280.00 5.15  782.80SUPPORT, 3-LB STL U-CHAN

0037 4102000000-N 904  14 EA  107.80 1509.20 450.00 6300.00 125.00  1750.00SIGN ERECTION, TYPE E

0038 4155000000-N 907  8 EA  16.50 132.00 250.00 2000.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0039 4400000000-E 1110  324 SF  9.63 3120.12 12.00 3888.00 9.50  3078.00WORK ZONE SIGNS (STAT)



BRIDGE #139 OVER GLADE CREEK ON SR-1609 (COUNTRY HOME ROAD).

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

NHM CONSTRUCTORS, LLC

GAFFNEY,  SC ASHEVILLE,  NC

JAN 09, 2018 09:51 AM ALEXANDER 2:00 PM 5 /  6 007

46106.3.1 DEC 19 2017 C203990

TIP NO 0.159 MIB-5391

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0040 4410000000-E 1110  119 SF  6.77 805.63 12.00 1428.00 8.85  1053.15WORK ZONE SIGNS (BARR)

0041 4445000000-E 1145  80 LF  26.40 2112.00 85.00 6800.00 26.00  2080.00BARRICADES (TYPE III)

0042 4847000000-E 1205  1,600 LF  11.72 18752.00 2.00 3200.00 3.25  5200.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE MEDIA)

0043 6000000000-E 1605  1,000 LF  2.85 2850.00 3.00 3000.00 3.70  3700.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 39.53 5929.50 46.00 6900.00 52.00  7800.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  465 TON 41.42 19260.30 49.00 22785.00 52.00  24180.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  190 TON 40.38 7672.20 47.00 8930.00 40.00  7600.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615  1 ACR 1375.00 1375.00 1200.00 1200.00 1100.00  1100.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  2.21 221.00 3.00 300.00 5.00  500.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 1.5 TON 990.00 1485.00 1500.00 2250.00 1400.00  2100.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  7.07 1414.00 47.00 9400.00 14.00  2800.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   200 LF  3.25 650.00 3.00 600.00 3.00  600.00SAFETY FENCE

0052 6030000000-E 1630  380 CY  10.91 4145.80 11.00 4180.00 20.00  7600.00SILT EXCAVATION

0053 6036000000-E 1631  1,600 SY  3.25 5200.00 2.00 3200.00 1.95  3120.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   80 SY  7.70 616.00 4.00 320.00 4.00  320.00COIR FIBER MAT

0055 6038000000-E SP   600 SY  6.60 3960.00 5.00 3000.00 3.75  2250.00PERM SOIL REINF MAT

0056 6042000000-E 1632  120 LF  6.60 792.00 6.00 720.00 4.00  480.001/4" HARDWARE CLOTH

0057 6070000000-N 1639  2 EA  249.59 499.18 125.00 250.00 1220.00  2440.00SPECIAL STILLING BASINS

0058 6071010000-E SP   90 LF  9.90 891.00 15.00 1350.00 10.00  900.00WATTLE

0059 6071020000-E SP   165 LB  8.80 1452.00 5.00 825.00 25.00  4125.00POLYACRYLAMIDE (PAM)

0060 6071030000-E 1640  225 LF  6.60 1485.00 6.00 1350.00 8.00  1800.00COIR FIBER BAFFLE

0061 6071050000-E SP   3 EA  821.96 2465.88 975.00 2925.00 1060.00  3180.00**" SKIMMER
(1-1/2")

0062 6084000000-E 1660  1 ACR 2530.00 2530.00 1900.00 1900.00 1900.00  1900.00SEEDING AND MULCHING

0063 6087000000-E 1660 0.5 ACR 0.56 0.28 150.00 75.00 300.00  150.00MOWING

0064 6090000000-E 1661  50 LB  3.30 165.00 5.00 250.00 6.00  300.00SEED FOR REPAIR SEEDING

0065 6093000000-E 1661 0.25 TON 1320.00 330.00 2000.00 500.00 2000.00  500.00FERT FOR REPAIR SEEDING

0066 6096000000-E 1662  50 LB  3.30 165.00 5.00 250.00 4.00  200.00SEED FOR SUPP SEEDING

0067 6108000000-E 1665 0.75 TON 1210.00 907.50 2000.00 1500.00 1800.00  1350.00FERTILIZER TOPDRESSING

0068 6111000000-E SP   30 LF  84.89 2546.70 50.00 1500.00 310.00  9300.00IMPERVIOUS DIKE

0069 6114500000-N 1667  10 MHR 1.10 11.00 45.00 450.00 35.00  350.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  27.50 357.50 200.00 2600.00 250.00  3250.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  504.07 1008.14 500.00 1000.00 950.00  1900.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 3236.00 4500.00  40000.00CM&R TEMP ACCESS ***********
(14+56.30 -L-)

0073 8021000000-N SP  Lump Sum 18924.36 70000.00  75000.00REMV EXIST STR **********
(14+56.30 -L-)

0074 8096000000-E 450  60 LF  217.76 13065.60 450.00 27000.00 350.00  21000.00PILE EXCAVATION IN SOIL



BRIDGE #139 OVER GLADE CREEK ON SR-1609 (COUNTRY HOME ROAD).

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON,  NC

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

NHM CONSTRUCTORS, LLC

GAFFNEY,  SC ASHEVILLE,  NC

JAN 09, 2018 09:51 AM ALEXANDER 2:00 PM 6 /  6 007

46106.3.1 DEC 19 2017 C203990

TIP NO 0.159 MIB-5391

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8097000000-E 450  60 LF  378.21 22692.60 450.00 27000.00 350.00  21000.00PILE EXCAVATION NOT IN SOIL

0076 8121000000-N 412 Lump Sum 6252.74 10000.00  25000.00UNCL STR EXCAV STA *****
(14+56.30 -L-)

0077 8182000000-E 420 33.4 CY  1272.17 42490.48 1000.00 33400.00 1100.00  36740.00CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 20221.89 20000.00  15000.00BRG APPR SLAB ***********
(14+56.30 -L-)

0079 8217000000-E 425  4,882 LB  1.03 5028.46 1.50 7323.00 2.00  9764.00REINF STEEL (BRIDGE)

0080 8328200000-E SP   10 EA  67.86 678.60 3000.00 30000.00 2500.00  25000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12x53)

0081 8364000000-E 450  150 LF  31.97 4795.50 50.00 7500.00 50.00  7500.00HP12X53 PILES

0082 8505000000-E 460  110 LF  258.97 28486.70 125.00 13750.00 175.00  19250.00VERT CONC BARRIER RAIL

0083 8657000000-N 430 Lump Sum 1855.80 2500.00  2200.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  495 LF  146.64 72586.80 200.00 99000.00 165.00  81675.003'-0"X 1'-9"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 917.14 5500.00  750.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0086 8892000000-E SP   1,710 SF  55.69 95229.90 40.00 68400.00 85.00  145350.00GENERIC STRUCTURE ITEM (SF)
STEEL SHEET PILES

 

    TOTAL 725732.70 TOTAL 791632.70 TOTAL  980780.99CONTRACT TOTAL

 

    SUB-TOTAL 389270.13 SUB-TOTAL 365759.70 SUB-TOTAL  455551.99ROADWAY ITEMS

    SUB-TOTAL 336462.57 SUB-TOTAL 425873.00 SUB-TOTAL  525229.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  622113.30   R.E. BURNS & SONS CO., INC.

     2  680863.53   DANE CONSTRUCTION INC

     3  694989.34   SMITH-ROWE, LLC

     4  725732.70   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     5  791632.70   EXTREME CONCRETE CUTTING OF GAFFNEY LLC

     6  980780.99   NHM CONSTRUCTORS, LLC



BRIDGE #148 OVER PERSIMMON CREEK ON SR-1127 (BELL HILL RD).

OWLE CONSTRUCTION LLC

WHITTIER,  NC

BUCKEYE BRIDGE LLC WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CANTON,  NC CHARLESTON,  TN

JAN 09, 2018 09:51 AM CHEROKEE 2:00 PM 1 /  10 008

38376.3.1 DEC 19 2017 C203986

TIP NO 0.137 MIB-4462

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39500.00 43000.00  43000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 10000.00  15500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 13500.00  12150.00BRG APP SUB REG TIER**
(13+33.00 -L-)

0004 0050000000-E 226  1 ACR 530.00 530.00 100.00 100.00 2750.00  2750.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  16.00 2400.00 10.00 1500.00 18.00  2700.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 56100.61 20000.00  142813.00GRADING

0007 0106000000-E 230  1,900 CY  10.50 19950.00 12.00 22800.00 17.00  32300.00BORROW EXCAVATION

0008 0134000000-E 240  330 CY  6.30 2079.00 10.00 3300.00 33.00  10890.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  57.00 5700.00 50.00 5000.00 60.00  6000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  5.00 1500.00 4.00 1200.00 2.50  750.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   260 SF  40.00 10400.00 1.00 260.00 10.00  2600.00TEMPORARY SHORING

0012 0318000000-E 300  30 TON 25.00 750.00 30.00 900.00 40.00  1200.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  70 SY  5.00 350.00 4.00 280.00 6.00  420.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  200 LF  47.00 9400.00 50.00 10000.00 70.50  14100.0015" DRAINAGE PIPE

0015 0995000000-E 340  134 LF  6.00 804.00 15.00 2010.00 14.00  1876.00PIPE REMOVAL

0016 1099500000-E 505  50 CY  11.00 550.00 10.00 500.00 35.50  1775.00SHALLOW UNDERCUT

0017 1099700000-E 505  80 TON 37.00 2960.00 40.00 3200.00 50.00  4000.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  300 TON 37.00 11100.00 50.00 15000.00 50.00  15000.00INCIDENTAL STONE BASE

0019 1330000000-E 607  350 SY  27.00 9450.00 25.00 8750.00 23.50  8225.00INCIDENTAL MILLING

0020 1489000000-E 610  445 TON 137.00 60965.00 150.00 66750.00 142.00  63190.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  340 TON 147.00 49980.00 165.00 56100.00 152.00  51680.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  45 TON 425.00 19125.00 450.00 20250.00 440.00  19800.00ASP FOR PLANT MIX

0023 2022000000-E 815  56 CY  10.50 588.00 30.00 1680.00 25.00  1400.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  250 SY  5.00 1250.00 4.00 1000.00 4.25  1062.50GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  42 CY  73.00 3066.00 60.00 2520.00 75.00  3150.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  250 LF  8.50 2125.00 20.00 5000.00 9.50  2375.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  525.00 525.00 250.00 250.00 475.00  475.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  16.00 96.00 25.00 150.00 57.00  342.006" OUTLET PIPE

0029 2286000000-N 840  2 EA  2300.00 4600.00 2500.00 5000.00 2400.00  4800.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  800.00 1600.00 600.00 1200.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  30 LF  60.00 1800.00 100.00 3000.00 55.00  1650.00SHOULDER BERM GUTTER

0032 3030000000-E 862  225 LF  19.00 4275.00 18.00 4050.00 20.00  4500.00STL BM GUARDRAIL

0033 3105000000-N 862  2 EA  160.00 320.00 150.00 300.00 165.00  330.00SBGR TERM SECT

0034 3150000000-N 862  5 EA  37.00 185.00 35.00 175.00 39.00  195.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1690.00 6760.00 1600.00 6400.00 1750.00  7000.00GR ANCHOR TYPE III

0036 3288000000-N SP   4 EA  3390.00 13560.00 3200.00 12800.00 3500.00  14000.00GR END TYPE TL-2

0037 3635000000-E 876  70 TON 63.00 4410.00 50.00 3500.00 65.00  4550.00RIP RAP, CLASS II

0038 3649000000-E 876  4 TON 50.00 200.00 50.00 200.00 165.00  660.00RIP RAP, CLASS B

0039 3656000000-E 876  320 SY  5.00 1600.00 4.00 1280.00 5.00  1600.00GEOTEXTILE FOR DRAINGE
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0040 4072000000-E 903  75 LF  5.50 412.50 5.15 386.25 6.50  487.50SUPPORT, 3-LB STL U-CHAN

0041 4102000000-N 904  5 EA  155.00 775.00 145.00 725.00 155.00  775.00SIGN ERECTION, TYPE E

0042 4116100000-N 904  2 EA  265.00 530.00 250.00 500.00 210.00  420.00SIGN ERECT, RELOC ** GRD MTD
(E)

0043 4155000000-N 907  8 EA  10.00 80.00 5.00 40.00 16.00  128.00DISPOSE SIGN SYST U-CHAN

0044 4192000000-N 907  2 EA  10.00 20.00 5.00 10.00 16.00  32.00DISPOSE SUPPORT, U-CHAN

0045 4400000000-E 1110  197 SF  13.80 2718.60 13.10 2580.70 8.25  1625.25WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  96 SF  10.00 960.00 25.00 2400.00 21.00  2016.00WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  20 SF  13.00 260.00 12.65 253.00 7.00  140.00WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  50 EA  65.00 3250.00 50.00 2500.00 26.00  1300.00DRUMS

0049 4435000000-N 1135  25 EA  30.00 750.00 25.00 625.00 20.00  500.00CONES

0050 4450000000-N 1150  184 HR  30.00 5520.00 24.00 4416.00 27.00  4968.00FLAGGER

0051 4507000000-E 1170  214 LF  70.00 14980.00 100.00 21400.00 52.00  11128.00WATER FILLED BARRIER

0052 4516000000-N 1180  30 EA  45.00 1350.00 30.00 900.00 17.00  510.00SKINNY DRUM

0053 4600000000-N SP   1 EA  30000.00 30000.00 20000.00 20000.00 8500.00  8500.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0054 4650000000-N 1251  18 EA  27.00 486.00 25.00 450.00 5.50  99.00TEMP RAISED PVMT MRKS

0055 4795000000-E 1205  18 LF  18.50 333.00 17.50 315.00 22.00  396.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0056 4810000000-E 1205 5,425.4 LF  1.10 5967.94 1.05 5696.67 0.25  1356.35PAINT PVMT MARKINGS 4"

0057 4835000000-E 1205 39.4 LF  8.00 315.20 7.00 275.80 5.50  216.70PAINT PVT MKG LINES 24"

0058 4870000000-E 1205  18 LF  4.00 72.00 3.50 63.00 5.50  99.00LINE REMOVAL 24" WIDE

0059 6000000000-E 1605  1,310 LF  3.20 4192.00 2.10 2751.00 3.25  4257.50TEMPORARY SILT FENCE

0060 6006000000-E 1610  105 TON 42.00 4410.00 50.00 5250.00 40.00  4200.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  335 TON 44.00 14740.00 50.00 16750.00 42.50  14237.50EROS CONTRL STONE CL B

0062 6012000000-E 1610  200 TON 40.00 8000.00 50.00 10000.00 39.00  7800.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615 2.5 ACR 1150.00 2875.00 850.00 2125.00 1175.00  2937.50TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  1.05 210.00 3.00 600.00 2.15  430.00SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 1100.00 2200.00 800.00 1600.00 1140.00  2280.00FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  10.50 2100.00 12.00 2400.00 16.00  3200.00TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   400 LF  2.20 880.00 1.50 600.00 2.20  880.00SAFETY FENCE

0068 6030000000-E 1630  450 CY  10.50 4725.00 12.00 5400.00 14.50  6525.00SILT EXCAVATION

0069 6036000000-E 1631  6,025 SY  1.75 10543.75 1.85 11146.25 2.00  12050.00MATTING FOR EROS CONTROL

0070 6037000000-E SP   200 SY  5.50 1100.00 5.00 1000.00 5.50  1100.00COIR FIBER MAT

0071 6038000000-E SP   25 SY  5.00 125.00 5.00 125.00 3.85  96.25PERM SOIL REINF MAT

0072 6042000000-E 1632  470 LF  3.10 1457.00 5.00 2350.00 5.25  2467.501/4" HARDWARE CLOTH

0073 6071020000-E SP   65 LB  7.00 455.00 20.00 1300.00 7.00  455.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  160 LF  5.50 880.00 8.00 1280.00 5.50  880.00COIR FIBER BAFFLE

0075 6071050000-E SP   4 EA  720.00 2880.00 550.00 2200.00 725.00  2900.00**" SKIMMER
(1-1/2")

0076 6084000000-E 1660  3 ACR 2650.00 7950.00 1800.00 5400.00 2700.00  8100.00SEEDING AND MULCHING
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0077 6087000000-E 1660 1.5 ACR 85.00 127.50 300.00 450.00 85.00  127.50MOWING

0078 6090000000-E 1661  50 LB  2.00 100.00 2.50 125.00 2.15  107.50SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 850.00 212.50 800.00 200.00 875.00  218.75FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  50 LB  7.00 350.00 3.00 150.00 6.50  325.00SEED FOR SUPP SEEDING

0081 6108000000-E 1665 1.5 TON 1650.00 2475.00 900.00 1350.00 1625.00  2437.50FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 80.00 800.00 50.00 500.00 80.00  800.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  110.00 2750.00 100.00 2500.00 105.00  2625.00RESPONSE FOR EROS CONTROL

0084 6132000000-N SP   2 EA  700.00 1400.00 800.00 1600.00 1050.00  2100.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 11000.00 60000.00  18000.00REMV EXIST STR **********
(13+33.00 -L-)

0086 8121000000-N 412 Lump Sum 5500.00 60000.00  7400.00UNCL STR EXCAV STA *****
(13+33.00 -L-)

0087 8182000000-E 420 42.2 CY  1020.00 43044.00 800.00 33760.00 710.00  29962.00CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 22900.00 22000.00  23275.00BRG APPR SLAB ***********
(13+33.00 -L-)

0089 8217000000-E 425  5,168 LB  1.80 9302.40 1.75 9044.00 1.00  5168.00REINF STEEL (BRIDGE)

0090 8328200000-E SP   10 EA  350.00 3500.00 500.00 5000.00 550.00  5500.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0091 8364000000-E 450  325 LF  100.00 32500.00 45.00 14625.00 52.25  16981.25HP12X53 PILES

0092 8505000000-E 460  140 LF  126.00 17640.00 160.00 22400.00 115.00  16100.00VERT CONC BARRIER RAIL

0093 8608000000-E 876  135 TON 63.00 8505.00 65.00 8775.00 56.75  7661.25RIP RAP II (2'-0")

0094 8622000000-E 876  148 SY  5.00 740.00 4.00 592.00 3.80  562.40GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 3400.00 2400.00  2250.00ELASTOMERIC BEARINGS

0096 8763000000-E 430  630 LF  183.00 115290.00 200.00 126000.00 183.00  115290.003'-0" X 2'-0"PRESTR SLABS

0097 8860000000-N SP  Lump Sum 2500.00 1200.00  500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 790093.00 TOTAL 861389.67 TOTAL  868992.70CONTRACT TOTAL

 

    SUB-TOTAL 514271.60 SUB-TOTAL 495593.67 SUB-TOTAL  620342.80ROADWAY ITEMS

    SUB-TOTAL 275821.40 SUB-TOTAL 365796.00 SUB-TOTAL  248649.90STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44600.00 45000.00  46000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 4500.00  24000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8500.00 11000.00  16000.00BRG APP SUB REG TIER**
(13+33.00 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  15.00 2250.00 20.00 3000.00 56.00  8400.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 52500.00 61801.00  43200.00GRADING

0007 0106000000-E 230  1,900 CY  10.00 19000.00 16.00 30400.00 28.00  53200.00BORROW EXCAVATION

0008 0134000000-E 240  330 CY  6.00 1980.00 12.00 3960.00 18.00  5940.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  55.00 5500.00 35.00 3500.00 72.00  7200.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  4.00 1200.00 2.25 675.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   260 SF  45.00 11700.00 147.36 38313.60 44.00  11440.00TEMPORARY SHORING

0012 0318000000-E 300  30 TON 24.00 720.00 45.00 1350.00 54.00  1620.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  70 SY  4.00 280.00 2.25 157.50 4.00  280.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  200 LF  45.00 9000.00 30.00 6000.00 36.00  7200.0015" DRAINAGE PIPE

0015 0995000000-E 340  134 LF  5.00 670.00 12.00 1608.00 12.00  1608.00PIPE REMOVAL

0016 1099500000-E 505  50 CY  10.00 500.00 20.00 1000.00 27.00  1350.00SHALLOW UNDERCUT

0017 1099700000-E 505  80 TON 35.00 2800.00 30.00 2400.00 43.00  3440.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  300 TON 35.00 10500.00 32.00 9600.00 42.00  12600.00INCIDENTAL STONE BASE

0019 1330000000-E 607  350 SY  35.00 12250.00 35.00 12250.00 25.00  8750.00INCIDENTAL MILLING

0020 1489000000-E 610  445 TON 130.00 57850.00 135.00 60075.00 137.00  60965.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  340 TON 139.00 47260.00 145.00 49300.00 146.00  49640.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  45 TON 405.00 18225.00 500.00 22500.00 426.00  19170.00ASP FOR PLANT MIX

0023 2022000000-E 815  56 CY  10.00 560.00 20.00 1120.00 20.00  1120.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  250 SY  4.00 1000.00 2.25 562.50 5.00  1250.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  42 CY  70.00 2940.00 45.00 1890.00 79.00  3318.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  250 LF  8.00 2000.00 11.00 2750.00 9.00  2250.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  500.00 500.00 345.00 345.00 400.00  400.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  15.00 90.00 75.00 450.00 18.00  108.006" OUTLET PIPE

0029 2286000000-N 840  2 EA  2200.00 4400.00 1500.00 3000.00 2200.00  4400.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  750.00 1500.00 575.00 1150.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  30 LF  125.00 3750.00 35.00 1050.00 75.00  2250.00SHOULDER BERM GUTTER

0032 3030000000-E 862  225 LF  18.00 4050.00 18.00 4050.00 19.50  4387.50STL BM GUARDRAIL

0033 3105000000-N 862  2 EA  150.00 300.00 150.00 300.00 161.00  322.00SBGR TERM SECT

0034 3150000000-N 862  5 EA  11.00 55.00 35.00 175.00 38.00  190.00ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1950.00 7800.00 1600.00 6400.00 1715.00  6860.00GR ANCHOR TYPE III

0036 3288000000-N SP   4 EA  3150.00 12600.00 3200.00 12800.00 3425.00  13700.00GR END TYPE TL-2

0037 3635000000-E 876  70 TON 60.00 4200.00 45.00 3150.00 62.00  4340.00RIP RAP, CLASS II

0038 3649000000-E 876  4 TON 42.00 168.00 50.00 200.00 125.00  500.00RIP RAP, CLASS B

0039 3656000000-E 876  320 SY  4.00 1280.00 2.25 720.00 4.00  1280.00GEOTEXTILE FOR DRAINGE
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0040 4072000000-E 903  75 LF  5.15 386.25 5.54 415.50 7.00  525.00SUPPORT, 3-LB STL U-CHAN

0041 4102000000-N 904  5 EA  145.00 725.00 155.91 779.55 155.00  775.00SIGN ERECTION, TYPE E

0042 4116100000-N 904  2 EA  250.00 500.00 268.82 537.64 210.00  420.00SIGN ERECT, RELOC ** GRD MTD
(E)

0043 4155000000-N 907  8 EA  5.00 40.00 5.38 43.04 18.00  144.00DISPOSE SIGN SYST U-CHAN

0044 4192000000-N 907  2 EA  5.00 10.00 5.38 10.76 18.00  36.00DISPOSE SUPPORT, U-CHAN

0045 4400000000-E 1110  197 SF  13.10 2580.70 14.09 2775.73 8.50  1674.50WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  96 SF  8.85 849.60 9.52 913.92 10.00  960.00WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  20 SF  12.65 253.00 13.60 272.00 8.50  170.00WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  50 EA  100.00 5000.00 45.16 2258.00 40.00  2000.00DRUMS

0049 4435000000-N 1135  25 EA  100.00 2500.00 17.20 430.00 30.00  750.00CONES

0050 4450000000-N 1150  184 HR  20.00 3680.00 15.00 2760.00 33.00  6072.00FLAGGER

0051 4507000000-E 1170  214 LF  80.00 17120.00 92.50 19795.00 55.00  11770.00WATER FILLED BARRIER

0052 4516000000-N 1180  30 EA  100.00 3000.00 32.26 967.80 20.00  600.00SKINNY DRUM

0053 4600000000-N SP   1 EA  33000.00 33000.00 25806.45 25806.45 31500.00  31500.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0054 4650000000-N 1251  18 EA  5.00 90.00 5.00 90.00 27.00  486.00TEMP RAISED PVMT MRKS

0055 4795000000-E 1205  18 LF  20.00 360.00 20.00 360.00 19.00  342.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0056 4810000000-E 1205 5,425.4 LF  0.23 1247.84 0.23 1247.84 1.13  6130.70PAINT PVMT MARKINGS 4"

0057 4835000000-E 1205 39.4 LF  5.00 197.00 5.00 197.00 7.50  295.50PAINT PVT MKG LINES 24"

0058 4870000000-E 1205  18 LF  5.00 90.00 5.00 90.00 4.00  72.00LINE REMOVAL 24" WIDE

0059 6000000000-E 1605  1,310 LF  2.10 2751.00 2.10 2751.00 2.25  2947.50TEMPORARY SILT FENCE

0060 6006000000-E 1610  105 TON 40.00 4200.00 40.00 4200.00 50.00  5250.00EROS CONTRL STONE CL A

0061 6009000000-E 1610  335 TON 42.00 14070.00 40.00 13400.00 55.00  18425.00EROS CONTRL STONE CL B

0062 6012000000-E 1610  200 TON 38.00 7600.00 35.00 7000.00 52.00  10400.00SEDIMENT CONTROL STONE

0063 6015000000-E 1615 2.5 ACR 850.00 2125.00 850.00 2125.00 910.00  2275.00TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00 3.20  640.00SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 800.00 1600.00 800.00 1600.00 860.00  1720.00FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  10.00 2000.00 15.00 3000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   400 LF  1.50 600.00 1.50 600.00 1.60  640.00SAFETY FENCE

0068 6030000000-E 1630  450 CY  10.00 4500.00 15.00 6750.00 20.00  9000.00SILT EXCAVATION

0069 6036000000-E 1631  6,025 SY  1.85 11146.25 1.85 11146.25 1.90  11447.50MATTING FOR EROS CONTROL

0070 6037000000-E SP   200 SY  5.00 1000.00 5.00 1000.00 5.40  1080.00COIR FIBER MAT

0071 6038000000-E SP   25 SY  5.00 125.00 5.00 125.00 5.40  135.00PERM SOIL REINF MAT

0072 6042000000-E 1632  470 LF  5.00 2350.00 5.00 2350.00 5.40  2538.001/4" HARDWARE CLOTH

0073 6071020000-E SP   65 LB  20.00 1300.00 8.00 520.00 21.40  1391.00POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  160 LF  8.00 1280.00 6.50 1040.00 8.60  1376.00COIR FIBER BAFFLE

0075 6071050000-E SP   4 EA  550.00 2200.00 1150.00 4600.00 590.00  2360.00**" SKIMMER
(1-1/2")

0076 6084000000-E 1660  3 ACR 1800.00 5400.00 1800.00 5400.00 1926.00  5778.00SEEDING AND MULCHING
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0077 6087000000-E 1660 1.5 ACR 300.00 450.00 300.00 450.00 320.00  480.00MOWING

0078 6090000000-E 1661  50 LB  2.50 125.00 2.25 112.50 2.70  135.00SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 860.00  215.00FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 3.20  160.00SEED FOR SUPP SEEDING

0081 6108000000-E 1665 1.5 TON 900.00 1350.00 900.00 1350.00 964.00  1446.00FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00 55.00  550.00SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  100.00 2500.00 16.00 400.00 110.00  2750.00RESPONSE FOR EROS CONTROL

0084 6132000000-N SP   2 EA  1200.00 2400.00 2585.59 5171.18 3500.00  7000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 75000.00 20000.00  61500.00REMV EXIST STR **********
(13+33.00 -L-)

0086 8121000000-N 412 Lump Sum 28200.00 10000.00  14550.00UNCL STR EXCAV STA *****
(13+33.00 -L-)

0087 8182000000-E 420 42.2 CY  950.00 40090.00 1000.00 42200.00 1200.00  50640.00CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 20000.00 20000.00  23400.00BRG APPR SLAB ***********
(13+33.00 -L-)

0089 8217000000-E 425  5,168 LB  2.00 10336.00 1.75 9044.00 1.25  6460.00REINF STEEL (BRIDGE)

0090 8328200000-E SP   10 EA  3500.00 35000.00 900.00 9000.00 520.00  5200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0091 8364000000-E 450  325 LF  35.00 11375.00 45.20 14690.00 48.00  15600.00HP12X53 PILES

0092 8505000000-E 460  140 LF  175.00 24500.00 125.00 17500.00 125.00  17500.00VERT CONC BARRIER RAIL

0093 8608000000-E 876  135 TON 60.00 8100.00 88.50 11947.50 56.00  7560.00RIP RAP II (2'-0")

0094 8622000000-E 876  148 SY  5.00 740.00 5.80 858.40 5.00  740.00GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 2200.00 10000.00  3550.00ELASTOMERIC BEARINGS

0096 8763000000-E 430  630 LF  200.00 126000.00 300.00 189000.00 209.00  131670.003'-0" X 2'-0"PRESTR SLABS

0097 8860000000-N SP  Lump Sum 1007.00 1007.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 893178.64 TOTAL 900540.66 TOTAL  927711.20CONTRACT TOTAL

 

    SUB-TOTAL 510630.64 SUB-TOTAL 545293.76 SUB-TOTAL  587841.20ROADWAY ITEMS

    SUB-TOTAL 382548.00 SUB-TOTAL 355246.90 SUB-TOTAL  339870.00STRUCTURE ITEMS



BRIDGE #148 OVER PERSIMMON CREEK ON SR-1127 (BELL HILL RD).

EXTREME CONCRETE CUTTING OF
GAFFNEY LLC

GAFFNEY,  SC   

JAN 09, 2018 09:51 AM CHEROKEE 2:00 PM 7 /  10 008

38376.3.1 DEC 19 2017 C203986

TIP NO 0.137 MIB-4462

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48750.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00   BRG APP SUB REG TIER**
(13+33.00 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  19.00 2850.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 100000.00   GRADING

0007 0106000000-E 230  1,900 CY  32.00 60800.00   BORROW EXCAVATION

0008 0134000000-E 240  330 CY  25.00 8250.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  100 CY  36.00 3600.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  300 SY  3.00 900.00   GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   260 SF  45.00 11700.00   TEMPORARY SHORING

0012 0318000000-E 300  30 TON 45.00 1350.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  70 SY  3.00 210.00   FND CONDIT GEOTEXTILE

0014 0335200000-E 305  200 LF  42.00 8400.00   15" DRAINAGE PIPE

0015 0995000000-E 340  134 LF  42.00 5628.00   PIPE REMOVAL

0016 1099500000-E 505  50 CY  21.00 1050.00   SHALLOW UNDERCUT

0017 1099700000-E 505  80 TON 42.00 3360.00   CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  300 TON 42.00 12600.00   INCIDENTAL STONE BASE

0019 1330000000-E 607  350 SY  3.00 1050.00   INCIDENTAL MILLING

0020 1489000000-E 610  445 TON 125.00 55625.00   ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  340 TON 125.00 42500.00   ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  45 TON 550.00 24750.00   ASP FOR PLANT MIX

0023 2022000000-E 815  56 CY  20.00 1120.00   SUBDRAIN EXCAVATION

0024 2026000000-E 815  250 SY  25.00 6250.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  42 CY  25.00 1050.00   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  250 LF  15.00 3750.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  250.00 250.00   SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  25.00 150.00   6" OUTLET PIPE

0029 2286000000-N 840  2 EA  2500.00 5000.00   MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  650.00 1300.00   FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  30 LF  25.00 750.00   SHOULDER BERM GUTTER

0032 3030000000-E 862  225 LF  18.00 4050.00   STL BM GUARDRAIL

0033 3105000000-N 862  2 EA  150.00 300.00   SBGR TERM SECT

0034 3150000000-N 862  5 EA  35.00 175.00   ADDIT GUARDRAIL POSTS

0035 3215000000-N 862  4 EA  1600.00 6400.00   GR ANCHOR TYPE III

0036 3288000000-N SP   4 EA  3200.00 12800.00   GR END TYPE TL-2

0037 3635000000-E 876  70 TON 47.00 3290.00   RIP RAP, CLASS II

0038 3649000000-E 876  4 TON 47.00 188.00   RIP RAP, CLASS B

0039 3656000000-E 876  320 SY  3.00 960.00   GEOTEXTILE FOR DRAINGE
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FED AID NO STATE FUNDED
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0040 4072000000-E 903  75 LF  12.00 900.00   SUPPORT, 3-LB STL U-CHAN

0041 4102000000-N 904  5 EA  50.00 250.00   SIGN ERECTION, TYPE E

0042 4116100000-N 904  2 EA  50.00 100.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0043 4155000000-N 907  8 EA  10.00 80.00   DISPOSE SIGN SYST U-CHAN

0044 4192000000-N 907  2 EA  15.00 30.00   DISPOSE SUPPORT, U-CHAN

0045 4400000000-E 1110  197 SF  12.00 2364.00   WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  96 SF  12.00 1152.00   WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  20 SF  12.00 240.00   WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  50 EA  50.00 2500.00   DRUMS

0049 4435000000-N 1135  25 EA  35.00 875.00   CONES

0050 4450000000-N 1150  184 HR  40.00 7360.00   FLAGGER

0051 4507000000-E 1170  214 LF  60.00 12840.00   WATER FILLED BARRIER

0052 4516000000-N 1180  30 EA  25.00 750.00   SKINNY DRUM

0053 4600000000-N SP   1 EA  7500.00 7500.00   GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0054 4650000000-N 1251  18 EA  5.00 90.00   TEMP RAISED PVMT MRKS

0055 4795000000-E 1205  18 LF  20.00 360.00   24" COLD APPL PLSTIC LINE TYPE **
(IV)

0056 4810000000-E 1205 5,425.4 LF  0.23 1247.84   PAINT PVMT MARKINGS 4"

0057 4835000000-E 1205 39.4 LF  5.00 197.00   PAINT PVT MKG LINES 24"

0058 4870000000-E 1205  18 LF  5.00 90.00   LINE REMOVAL 24" WIDE

0059 6000000000-E 1605  1,310 LF  3.00 3930.00   TEMPORARY SILT FENCE

0060 6006000000-E 1610  105 TON 40.00 4200.00   EROS CONTRL STONE CL A

0061 6009000000-E 1610  335 TON 40.00 13400.00   EROS CONTRL STONE CL B

0062 6012000000-E 1610  200 TON 40.00 8000.00   SEDIMENT CONTROL STONE

0063 6015000000-E 1615 2.5 ACR 2000.00 5000.00   TEMPORARY MULCHING

0064 6018000000-E 1620  200 LB  3.00 600.00   SEED FOR TEMP SEEDING

0065 6021000000-E 1620  2 TON 1800.00 3600.00   FERT FOR TEMP SEEDING

0066 6024000000-E 1622  200 LF  35.00 7000.00   TEMPORARY SLOPE DRAINS

0067 6029000000-E SP   400 LF  3.00 1200.00   SAFETY FENCE

0068 6030000000-E 1630  450 CY  2.00 900.00   SILT EXCAVATION

0069 6036000000-E 1631  6,025 SY  2.00 12050.00   MATTING FOR EROS CONTROL

0070 6037000000-E SP   200 SY  6.00 1200.00   COIR FIBER MAT

0071 6038000000-E SP   25 SY  100.00 2500.00   PERM SOIL REINF MAT

0072 6042000000-E 1632  470 LF  5.00 2350.00   1/4" HARDWARE CLOTH

0073 6071020000-E SP   65 LB  7.00 455.00   POLYACRYLAMIDE (PAM)

0074 6071030000-E 1640  160 LF  25.00 4000.00   COIR FIBER BAFFLE

0075 6071050000-E SP   4 EA  250.00 1000.00   **" SKIMMER
(1-1/2")

0076 6084000000-E 1660  3 ACR 1900.00 5700.00   SEEDING AND MULCHING
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0077 6087000000-E 1660 1.5 ACR 350.00 525.00   MOWING

0078 6090000000-E 1661  50 LB  5.00 250.00   SEED FOR REPAIR SEEDING

0079 6093000000-E 1661 0.25 TON 2000.00 500.00   FERT FOR REPAIR SEEDING

0080 6096000000-E 1662  50 LB  5.00 250.00   SEED FOR SUPP SEEDING

0081 6108000000-E 1665 1.5 TON 2000.00 3000.00   FERTILIZER TOPDRESSING

0082 6114500000-N 1667  10 MHR 250.00 2500.00   SPECIALIZED HAND MOWING

0083 6117000000-N SP   25 EA  250.00 6250.00   RESPONSE FOR EROS CONTROL

0084 6132000000-N SP   2 EA  450.00 900.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 47000.00   REMV EXIST STR **********
(13+33.00 -L-)

0086 8121000000-N 412 Lump Sum 20000.00   UNCL STR EXCAV STA *****
(13+33.00 -L-)

0087 8182000000-E 420 42.2 CY  1100.00 46420.00   CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(13+33.00 -L-)

0089 8217000000-E 425  5,168 LB  1.50 7752.00   REINF STEEL (BRIDGE)

0090 8328200000-E SP   10 EA  4000.00 40000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0091 8364000000-E 450  325 LF  50.00 16250.00   HP12X53 PILES

0092 8505000000-E 460  140 LF  150.00 21000.00   VERT CONC BARRIER RAIL

0093 8608000000-E 876  135 TON 65.00 8775.00   RIP RAP II (2'-0")

0094 8622000000-E 876  148 SY  3.00 444.00   GEOTEXTILE FOR DRAINAGE

0095 8657000000-N 430 Lump Sum 3500.00   ELASTOMERIC BEARINGS

0096 8763000000-E 430  630 LF  250.00 157500.00   3'-0" X 2'-0"PRESTR SLABS

0097 8860000000-N SP  Lump Sum 5500.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1000483.84   CONTRACT TOTAL

 

    SUB-TOTAL 601342.84   ROADWAY ITEMS

    SUB-TOTAL 399141.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  790093.00   OWLE CONSTRUCTION LLC

     2  861389.67   BUCKEYE BRIDGE LLC

     3  868992.70   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     4  893178.64   NHM CONSTRUCTORS, LLC

     5  900540.66   DANE CONSTRUCTION INC
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     6  927711.20   SIMPSON CONSTRUCTION CO., INC.

     7  1000483.84   EXTREME CONCRETE CUTTING OF GAFFNEY LLC


